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 1تعدیل و تمدید شماره

 یولسوال نگیشنیتست و کم شن،یانستال زات،یتجه هیته ن،یزاید ،یعسقلان به شمول سرو  شنیدر سب است یب نیل کی دیو تمد  220/20KV, 1X16MVA تیبه ظرف یدشت ارچ شنیپروژه اعمار سب استپروژه: 

 کندز تیولا یارچ

Project: Procurement of Design, Supply, Installation, Test and Commissioning of 220/20kV, 16MVA at Dasht-e-Archi Substation and extension of line Bay 

220KV at Asqalan Substation, Kunduz Province with Ref.No: NPD/DABS/1403/NCB/W-1154     

 Procurement Entity: Da Afghanistan Breshna Sherkat – DABS        Date: April 3, 2025 
SBD or Annexure1 

or Annexure2 

Existing text Amended to 

ITB 23.1 & ITB 

26.1 in SBD 
 

 

 

The deadline for bid submission is: 

Date: 18/ 01(Hamal)/1404 Time: 10:00 A.M (Local Time: Kabul) 

The bid opening shall take place at:  
Date: 18/ 01(Hamal)/1404 Time: 10:00 A.M (Local Time: Kabul) 

The deadline for bid submission is: 

Date: 09/02(Sawr)/1404 Time: 10:00 A.M (Local Time: Kabul) 

The bid opening shall take place at:  

Date: 09/02(Sawr)/1404 Time: 10:00 A.M (Local Time: Kabul) 

2.4.2 Specific 

Experience in SBD 
(a)  Participation as contractor in at least One (1) contract within the 

last Ten (10) years with a value of at least 186,000,000 AFN, or two 

contracts with value of 266,000,000 AFN that have been successfully 

and substantially implemented and that are similar to the area of 

similar experiences: “Implementation of substation project with 110 

KV or 220 KV Voltage or any other contract that the nature, 

complexity or technical specification has similarity with mentioned 

project”. Note: The bidder shall provide the similar contract 

documents included the following details but not limited to (Name of 

the contract with reference No, Amount and date (start – end) of 

contract, Scope of works and BoQ of the contract, Name and contact 

details of client). For calculation of the values of similar contracts 

submitted by the bidders, the bid evaluation committee will consider 

the inflation rate of the FY in which the submitted contract(s) was 

completed. 

(a)  Participation as contractor in at least One (1) contract within the last Ten 

(10) years with a value of at least 186,000,000 AFN, or two contracts with 

value of 266,000,000 AFN that have been successfully and substantially 

implemented and that are similar to the area of similar experiences: 

“Implementation of substation project with 110 KV or 220 KV Voltage or any 

other contract that the nature, complexity or technical specification has 

similarity with mentioned project”. The subcontract is acceptable; if has 

similarity with the area of similar contract, allowed by the purchaser, 

implemented successfully and verified by the evaluation committee. 

Note: The bidder shall provide the similar contract documents included the 

following details but not limited to (Name of the contract with reference No, 

Amount and date (start – end) of contract, Scope of works and BoQ of the 

contract, Name and contact details of client). For calculation of the values of 

similar contracts submitted by the bidders, the bid evaluation committee will 

consider the inflation rate of the FY in which the submitted contract(s) was 

completed. 

Note: other contains of SBD & Annexures are remain applicable without any changes. 

General Directorate of Administrative Office IEA  

National Procurement Directorate 

Technical Deputy  

Procurement Plans Integration & Analysis Department  
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 یولسوال نگیشنیتست و کم شن،یانستال زات،یتجه هیته ن،یزاید ،یعسقلان به شمول سرو  شنیدر سب است یب نیل کی دیو تمد  220/20KV, 1X16MVA تیبه ظرف یدشت ارچ شنیپروژه اعمار سب استپروژه: 

 کندز تیولا یارچ

Project: Procurement of Design, Supply, Installation, Test and Commissioning of 220/20kV, 16MVA at Dasht-e-Archi Substation and extension of line Bay 

220KV at Asqalan Substation, Kunduz Province with Ref.No: NPD/DABS/1403/NCB/W-1154     

 سوالات داوطلبانارایه توضیحات به 

No Bidders’ Questions Entity’s (DABS) Responses 

1 
Can we get the outline drawing of the substation? How much area has been allocated for the 

SS site? 

The substation area covers approximately 25 acres of land. 

2 For the water tower, do we need to supply the structures? Yes 

3 
For structural foundations, what will be the required concrete compressive strength of the 

RCC? 
Contractor should consider As per design  

4 What will be the tentative dimensions of the warehouse? 25x15 meter 

5 
What are the requirements for the “Temporary site facilities and office for employer staff”? Contractor should consider for employer controller engineers 

Accommodation and site facilities. 

6 What will be the dimensions of the boundary wall? The substation area covers approximately 25 acres of land. 

7 
In the general layout diagram, a future bay provision has been shown. Will the successful 

contractor be required to perform any work for it? 
Contractor should consider switchyard area for grounding, control 

room as per single line diagram. 

8 

The payment terms for the project are complex. While there is a BoQ present in the tender, 

which includes quantities for supplies, the payment terms mention milestone payments. This 

could create challenges for the contractor in maintaining progress. Could you kindly revise 

it to a more conventional payment structure of 80% pro-rata payment, 10% upon completion, 

and 10% upon operational acceptance? 

The proposed payment term is not accepted by DABS. Please 

follow the payment term mentioned in SBD. 

9 

We have additional queries regarding the payment structure: 

SI. Particular 
% of 

project 

value 
Query 

1 
Design 

Acceptance 
3% 

No questions 

2 
During Project 

Implementation 
2% 

When exactly this payment be released? 

3 

Supply on Pro-

rata 
55% 

Can the contractor claim on Pro-rata basis? As 

example, if the Transformer supply is completed can 

100% of the Transformer payment be done as soon 

as it's supplied? 

 

2. It is clear during the implementation of project.  

3. First the schedule plan for supply of electrical equipment 

should prepared by coordination of employer, after receiving of 

each packing of equipment contractor should shows the 

delivery of plant and equipment to the final destination, after 

approval of the quality control department contractor could 

there demand for payment. 

4. As per contract the payment will be pay based on Monthly 

progress report. 
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4 

Installation on 

measurement 

and approval 

25% 

How will the approval be done while quantities are 

on Lump sum basis? 

5 
Testing and 

commissioning 
10% 

No questions 

6 Handover 5% No questions 
 

10 
Will any advance payment be provided against an equivalent amount of an advance 

guarantee? 
Advance payment is not considered by DABS.  

11 
As per the terms of payment, DABS will retain 10% as retention, in addition to the 5% PBG, 

which will remain valid until the DLP. This condition seems unusual. We request that the 

retention be amended to nil. 

As per the SBD the 5% PBG will be released after successfully 

implementation and handover of project within contract period, and only 

10% retention will remain until the DLP.  

12 
Can a bidder quote prices in USD, and can the bid currency itself be in USD? Please follow the ITB 20.1 and ITB 33.1 in Section II.  Bid Data 

Sheet of SBD. Essential instructions are given.  

 


