
 

 

 

 

 

 

 

 

Islamic Emirate of Afghanistan 

Standard Bidding Document for Procurement of Plant (Design, 

Supply and Installation) 

Da Afghanistan Breshna Sherkat (DABS) 

 

 20/110KVپروژه تهیه و تدارک، دیزاین، نصب و تست و کمیشننگ، ترانسفرمر بی ظرفیت 

 ،40 MVA تجهیزات برقی و مواد ساختمانی نصب و منتاژ تست و کمیشننگ تمدید  و تدارک

 سروبی MW 22.75سولر استیشن  KV 20لین دبل سرکت 

Ref. Number: NPD/DABS/1403/NCB/W-1135 

Entity Address: DABS, Dehmazang, Kabul – Afghanistan  

Facilitator Add: National Procurement Directorate (NPD), General Directorate of 

Administrative Office, Pashtunistan Watt, Kabul – Afghanistan 

Budget/Grant No: 4011 

Contract Duration: 12 Months 

Contract type: Lumpsum 

 ابد؛ی یم ری( تدو1403 حوت 28( قبل از ظهر مورخ )10:00پروژه ساعت ) نیا ییداوطلبان محترم! آفرگشا

 یتیاداره امور ا.ا.ا جهت چک امن یعموم استیر یبه دروازه ورود ییساعت  قبل از زمان آفرگشا کیما  و ش

را خاطر  نی. ادیداشته باش راهنامه را به هم تی: جواز، تذکره و صلاحلیاز قب  یو  اسناد اصل دیحاضر شو

گردد آفر مسترد و قابل  یسپر  قهیدق کیآفر ها   ییچنانچه از زمان/وقت ضرب الاجل بازگشا م،ینشان ساز

 باشد. ینم افتیدر

 

Issue Date:   دلو  1403
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Foreword 

This Standard Bidding Document for Procurement of Plant Design, Supply, and Installation have been issued 

by National Procurement Directorate (NPD) and is based on the Master Document for Procurement of Plant 

Design, Supply, and Installation and its User’s Guide, prepared by the Multilateral Development Banks and 

International Financing Institutions.  

  

This document reflects the structure and the provisions of the Master Procurement Document for the 

Procurement of Plant Design, Supply, and Installation.  
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Preface 

This Standard Bidding Document for Procurement of Plant Design, Supply, and Installation has been prepared 

for use in contracts processed by Government of Afghanistan involving the design, supply, installation and 

commissioning of specially engineered plant and equipment, such as turbines, generators, boilers, switchyards, 

pumping stations, telecommunications, process and treatment plants, and the like for power, water, sewerage, 

telecommunication and similar projects.  Normally, this set of documents should be used when (i) the value of 

the plant and equipment portion represents the major part of the estimated contract value, or (ii) the nature and 

complexity of the plant and equipment is such that the facilities cannot safely be taken over by the Entity 

without elaborate testing, precommissioning, commissioning and acceptance procedures being followed. 

These documents are intended to be used where the Contractor is responsible for each activity required for 

completion of the facilities, e.g., design, manufacture delivery, installation, testing, commissioning, training, 

etc.  However, these conditions may be adapted for use for single responsibility contracts where some 

activities, such as parts of the preliminary design or site preparation works, are done by others. If the user has 

questions regarding which SBD should be used in a particular case, the appropriate NPD staff should be 

consulted. 
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Summary Description 
The use of this Standard Bidding Document for Procurement of Plant Design, Supply, and Installation applies 

with or without prequalification. A brief description of these documents is given below.  The text shown in 

Italics corresponds to institution specific clauses that each Entity will replace with provisions consistent with 

its respective policy. 
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SBD for Procurement of Plant Design, Supply, and Installation 

PART 1 – BIDDING PROCEDURES 

Section I: Instructions to Bidders (ITB) 

This Section provides relevant information to help Bidders prepare their bids. Information is 

also provided on the submission, opening, and evaluation of bids and on the award of 

Contracts.  Section I contains provisions that are to be used without modification. 

Section II. Bid Data Sheet (BDS) 

This Section consists of provisions that are specific to each procurement and that supplement 

the information or requirements included in Section I, Instructions to Bidders.   

Section III. Evaluation and Qualification Criteria 

This Section contains the criteria to determine the lowest evaluated bid and the qualifications 

of the Bidder to perform the contract. Two alternative Sections III, Evaluation and 

Qualification Criteria are provided to address the possibility of having or not having 

prequalification of Bidders.  

Section IV: Bidding Forms 

This Section contains the forms which are to be completed by the Bidder and submitted as 

part of his Bid  

Section V. Eligible Countries 

  This Section contains information regarding eligible countries. 
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PART 2 – EMPLOYER’S REQUIREMENTS 

Section VI.  Employer’s Requirements 

This Section contains the Specification, the Drawings, and supplementary information that 

describe the Plant and Installation Services to be procured. 

 

PART 3 – CONDITIONS OF CONTRACT AND CONTRACT FORMS 

Section VII. General Conditions (GC) 

This Section contains the general clauses to be applied in all contracts.  The text of the clauses 

in this Section shall not be modified.   

 

Section VIII. Particular Conditions (PC) 

This Section consists of Part A, Contract Data which contains data, and Part B, Specific 

Provisions which contains clauses specific to each contract. The contents of this Section 

modify or supplement the General Conditions and shall be prepared by the Employer. 

 

Section IX: Contract Forms 

This Section contains forms which, once completed, will form part of the Contract. The forms 

for Performance Security and Advance Payment Security, when required, shall only be 

completed by the successful Bidder after contract award. 
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Section I.  Instructions to Bidders 

 General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids indicated in the Bid Data 

Sheet (BDS), the entity, as indicated in the BDS, issues this Bidding 

Document for the procurement of Plant and Installation Services as 

specified in Section VI, Employer’s Requirements.  The name, 

identification, and number of lots (contracts) of the International 

Competitive Bidding (ICB) are provided in the BDS. 

 1.2 Unless otherwise stated, throughout this Bidding Document 

definitions and interpretations shall be as prescribed in the General 

Conditions, Section VII.  

2. Source of Funds 2.1 The entity indicated in the BDS has budget (hereinafter called 

“funds”) from the DABS toward the cost of the project named in the 

BDS.  The entity intends to apply a portion of the funds to eligible 

payments under the contract(s) for which this Bidding Document is 

issued. 

 2.2 Payments by the DABS will be made only at the request of the entity 

in accordance with respective legal documents.   

3. Fraud and 

Corruption  

3.1 The Procurement law requires that entity as well as Bidders, Suppliers, 

Contractors and their agents (whether declared or not), personnel, 

subcontractors, sub-consultants, service providers and suppliers, 

under Government financed contracts, observe the highest standard of 

ethics during the procurement and execution of such contracts.  In pursuit 

of this policy, the government: 

(a)  defines, for the purposes of this provision, the terms set forth 

below as follows: 

(i) “corrupt practice” is the offering, giving, receiving or 

soliciting, directly or indirectly, of anything of value to 

influence improperly the actions of another party1; 

(ii) “fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly or recklessly 

                                                           

1 “Another party” refers to a public official acting in relation to the procurement process or contract execution. In this 

context, “public official” includes government staff and employees of other organizations taking or reviewing 

procurement decisions. 
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misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation2; 

(iii) “collusive practice” is an arrangement between two or 

more parties3 designed to achieve an improper purpose, 

including to influence improperly the actions of another 

party; 

(iv) “coercive practice” is impairing or harming, or threatening 

to impair or harm, directly or indirectly, any party4 or the 

property of the party to influence improperly the actions 

of a party; 

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 

concealing of evidence material to the investigation 

or making false statements to investigators in order 

to materially impede a Bank investigation into 

allegations of a corrupt, fraudulent, coercive or 

collusive practice; and/or threatening, harassing or 

intimidating any party to prevent it from disclosing 

its knowledge of matters relevant to the 

investigation or from pursuing the investigation, or 

(bb)  acts intended to materially impede the exercise of 

the Bank’s inspection and audit rights provided for 

under sub-clause 3.2 below. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has, directly or through an agent, 

engaged in corrupt, fraudulent, collusive, coercive or 

obstructive practices in competing for the contract in question; 

(c)  will debar a firm or an individual, at any time, in accordance 

with prevailing government debarment procedures.. 

 3.2 In further pursuance of this policy, Bidders shall permit the entity to 

inspect any accounts and records and other documents relating to the 

Bid submission and contract performance, and to have them audited 

by auditors appointed by the Entity. 

                                                           

2 “Party” refers to a public official; the terms  “benefit” and “obligation” relate to the procurement process or contract 

execution; and the “act or omission” is intended to influence the procurement process or contract execution. 

3 “Parties” refers to participants in the procurement process (including public officials) attempting to establish bid prices 

at artificial, non competitive levels. 

4 “Party” refers to a participant in the procurement process or contract execution. 
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3.3 Furthermore, Bidders shall be aware of the provision stated in the 

General Conditions (GC 42.2.1(c)). 

4. Eligible Bidders 4.1 A Bidder may be a private entity or a government-owned entity—

subject to ITB 4.5—or any combination of such entities in the form 

of a joint venture, or association (JVA) under an existing agreement 

or with the intent to enter into such an agreement supported by a letter 

of intent.  In the case of a joint venture or association: 

(a) unless otherwise specified in the BDS, all partners shall be 

jointly and severally liable for the execution of the Contract in 

accordance with the Contract terms, and 

(b) the JVA shall nominate a Representative who shall have the 

authority to conduct all business for and on behalf of any and 

all the partners of the JVA during the bidding process and, in 

the event the JVA is awarded the Contract, during contract 

execution. 

 4.2 A Bidder, and all partners constituting the Bidder, shall have a 

nationality of an eligible country under respective law of Islamic 

Emirate of Afghanistan.  

 4.3 A Bidder shall not have a conflict of interest.  All Bidders found to 

have a conflict of interest shall be disqualified.  A Bidder may be 

considered to have a conflict of interest with one or more parties in 

this bidding process, if :  

(a) they have a controlling partner in common; or 

(b) they receive or have received any direct or indirect subsidy 

from any of them; or 

(c) they have the same legal representative for purposes of this 

bid; or 

(d) they have a relationship with each other, directly or through 

common third parties, that puts them in a position to have 

access to information about or influence on the bid of another 

Bidder, or influence the decisions of the Entity regarding this 

bidding process; or 

(e) A Bidder submits more than one bid in this bidding process, either 

individually or as a partner in a joint venture, except for 

alternative offers permitted under ITB Clause 13.  This will result 

in the disqualification of all such bids. However, this does not 

limit the participation of a Bidder as a subcontractor in another 

bid or of a firm as a subcontractor in more than one bid. or  
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(f) A Bidder or any of its affiliates participated as a consultant in 

the preparation of the design or technical specifications of the 

Plant and Installation Services that are the subject of the bid. 

(g) A Bidder or any of its affiliates has been hired (or is proposed 

to be hired) by the Entity as Project Manager for the contract. 

  

 4.4 A Bidder that has been debarred by the NPD in accordance with the 

Procurement Law and respective Procedure shall be ineligible to be 

awarded contract during such period of time as the debarment notice 

shall determine. 

 4.5 Government-owned entities shall be eligible only if they can establish 

that they (i) are legally and financially autonomous, (ii) operate under 

the principles of commercial law, and (iii) are not dependent agencies 

of the entity. 

 4.6 Bidders shall provide such evidence of their continued eligibility 

satisfactory to the entity, as the entity shall reasonably request. 

4.7 In case a prequalification process has been conducted prior to the 

bidding process, this bidding is open only to prequalified Bidders. 

 4.8 Firms shall be excluded if:   

(a) as a matter of law or official regulation, the government 

prohibits commercial relations with that country, provided that 

the Bank is satisfied that such exclusion does not preclude 

effective competition for the supply of goods or related 

services required; or  

(b) by an act of compliance with a decision of the United Nations 

Security Council taken under Chapter VII of the Charter of the 

United Nations, the  Islamic Emirate of Afghanistan prohibits 

any import of goods or contracting of works or services  from 

that country or any payments to persons or entities in that 

country. 

5. Eligible Plant and 

Installation 

Services 

5.1 The Plant and Installation Services to be supplied under the Contract 

shall have their origin in eligible source countries as defined in ITB 

4.2 above and all expenditures under the Contract will be limited to 

such Plant and Installation Services. 

 5.2 For purposes of ITB 5.1 above, “origin” means the place where the 

plant, or component parts thereof are mined, grown, produced or 

manufactured, and from which the services are provided.  Plant 

components are produced when, through manufacturing, processing, 

or substantial or major assembling of components, a commercially 
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recognized product results that is substantially in its basic 

characteristics or in purpose or utility from its components. 

 
Contents of Bidding Document 

6. Sections of  

Bidding Document 

6.1 The Bidding Document consists of Parts 1, 2, and 3, which include 

all the Sections indicated below, and should be read in conjunction 

with any Addenda issued in accordance with ITB 8. 

PART 1    Bidding Procedures 

• Section I. Instructions to Bidders (ITB) 

• Section II. Bid Data Sheet (BDS) 

• Section III. Evaluation and Qualification Criteria 

• Section IV. Bidding Forms 

• Section V. Eligible Countries 

PART 2    Entity’s Requirements 

• Section VI.  Entity’s Requirements 

PART 3   Conditions of Contract and Contract Forms 

• Section VII. General Conditions (GC) 

• Section VIII. Particular Conditions (PC) 

• Section IX. Contract Forms 

 6.2 The Invitation for Bids issued by the entity is not part of the Bidding 

Document. 

 6.3 The entity is not responsible for the completeness of the Bidding 

Document and its addenda, if they were not obtained directly from 

the source stated by the entity in the Invitation for Bids. 

 6.4 The Bidder is expected to examine all instructions, forms, terms, and 

specifications in the Bidding Document.  Failure to furnish all 

information or documentation required by the Bidding Document 

may result in the rejection of the bid. 

7. Clarification of 

Bidding 

Document, Site 

Visit, Pre-Bid 

Meeting 

7.1 A prospective Bidder requiring any clarification of the Bidding 

Document shall contact the entity in writing at the Employer’s 

address indicated in the BDS or raise his enquiries during the pre-

bid meeting if provided for in accordance with ITB 7.4.  The entity 

will respond to any request for clarification, provided that such 

request is received no later than seven (7) days prior to the deadline 

for submission of bids.  The entity’s response shall be in writing with 

copies to all Bidders who have acquired the Bidding Document in 

accordance with ITB 6.3, including a description of the inquiry but 

without identifying its source.  Should the entity deem it necessary to 
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amend the Bidding Document as a result of a request for clarification, 

it shall do so following the procedure under ITB 8 and ITB 23.2. 

 7.2 The Bidder is advised to visit and examine the site where the plant is 

to be installed and its surroundings and obtain for itself on its own 

responsibility all information that may be necessary for preparing the 

bid and entering into a contract for the provision of Plant and 

Installation Services. The costs of visiting the site shall be at the 

Bidder’s own expense. 

 7.3 The Bidder and any of its personnel or agents will be granted 

permission by the Entity to enter upon its premises and lands for the 

purpose of such visit, but only upon the express condition that the 

Bidder, its personnel, and agents will release and indemnify the entity 

and its personnel and agents from and against all liability in respect 

thereof, and will be responsible for death or personal injury, loss of 

or damage to property, and any other loss, damage, costs, and 

expenses incurred as a result of the inspection. 

 7.4 The Bidder’s designated representative is invited to attend a pre-bid 

meeting, if provided for in the BDS. The purpose of the meeting will 

be to clarify issues and to answer questions on any matter that may 

be raised at that stage. 

 7.5 The Bidder is requested, as far as possible, to submit any questions in 

writing, to reach the entity not later than one week before the meeting. 

 7.6 Minutes of the pre-bid meeting, including the text of the questions 

raised without identifying the source, and the responses given, 

together with any responses prepared after the meeting, will be 

transmitted promptly to all Bidders who have acquired the Bidding 

Document in accordance with ITB 6.3.  Any modification to the 

Bidding Document that may become necessary as a result of the pre-

bid meeting shall be made by the entity exclusively through the issue 

of an Addendum pursuant to ITB 8 and not through the minutes of 

the pre-bid meeting. 

 7.7 Nonattendance at the pre-bid meeting will not be a cause for 

disqualification of a Bidder. 

8. Amendment of 

Bidding Document 

8.1 At any time prior to the deadline for submission of bids, the entity 

may amend the Bidding Document by issuing addenda. 

 8.2 Any addendum issued shall be part of the Bidding Document and 

shall be communicated in writing to all who have obtained the 

Bidding Document from the entity in accordance with ITB 6.3. 

 8.3 To give prospective Bidders reasonable time in which to take an 

addendum into account in preparing their bids, the entity may, at its 
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discretion, extend the deadline for the submission of bids, pursuant to 

ITB 23.2 

 
Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and 

submission of its Bid, and the Entity shall not be responsible or liable 

for those costs, regardless of the conduct or outcome of the bidding 

process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the 

bid exchanged by the Bidder and the entity, shall be written in the 

language specified in the BDS.  Supporting documents and printed 

literature that are part of the Bid may be in another language provided 

they are accompanied by an accurate translation of the relevant 

passages in the language specified in the BDS, in which case, for 

purposes of interpretation of the Bid, such translation shall govern. 

11. Documents 

Comprising the 

Bid 

11.1 The Bid submitted by the Bidder shall comprise the following: 

(a) Letter of Bid 

(b) Completed schedules as required, including Price Schedules, 

in accordance with ITB 12 and 17; 

(c) Bid Security or Bid Securing Declaration, in accordance with 

ITB 20; 

(d) alternative bids, if permissible, in accordance with ITB 13; 

(e) written confirmation authorizing the signatory of the Bid to 

commit the Bidder, in accordance with ITB 21.2; 

(f) documentary evidence established in accordance with ITB 

14.1 that the Plant and Installation Services offered by the 

Bidder in its bid or in any alternative bid, if permitted, are 

eligible; 

(g) documentary evidence in accordance with ITB 15 establishing 

the Bidder’s eligibility and qualifications to perform the 

contract if its Bid is accepted;  

(h) documentary evidence established in accordance with ITB 16 

that the Plant and Installation Services offered by the Bidder 

conform to the Bidding Document; 

(i) in the case of a bid submitted by a JVA, JVA agreement, or 

letter of intent to enter into a JVA including a draft agreement, 

indicating at least the parts of the Plant to be executed by the 

respective partners; 
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(j) List of subcontractors, in accordance with ITB 16.2; and 

(k) any other document required in the BDS. 

12. Letter of Bid and 

Schedules  

12.1 The Bidder shall complete the Letter of Bid, including the appropriate 

Price Schedules, using the relevant forms furnished in Section IV, 

Bidding Forms.  The forms must be completed as instructed in each 

form.  

13. Alternative Bids 13.1 The BDS indicates whether alternative bids are allowed. If they are 

allowed, the BDS will also indicate whether they are permitted in 

accordance with ITB 13.3, or invited in accordance with ITB13.2 

and/or ITB 13.4. 

 13.2 When alternatives to the Time Schedule are explicitly invited, a 

statement to that effect will be included in the BDS, and the method 

of evaluating different time schedules will be described in Section III, 

Evaluation and Qualification Criteria. 

 13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer 

technical alternatives to the entity’s requirements as described in the 

bidding document must also provide: (i) a price at which they are 

prepared to offer a plant meeting the entity’s requirements; and (ii) all 

information necessary for a complete evaluation of the alternatives by 

the entity, including drawings, design calculations, technical 

specifications, breakdown of prices, and proposed installation 

methodology and other relevant details.  Only the technical alternatives, 

if any, of the lowest evaluated Bidder conforming to the basic technical 

requirements shall be considered by the entity. 

 13.4 When bidders are invited in the BDS to submit alternative technical 

solutions for specified parts of the facilities, such parts shall be 

described in Section VI, entity’s Requirements.  Technical 

alternatives that comply with the performance and technical criteria 

specified for the Plant and Installation Services shall be considered 

by the entity on their own merits, pursuant to ITB 35.  

14. Documents 

Establishing the 

Eligibility of the  

Plant and 

Installation 

Services 

14.1 To establish the eligibility of the Plant and Installation Services in 

accordance with ITB Clause 5, Bidders shall complete the country of 

origin declarations in the Price Schedule Forms, included in Section 

IV, Bidding Forms. 

15. Documents 

Establishing the 

Eligibility and 

Qualifications of 

the Bidder 

15.1 To establish its eligibility and qualifications to perform the Contract 

in accordance with Section III, Evaluation and Qualification Criteria, 

the Bidder shall provide the information requested in the 

corresponding information sheets included in Section IV, Bidding 

Forms. 
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 15.2 Domestic Bidders, individually or in joint ventures, applying for 

eligibility for domestic preference shall supply all information 

required to satisfy the criteria for eligibility as described in ITB 34. 

16. Documents 

establishing 

conformity of the 

Plant and 

Installation 

Services 

16.1 The Bidder shall furnish the information stipulated in Section IV, in 

sufficient detail to demonstrate substantial responsiveness of the 

Bidders’ proposal to the work requirements and the completion time.   

16.2 For major items of Plant and Installation Services as listed by the 

entity in Section III, Evaluation and Qualification Criteria, which the 

Bidder intends to purchase or subcontract, the Bidder shall give 

details of the name and nationality of the proposed Subcontractors, 

including manufacturers, for each of those items. In addition, the 

Bidder shall include in its bid information establishing compliance 

with the requirements specified by the entity for these items.  Quoted 

rates and prices will be deemed to apply to whichever Subcontractor 

is appointed, and no adjustment of the rates and prices will be 

permitted. 

16.3 The Bidder shall be responsible for ensuring that any Subcontractor 

proposed complies with the requirements of ITB 4, and that any plant, 

or services to be provided by the Subcontractor comply with the 

requirements of ITB 5 and ITB 15.1 

17. Bid Prices and 

Discounts 

17.1 Unless otherwise specified in the BDS, bidders shall quote for the 

entire Plant and Installation Services on a “single responsibility” 

basis such that the total bid price covers all the Contractor’s 

obligations mentioned in or to be reasonably inferred from the 

bidding document in respect of the design, manufacture, including 

procurement and subcontracting (if any), delivery, construction, 

installation and completion of the plant.  This includes all 

requirements under the Contractor’s responsibilities for testing, pre-

commissioning and commissioning of the plant and, where so 

required by the bidding document, the acquisition of all permits, 

approvals and licenses, etc.; the operation, maintenance and training 

services and such other items and services as may be specified in the 

Bidding Document, all in accordance with the requirements of the 

General Conditions. Items against which no price is entered by the 

Bidder will not be paid for by the Entity when executed and shall be 

deemed to be covered by the prices for other items. 

17.2 Bidders are required to quote the price for the commercial, 

contractual and technical obligations outlined in the bidding 

document.   

17.3 Bidders shall give a breakdown of the prices in the manner and detail 

called for in the Price Schedules included in Section IV, Bidding 

Forms. 
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17.4 Depending on the scope of the Contract, the Price Schedules may 

comprise up to the six (6) schedules listed below.  Separate numbered 

Schedules included in Section IV, Bidding Forms, from those 

numbered 1-4 below, shall be used for each of the elements of the 

Plant and Installation Services.  The total amount from each Schedule 

corresponding to an element of the Plant and Installation Services 

shall be summarized in the schedule titled Grand Summary, 

(Schedule 5), giving the total bid price(s) to be entered in the Letter 

of Bid. 

Schedule No. 1 Plant (including Mandatory Spare Parts) Supplied 

from Abroad 

Schedule No. 2 Plant (including Mandatory Spare Parts) Supplied 

from within the Employer’s Country 

Schedule No. 3 Design Services 

Schedule No. 4 Installation Services 

Schedule No. 5 Grand Summary (Schedule Nos. 1 to 4) 

Schedule No. 6 Recommended Spare Parts 

Bidders shall note that the plant and equipment included in Schedule 

Nos. 1 and 2 above exclude materials used for civil, building and 

other construction works.  All such materials shall be included and 

priced under Schedule No. 4, Installation Services. 

17.5 In the Schedules, bidders shall give the required details and a 

breakdown of their prices as follows: 

(a) Plant to be supplied from abroad (Schedule No. 1):  

The price of the plant shall be quoted on CIP-named place of 

destination basis as specified in the BDS  

(b) Plant manufactured within Islamic Emirate of Afghanistan 

(Schedule No. 2): 

(i)  The price of the plant shall be quoted on an EXW 

Incoterm basis (such as “ex-works,” “ex-factory,” “ex-

warehouse” or “off-the-shelf,” as applicable), 

(ii)  Sales tax and all other taxes payable in Islamic Emirate of 

Afghanistan on the plant if the contract is awarded to the 

Bidder, and  

(iii)  The total price for the item. 

(c) Design Services (Schedule No. 3). 
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(d) Installation Services shall be quoted separately (Schedule No. 

4) and shall include rates or prices for local transportation to 

named place of final destination as specified in the BDS, 

insurance and other services incidental to delivery of the plant, 

all labor, contractor’s equipment, temporary works, materials, 

consumables and all matters and things of whatsoever nature, 

including operations and maintenance services, the provision 

of operations and maintenance manuals, training, etc., where 

identified in the Bidding Document, as necessary for the proper 

execution of the installation and other services, including all 

taxes, duties, levies and charges payable in Islamic Emirate of 

Afghanistan as of seven (7) days prior to the deadline for 

submission of bids.   

(e) Recommended spare parts shall be quoted separately 

(Schedule 6) as specified in either subparagraph (a) or (b) 

above in accordance with the origin of the spare parts. 

17.6 The current edition of Incoterms, published by the International 

Chamber of Commerce shall govern. 

17.7 The prices shall be either fixed or adjustable as specified in the BDS. 

17.8 In the case of Fixed Price, prices quoted by the Bidder shall be fixed 

during the Bidder’s performance of the contract and not subject to 

variation on any account.  A bid submitted with an adjustable price 

quotation will be treated as non responsive and rejected.  

17.9 In the case of Adjustable Price, prices quoted by the Bidder shall be 

subject to adjustment during performance of the contract to reflect 

changes in the cost elements such as labor, material, transport and 

contractor’s equipment in accordance with the procedures specified 

in the corresponding Appendix to the Contract Agreement.  A bid 

submitted with a fixed price quotation will not be rejected, but the 

price adjustment will be treated as zero.  Bidders are required to 

indicate the source of labor and material indices in the corresponding 

Form in Section IV, Bidding Forms. 

 17.10 If so indicated in ITB 1.1, bids are being invited for individual lots 

(contracts) or for any combination of lots (packages).  Bidders 

wishing to offer any price reduction (discount) for the award of more 

than one Contract shall specify in their Letter of Bid the price 

reductions applicable to each package, or alternatively, to individual 

Contracts within the package, and the manner in which the price 

reductions will apply.   

 17.11 Bidders wishing to offer any unconditional discount shall specify in 

their Letter of Bid the offered discounts and the manner in which 

price discounts will apply.  
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18. Currencies of Bid 

and Payment 

18.1 The currency (ies) of the bid shall be, as specified in the BDS. 

18.2 Bidders may be required by the entity to justify, to the Employer’s 

satisfaction, their local and foreign currency requirements.  

19. Period of Validity 

of Bids 

19.1 Bids shall remain valid for the period specified in the BDS after the 

bid submission deadline date prescribed by the entity.  A bid valid for 

a shorter period shall be rejected by the entity as non responsive. 

 19.2 In exceptional circumstances, prior to the expiration of the bid 

validity period, the entity may request Bidders to extend the period 

of validity of their bids. The request and the responses shall be made 

in writing. If a bid security is requested in accordance with ITB 20, 

the Bidder granting the request shall also extend the bid security for 

twenty-eight (28) days beyond the deadline of the extended validity 

period. A Bidder may refuse the request without forfeiting its bid 

security. A Bidder granting the request shall not be required or 

permitted to modify its bid, except as provided in ITB 19.3. 

 19.3 In the case of fixed price contracts, if the award is delayed by a period 

exceeding fifty-six (56) days beyond the expiry of the initial bid 

validity, the Contract price shall be adjusted by a factor or factors 

specified in the request for extension. Bid evaluation shall be based 

on the Bid Price without taking into consideration the above 

correction. 

20. Bid Security 20.1 The Bidder shall furnish as part of its bid, either a Bid-Securing 

Declaration or a bid security as specified in the BDS, in original form 

and in the amount specified in the BDS. 

20.2 A Bid-Securing Declaration shall use the form included in Section IV 

Bidding Forms. 

 20.3 If a bid security is specified pursuant to ITB 20.1, the bid security 

shall be a demand guarantee in any of the following forms at the 

Bidder’s option: 

(a) an unconditional guarantee issued by a bank or surety;  

(b) an irrevocable letter of credit;  

(c) a cashier’s or certified check; or 

(d) another security indicated in the BDS,  

from a reputable source.  If the unconditional guarantee is issued by 

an insurance company or a bonding company located outside 

Afghanistan, the issuer shall have a correspondent financial 

institution located in Afghanistan to make it enforceable. In the case 

of a bank guarantee, the bid security shall be submitted either using 

the Bid Security Form included in Section IV, Bidding Forms or in 

another substantially similar format approved by the Entity prior to 
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bid submission.  In either case, the form must include the complete 

name of the Bidder.  The bid security shall be valid for twenty-eight 

days (28) beyond the original validity period of the bid, or beyond 

any period of extension if requested under ITB 19.2. 

 20.4 If a bid security is specified pursuant to ITB 20.1, any bid not 

accompanied by a substantially responsive bid security or Bid-

Securing Declaration shall be rejected by the Entity as non 

responsive. 

 20.5 If a bid security is specified pursuant to ITB 20.1, the bid security of 

unsuccessful Bidders shall be returned as promptly as possible upon 

the successful Bidder’s furnishing of the performance security 

pursuant to ITB 42. 

 20.6 The bid security of the successful Bidder shall be returned as 

promptly as possible once the successful Bidder has signed the 

Contract and furnished the required performance security. 

 20.7 The bid security may be forfeited or the Bid-Securing Declaration 

executed: 

a. modification or withdrawal of a bid after the deadline for 

submission of bids; 

b. Refusal by a bidder to accept a correction of an arithmetical 

error appearing on price table of the bid; 

c. Failure by the successful bidder to enter into the contract in 

accordance with the terms set forth in the bidding 

documents and the request for proposal;  

d. Failure by the successful bidder to provide the performance 

security as required by the bidding documents; 

e. In case of debarment of the bidder pursuant to the  article 

49 of Procurement law; 

(i)  

 20.8 The Bid Security or the Bid Securing Declaration of a JVA shall be 

in the name of the JVA that submits the bid. If the JVA has not been 

legally constituted into a legally enforceable JVA at the time of 

bidding, the Bid Security or the Bid Securing Declaration shall be in 

the names of all future partners as named in the letter of intent referred 

to in ITB 4.1. 

20.9 If a Bid-Securing Declaration is executed in accordance with ITB 

20.7, the entity will declare the Bidder ineligible to be awarded a 

contract by the Entity for the period of time stated in the Form of Bid-

Securing Declaration. 

20.10 If a bid security is not required in the BDS, and 
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(a) if a Bidder withdraws its bid during the period of bid validity 

specified by the Bidder on the Letter of Bid Form, except as 

provided in ITB 19.2, or 

(b) if the successful Bidder fails to: sign the Contract in 

accordance with ITB 41; or furnish a performance security in 

accordance with ITB 42; 

the NPD may, if provided for in the BDS, declare the Bidder 

disqualified to be awarded a contract by the entities for a period of 

time as stated in the BDS. 

21. Format and 

Signing of Bid 

21.1 The Bidder shall prepare one original of the documents comprising 

the bid as described in ITB 11 and clearly mark it “ORIGINAL.” 

Alternative bids, if permitted in accordance with ITB 13, shall be 

clearly marked “ALTERNATIVE”. In addition, the Bidder shall submit 

copies of the bid, in the number specified in the BDS and clearly 

mark them “COPY.”  In the event of any discrepancy between the 

original and the copies, the original shall prevail. 

 21.2 The original and all copies of the bid shall be typed or written in 

indelible ink and shall be signed by a person duly authorized to sign 

on behalf of the Bidder.  This authorization shall consist of a written 

confirmation as specified in the BDS and shall be attached to the bid.  

The name and position held by each person signing the authorization 

must be typed or printed below the signature.  All pages of the bid 

where entries or amendments have been made shall be signed or 

initialed by the person signing the bid. 

 21.3 A bid submitted by a JVA shall comply with the following 

requirements: 

(a) Unless not required in accordance with ITB 4.1 (a), be signed 

so as to be legally binding on all partners and 

(b) Include the Representative’s authorization referred to in ITB 

4.1 (b), consisting of a power of attorney signed by those 

legally authorized to sign on behalf of the JVA. 

21.4 Any interlineations, erasures, or overwriting shall be valid only if 

they are signed or initialed by the person signing the bid. 

 
Submission and Opening of Bids 

22. Submission, 

Sealing and 

Marking of Bids 

22.1 Bidders may always submit their bids by mail or by hand. When so 

specified in the BDS, bidders shall have the option of submitting 

their bids electronically. Procedures for submission, sealing and 

marking are as follows: 

(a) Bidders submitting bids by mail or by hand shall enclose 

the original and each copy of the Bid, including alternative 
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bids, if permitted in accordance with ITB 13, in separate 

sealed envelopes, duly marking the envelopes as 

“ORIGINAL,” “ALTERNATIVE” and “COPY.”  These 

envelopes containing the original and the copies shall then 

be enclosed in one single envelope. The rest of the 

procedure shall be in accordance with ITB sub-Clauses 

22.2 and 22.3. 

(b) Bidders submitting bids electronically shall follow the 

electronic bid submission procedures specified in the BDS.    

 22.2 The inner and outer envelopes shall: 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Entity in accordance with ITB 24.1; 

(c) bear the specific identification of this bidding process 

indicated in accordance with ITB 1.1; and 

(d) Bear a warning not to open before the time and date for bid 

opening. 

 22.3 If all envelopes are not sealed and marked as required, the entity will 

assume no responsibility for the misplacement or premature opening 

of the bid. 

23. Deadline for 

Submission of Bids 

23.1 Bids must be received by the Entity at the address and no later than 

the date and time indicated in the BDS. 

 23.2 The entity may, at its discretion, extend the deadline for the 

submission of bids by amending the Bidding Document in 

accordance with ITB 8, in which case all rights and obligations of the 

entity and Bidders previously subject to the deadline shall thereafter 

be subject to the deadline as extended. 

24. Late Bids 24.1 The entity shall not consider any bid that arrives after the deadline for 

submission of bids, in accordance with ITB 23.  Any bid received by 

the entity after the deadline for submission of bids shall be declared 

late, rejected, and returned unopened to the Bidder. 

25. Withdrawal, 

Substitution, and 

Modification of 

Bids  

25.1 A Bidder may withdraw, substitute, or modify its bid after it has been 

submitted by sending a written notice, duly signed by an authorized 

representative, and shall include a copy of the authorization in 

accordance with ITB 21.2, (except that withdrawal notices do not 

require copies). The corresponding substitution or modification of the 

bid must accompany the respective written notice.  All notices must 

be: 

(a) prepared and submitted in accordance with ITB 21 and ITB 22 

(except that withdrawals notices do not require copies), and in 

addition, the respective envelopes shall be clearly marked 
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“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

received by the Entity prior to the deadline prescribed for 

submission of bids, in accordance with ITB 23. 

 25.2 Bids requested to be withdrawn in accordance with ITB 25.1 shall be 

returned unopened to the Bidders. 

 25.3 No bid may be withdrawn, substituted, or modified in the interval 

between the deadline for submission of bids and the expiration of the 

period of bid validity specified by the Bidder on the Letter of Bid or 

any extension thereof.   

26. Bid Opening 26.1 The Entity shall conduct the bid opening in public, in the presence of 

Bidders` designated representatives and anyone who choose to 

attend, and at the address, date and time specified in the BDS. Any 

specific electronic bid opening procedures required if electronic 

bidding is permitted in accordance with ITB 22.1, shall be as 

specified in the BDS. 

 26.2 First, envelopes marked “WITHDRAWAL” shall be opened and read 

out and the envelope with the corresponding bid shall not be opened, 

but returned to the Bidder.  No bid withdrawal shall be permitted 

unless the corresponding withdrawal notice contains a valid 

authorization to request the withdrawal and is read out at bid opening.  

Next, envelopes marked “SUBSTITUTION” shall be opened and read 

out and exchanged with the corresponding bid being substituted, and 

the substituted bid shall not be opened, but returned to the Bidder. No 

bid substitution shall be permitted unless the corresponding 

substitution notice contains a valid authorization to request the 

substitution and is read out at bid opening. Envelopes marked 

“MODIFICATION” shall be opened and read out with the 

corresponding bid. No bid modification shall be permitted unless the 

corresponding modification notice contains a valid authorization to 

request the modification and is read out at bid opening. Only bids that 

are opened and read out at bid opening shall be considered further. 

 26.3 All other envelopes shall be opened one at a time, reading out: the 

name of the Bidder and the Bid Price(s), including any discounts and 

alternative bids, and indicating whether there is a modification; the 

presence or absence of a bid security or Bid-Securing Declaration; 

and any other details as the Entity may consider appropriate.  Only 

discounts and alternative bids read out at bid opening shall be 

considered for evaluation.  No bid shall be rejected at bid opening 

except for late bids, in accordance with ITB 24.1. 

 26.4 The Entity shall prepare a record of the bid opening that shall include, 

as a minimum: the name of the Bidder and whether there is a 

withdrawal, substitution, or modification; the Bid Price, per lot if 

applicable, including any discounts and alternative bids; and the 

presence or absence of a bid security or a Bid-Securing Declaration.  
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The Bidders’ representatives who are present shall be requested to 

sign the record.  The omission of a Bidder’s signature on the record 

shall not invalidate the contents and effect of the record.  A copy of 

the record shall be distributed to all Bidders who submitted bids in 

time, and posted online when electronic bidding is permitted. 

 
Evaluation and Comparison of Bids 

27. Confidentiality 27.1 Information relating to the evaluation of bids and recommendation of 

contract award, shall not be disclosed to Bidders or any other persons 

not officially concerned with such process until information on 

Contract award is communicated to all Bidders. 

 27.2 Any attempt by a Bidder to influence the Entity in the evaluation of 

the bids or Contract award decisions may result in the rejection of its 

bid. 

 27.3 Notwithstanding ITB 27.2, from the time of bid opening to the time 

of Contract award, if any Bidder wishes to contact the Entity on any 

matter related to the bidding process, it should do so in writing. 

28. Clarification of 

Bids 

 

28.1 To assist in the examination, evaluation, and comparison of the bids, 

and qualification of the Bidders, the Entity may, at its discretion, ask 

any Bidder for a clarification of its bid.  Any clarification submitted 

by a Bidder that is not in response to a request by the Entity shall not 

be considered.  The Entity’s request for clarification and the response 

shall be in writing.  No change in the prices or substance of the bid 

shall be sought, offered, or permitted, except to confirm the 

correction of arithmetic errors discovered by the Entity in the 

evaluation of the bids, in accordance with ITB 32. 

 28.2 If a Bidder does not provide clarifications of its bid by the date and 

time set in the Entity’s request for clarification, its bid may be 

rejected. 

29. Deviations, 

Reservations, and 

Omissions 

29.1 During the evaluation of bids, the following definitions apply: 

(a)  “Deviation” is a departure from the requirements specified in 

the Bidding Document;  

(b)  “Reservation” is the setting of limiting conditions or 

withholding from complete acceptance of the requirements 

specified in the Bidding Document; and 

(c)  “Omission” is the failure to submit part or all of the 

information or documentation required in the Bidding 

Document. 

30. Determination of  

Responsiveness  

30.1 The entity’s determination of a bid’s responsiveness is to be based on 

the contents of the bid itself, as defined in ITB11. 
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 30.2 A substantially responsive bid is one that meets the requirements of 

the Bidding Document without material deviation, reservation, or 

omission.  A material deviation, reservation, or omission is one that, 

(a) if accepted, would: 

(i) Affect in any substantial way the scope, quality, or 

performance of the Plant and Installation Services 

specified in the Contract; or 

(ii) Limit in any substantial way, inconsistent with the 

Bidding Document, the entity’s rights or the Bidder’s 

obligations under the proposed Contract; or 

(b) If rectified, would unfairly affect the competitive position of 

other Bidders presenting substantially responsive bids. 

 30.3 The entity shall examine the technical aspects of the bid in particular, 

to confirm that all requirements of Section VI, Entity’s Requirements 

have been met without any material deviation, reservation, or 

omission.  

 30.4 If a bid is not substantially responsive to the requirements of the 

Bidding Document, it shall be rejected by the entity and may not 

subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

31. Nonmaterial 

Nonconformities  

31.1 Provided that a bid is substantially responsive, the entity may waive 

any nonconformity in the bid that does not constitute a material 

deviation, reservation or omission. 

 31.2 Provided that a bid is substantially responsive, the entity may request 

that the Bidder submit the necessary information or documentation, 

within a reasonable period of time, to rectify nonmaterial 

nonconformities in the bid related to documentation requirements.  

Requesting information or documentation on such nonconformities 

shall not be related to any aspect of the price of the bid.  Failure of 

the Bidder to comply with the request may result in the rejection of 

its bid. 

 31.3 Provided that a bid is substantially responsive, the entity shall rectify 

quantifiable nonmaterial nonconformities related to the Bid Price.  To 

this effect, the Bid Price shall be adjusted, for comparison purposes 

only, to reflect the price of a missing or non-conforming item or 

component. The adjustment shall be made using the method indicated 

in Section III, Evaluation and Qualification Criteria. 

32. Correction of 

Arithmetical 

Errors 

32.1 Provided that the bid is substantially responsive, the entity shall 

correct arithmetical errors on the following basis: 

(a) where there are errors between the total of the amounts given 

under the column for the price breakdown and the amount 
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given under the Total Price, the former shall prevail and the 

latter will be corrected accordingly; 

(b) where there are errors between the total of the amounts of 

Schedule Nos. 1 to 4 and the amount given in Schedule No. 5 

(Grand Summary), the former shall prevail and the latter will 

be corrected accordingly; and 

(c) if there is a discrepancy between words and figures, the 

amount in words shall prevail, unless the amount expressed in 

words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (a) and (b) above. 

 32.2 If the Bidder that submitted the lowest evaluated bid does not accept 

the correction of errors, its bid shall be declared non-responsive. 

33. Conversion to 

Single Currency  

33.1 For evaluation and comparison purposes, the currency(ies) of the bid 

shall be converted into a single currency as specified in the BDS.    

34. Margin of 

Preference 

34.1 No margin of domestic preference shall apply.      

35. Evaluation of Bids 35.1 The entity shall use the criteria and methodologies indicated in this 

Clause. No other evaluation criteria or methodologies shall be 

permitted.  

Technical Evaluation 

35.2 The entity will carry out a detailed technical evaluation of the bids 

not previously rejected to determine whether the technical aspects are 

in compliance with the Bidding Document.  The bid that does not 

meet minimum acceptable standards of completeness, consistency 

and detail, and the specified minimum (or maximum, as the case 

may be) requirements for specified functional guarantees, will be 

rejected for non responsiveness.  In order to reach its determination, 

the entity will examine and compare the technical aspects of the bids 

on the basis of the information supplied by the bidders, taking into 

account the following: 

(a) overall completeness and compliance with the   entity’s  

Requirements; conformity of the Plant and Installation Services 

offered with specified performance criteria, including conformity 

with the specified minimum (or maximum, as the case may be) 

requirement corresponding to each functional guarantee, as 

indicated in the Specification and in Section III Evaluation and 

Qualification Criteria; suitability of the Plant and Installation 

Services offered in relation to the environmental and climatic 

conditions prevailing at the site; and quality, function and 

operation of any process control concept included in the bid; 
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(b) type, quantity and long-term availability of mandatory and 

recommended spare parts and maintenance services; and 

(c) other relevant factors, if any, listed in Section III, Evaluation 

and Qualification Criteria. 

35.3 Where alternative technical solutions have been allowed in 

accordance with ITB 13, and offered by the Bidder, the entity will 

make a similar evaluation of the alternatives. Where alternatives have 

not been allowed but have been offered, they shall be ignored. 

 Economic Evaluation 

35.4 To evaluate a bid, the Entity shall consider the following: 

(a) the bid price, excluding provisional sums and the provision, if 

any, for contingencies in the Price Schedules; 

(b) price adjustment for correction of arithmetic errors in 

accordance with ITB 32.1; 

(c) price adjustment due to discounts offered in accordance with 

ITB 17.9 or ITB17.10; 

(d) price adjustment due to quantifiable nonmaterial 

nonconformities in accordance with ITB 31.3; 

(e) converting the amount resulting from applying (a) to (c) 

above, if relevant, to a single currency in accordance with ITB 

33; and 

(f) the evaluation factors indicated in Section III, Evaluation and 

Qualification Criteria. 

 35.5 If price adjustment is allowed in accordance with ITB 17.6, the 

estimated effect of the price adjustment provisions of the Conditions 

of Contract, applied over the period of execution of the Contract, shall 

not be taken into account in bid evaluation. 

 35.6 If this Bidding Document allows Bidders to quote separate prices for 

different lots (contracts), and the award to a single Bidder of multiple 

lots (contracts), the methodology to determine the lowest evaluated 

price of the lot (contract) combinations, including any discounts 

offered in the Letter of Bid, is specified in Section III, Evaluation and 

Qualification Criteria. 

 35.7 If the bid, which results in the lowest Evaluated Bid Price, is seriously 

unbalanced or front loaded in the opinion of the entity, the entity may 

require the Bidder to produce detailed price analyses for any or all 

items of the Price Schedules, to demonstrate the internal consistency 

of those prices with the methods and time schedule proposed. After 

evaluation of the price analyses, taking into consideration the terms 
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of payments, the entity may require that the amount of the 

performance security be increased at the expense of the Bidder to a 

level sufficient to protect the entity against financial loss in the event 

of default of the successful Bidder under the Contract. 

36. Comparison of 

Bids 

36.1 The Entity shall compare all substantially responsive bids in 

accordance with ITB 35.4 to determine the lowest evaluated bid. 

37. Eligibility and 

Qualification of 

the Bidder 

37.1 The Entity shall determine to its satisfaction whether the Bidder that 

is selected as having submitted the lowest evaluated and substantially 

responsive bid is eligible and meets the qualifying criteria specified 

in Section III, Evaluation and Qualification Criteria. 

 37.2 The determination shall be based upon an examination of the 

documentary evidence of the Bidder’s qualifications submitted by the 

Bidder, pursuant to ITB 15. 

37.3 An affirmative determination shall be a prerequisite for award of the 

Contract to the Bidder.  A negative determination shall result in 

disqualification of the bid, in which event the entity shall proceed to 

the next lowest evaluated bid to make a similar determination of that 

Bidder’s qualifications to perform satisfactorily. 

37.4 The capabilities of the manufacturers and subcontractors proposed in 

its Bid to be used by the lowest evaluated Bidder for identified major 

items of supply or services will also be evaluated for acceptability in 

accordance with Section III, Evaluation and Qualification Criteria.  

Their participation should be confirmed with a letter of intent 

between the parties, as needed.  Should a manufacturer or 

subcontractor be determined to be unacceptable, the Bid will not be 

rejected, but the Bidder will be required to substitute an acceptable 

manufacturer or subcontractor without any change to the bid price. 

Prior to signing the Contract, the corresponding Appendix to the 

Contract Agreement shall be completed, listing the approved 

manufacturers or subcontractors for each item concerned. 

38. Entity’s Right to 

Accept Any Bid, 

and to Reject Any 

or All Bids 

38.1 The entity reserves the right to accept or reject any bid, and to annul 

the bidding process and reject all bids at any time prior to contract 

award, without thereby incurring any liability to Bidders. In case of 

annulment, all bids submitted and specifically, bid securities, shall be 

promptly returned to the Bidders. 

 
Award of Contract 

39. Award Criteria 39.1 Subject to ITB 38.1, and article 43 and 63 of Procurement law the 

entity shall award the Contract to the Bidder whose offer has been 

determined to be the lowest evaluated bid and is substantially 

responsive to the Bidding Document, provided further that the Bidder 
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is determined to be eligible and qualified to perform the Contract 

satisfactorily.  

40. Notification of 

Award 

40.1 Prior to the expiration of the period of bid validity, the Entity shall 

notify the successful Bidder, in writing, that its bid has been accepted.  

The notification letter (hereinafter and in the Conditions of Contract 

and Contract Forms called the “Letter of Acceptance”) shall specify 

the sum that the Entity will pay the Contractor in consideration of the 

execution and completion of the Plant and Installation Services 

(hereinafter and in the Conditions of Contract and Contract Forms 

called “the Contract Price”). Provisions article 63 and 43 of 

procurement law shall apply.  

40.2  At the same time, the Entity shall also notify all other Bidders of the 

results of the bidding, and shall the results identifying the bid and lot 

numbers and the following information: (i) name of each Bidder who 

submitted a Bid; (ii) bid prices as read out at Bid Opening; (iii) name 

and evaluated prices of each Bid that was evaluated; (iv) name of 

bidders whose bids were rejected and the reasons for their rejection; 

and (v) name of the winning Bidder, and the Price it offered, as well 

as the duration and summary scope of the contract awarded. 

 40.3 The Entity shall promptly respond in writing to any unsuccessful 

Bidder who, after notification of award in accordance with ITB 40.2, 

requests in writing the grounds on which its bid was not selected. 

41. Signing of 

Contract 

41.1 Promptly upon notification, the Entity shall send the successful 

Bidder the Contract Agreement.  

 41.2 Within twenty-eight (28) days of receipt of the Contract Agreement, 

the successful Bidder shall sign, date, and return it to the entity. 

 41.3 Notwithstanding ITB 41.2 above, in case signing of the Contract 

Agreement is prevented by any export restrictions attributable to  

Islamic Emirate of Afghanistan, or to the use of the Plant and 

Installation Services to be supplied, where such export restrictions 

arise from trade regulations from a country supplying those Plant and 

Installation Services, the Bidder shall not be bound by its bid, always 

provided, however, that the Bidder can demonstrate to the satisfaction 

of the Entity that signing of the Contact Agreement has not been 

prevented by any lack of diligence on the part of the Bidder in 

completing any formalities, including applying for permits, 

authorizations and licenses necessary for the export of the Plant and 

Installation Services under the terms of the Contract.    

42. Performance 

Security 

42.1 Within twenty-eight (28) days of the receipt of notification of award 

from the entity, the successful Bidder shall furnish the performance 

security in accordance with the General Conditions, subject to ITB 

35.7, using for that purpose the Performance Security Form included 

in Section IX, Contract Forms, or another form acceptable to the 
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Entity.  If the performance security furnished by the successful 

Bidder is in the form of a bond, it shall be issued by a bonding or 

insurance company that has been determined by the successful Bidder 

to be acceptable to the entity.  A foreign institution providing a 

performance security shall have a correspondent financial institution 

located in the Islamic Emirate of Afghanistan. 

42.2 Failure of the successful Bidder to submit the above-mentioned 

Performance Security or sign the Contract shall constitute sufficient 

grounds for the annulment of the award and forfeiture of the bid 

security.  In that event, the entity may award the Contract to the next 

lowest evaluated Bidder whose offer is substantially responsive and 

is determined by the entity to be qualified to perform the Contract 

satisfactorily. 
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Section II.  Bid Data Sheet 

A.  Introduction 

ITB 1.1 The number of the Invitation for Bids is: NPD/DABS/1403/NCB/W-1135 

ITB 1.1 The entity is: Da Afghanistan Breshna Sherkat (DABS) 

ITB 1.1 The name of the NCB is: 

و تدارک  20/110KV  ،40 MVAپروژه تهیه و تدارک، دیزاین، نصب و تست و کمیشننگ، ترانسفرمر بی ظرفیت  

 22.75سولر استیشن  KV 20تجهیزات برقی و مواد ساختمانی نصب و منتاژ تست و کمیشننگ تمدید لین دبل سرکت 

MW سروبی 

The identification number of the NCB is: NPD/DABS/1403/NCB/W-1135 

The number and identification of lots (contracts) comprising this NCB is: N/A 

ITB 2.1 The name of the Project is: 

و تدارک  20/110KV  ،40 MVAپروژه تهیه و تدارک، دیزاین، نصب و تست و کمیشننگ، ترانسفرمر بی ظرفیت  

 22.75سولر استیشن  KV 20منتاژ تست و کمیشننگ تمدید لین دبل سرکت تجهیزات برقی و مواد ساختمانی نصب و 

MW سروبی 

ITB 4.1 

(a) 

The individuals or firms in a joint venture, consortium or association shall be jointly and severally 

liable. 

B.  Bidding Document 

ITB 7.1 The following are authorized agents of the Entity for the purpose of providing the Bidding 

Documents: For finding of bidding documents for this project please refer to 

https://aop.gov.af/dr/access_to_information/administrative  or    https://main.dabs.af/tender  or 

https://tenders.ageops.af/prs/bid-opportunities-notices  

In case of not downloading the bidding documents please send email to the following add: bellow 

mentioned emails. 

Note: the bidder who downloaded or received the bidding documents (SBD & Technical 

Document) of the project; should send its company information (name of company, license No, 

email, contact No, project name and Ref. No) to the National Procurement Directorate through 

mentioned emails, for timely receiving of SBD revised or clarification document, if needed. 

For clarification purposes only, the entity’s address is: 

Attention: Department of Consolidation of Plans and Preparation of Procurement Documents 

Add: National Procurement Directorate, General Directorate of Administrative Office IEA, Next 

to Marble Palace of AOP, Pashtunistan Watt, Kabul – Afghanistan  

Name: Sanaullah Shahid 

Email: npd.bidding1@gmail.com 

Copy to: mufti.wasif.arif@gmail.com   

Telephone: +93 (0)202143274 

 

https://aop.gov.af/dr/access_to_information/administrative
https://main.dabs.af/tender
https://tenders.ageops.af/prs/bid-opportunities-notices
mailto:npd.bidding1@gmail.com
mailto:mufti.wasif.arif@gmail.com
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Note: In accordance with rule 1 article 30 of the procurement procedure, the request for 

clarification in competitive bidding must be submitted at least 10 calendar days before the 

deadline for submission of offers, and the entity will reply in 3 working days. 

ITB 7.4 Pre-Bid Meeting: Not Applicable 

Note: if the bidder has questions, please share its questions through these emails according to 

ITB 7.1. 

Name: Sanaullah Shahid 

Email: npd.bidding1@gmail.com 

Copy to: mufti.wasif.arif@gmail.com   

Site Visit: Not Applicable 

ITB 7.6 The minutes of pre-bid meeting shall be transmitted through e-mail to the prospective 

(participant) bidders or uploaded on website. N/A 

ITB 8.2 The amendment to Bidding Documents if any, shall be communicated through e-mail to the 

prospective (participant) bidders and uploaded on these websites. 

https://aop.gov.af/dr/access_to_information/administrative  or    https://main.dabs.af/tender  or 

https://tenders.ageops.af/prs/bid-opportunities-notices  

C.  Preparation of Bids 

ITB 

10.1 

The language of the bid is: English  

Important Notice: All bidders intending to participate in this procurement process are required to create a 

user account in the Electronic Procurement System via the following link: https://vendors.ageops.af/ before 

submitting their bids. They must also obtain a Vendor Procurement Identification Number (VPIN) and attach 

the receipt to their bid submission. 

Furthermore, for necessary guidance and prompt resolution of potential issues while using the Electronic 

Procurement System, bidders may contact the Electronic Procurement System Development Directorate of 

the National Procurement Authority via email at npd.vendors@aop.gov.af or by phone at 0202143204. 

ITB 

11.1 (k) 

Bidders must submit the following additional documents along with their bid: 

1. Updated & valid copy of the bidder’s business registration or business license; 

2. Bid Security; 

3. Bank Statement or Line of Credit Document demonstrating the financial 

capability of the bidder; 

4. Documents proving similar experience; 

5. Documents proving annual Turnover; 

6. Tax clearance document for latest financial period before this bid opening 

session. The bidders registered in Afghanistan shall submit their tax clearance 

confirmation issued by the Ministry of Finance for the last fiscal year. If the 

bidder’s tax clearance for the last year is under the process, the bidder shall present 

the relevant documentation in its bid; 

7. The Bidder (its president or vice-president) is obliged to completely fill, sign and 

stamp the Beneficial Ownership Disclosure Form and submit along with the 

offer; 

mailto:npd.bidding1@gmail.com
mailto:mufti.wasif.arif@gmail.com
https://aop.gov.af/dr/access_to_information/administrative
https://main.dabs.af/tender
https://tenders.ageops.af/prs/bid-opportunities-notices
https://vendors.ageops.af/
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8. Providing of commitment letter that the bidder is able to pay its liabilities, not 

bankrupt/ insolvent, not debarred and not convicted by court on violation in 

business during two years before participating in the bidding, and not having any 

conflict of interest; 

9. JV Agreement (In case of two or more companies); 

10. In case of participation of an authorized representative, having an official 

authorization letter;  

11. Any other required information that must be accurately filled, stamped, and signed 

on the provided forms 

All bidding documents, including the bidding annexed documents, must be stamped by 

the bidder. The forms provided in the bidding documents for bidder information must be 

properly filled, signed, and stamped. The undertaking must be signed and stamped by the 

President, Vice President, or an authorized representative. 

The bidder is responsible for ensuring that the price table, bidder information form, and 

bid submission form are accurately completed, stamped, and signed. To ensure security, 

the documents must be sealed with transparent adhesive tape (tamper-proof seal). 

ITB 

13.1 

Alternative bids are not permitted. 

ITB 

13.2 

Alternatives to the Time Schedule shall not be permitted. 

ITB 

13.4 

Alternative technical solutions for the following parts of the Plant and Installation Services: 

shall not be permitted 

ITB 

17.1 

Bidders shall quote for the following components or services on a single responsibility basis: 

N/A 

ITB 

17.5(a) 

Named place of destination is: Warehouse of Sorobi Substation, Kabul (Annex No 1) 

Additionally, the delivery shall take place in one or two phases, including the 

installation of equipment, commissioning tests of Transformer Bay, and the 

extension of the 20 kV transmission line. 

ITB 

17.5(d) 

Named place of final destination is: Warehouse of Sorobi Substation, Kabul (Annex No 1) 

Additionally, the delivery shall take place in one or two phases, including the 

installation of equipment, commissioning tests of Transformer Bay, and the 

extension of the 20 kV transmission line. 

ITB 

17.6 

The Incoterms edition is: DDP 2010 

ITB 

17.7 

The prices quoted by the Bidder shall be: Fixed price and not subject to Adjustment 

ITB 

18.1  

The currency (ies) of the bid shall be as follows: AFN 

ITB 

19.1 

The bid validity period shall be 90 days. 

ITB 

20.1 

A Bid Security is required to be submitted for the amount specified below: 

Name of the Project: 
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تدارک  و 20/110KV  ،40 MVAپروژه تهیه و تدارک، دیزاین، نصب و تست و کمیشننگ، ترانسفرمر بی ظرفیت   

 22.75سولر استیشن  KV 20تجهیزات برقی و مواد ساختمانی نصب و منتاژ تست و کمیشننگ تمدید لین دبل سرکت 

MW سروبی 

Amount of Bid Security: 1,995,000 One Million and nine Hundred and ninty nine thousand AFN  

Bid security, to be submitted only in the form of a Bank Guarantee and shall remain valid for a 

period of 28 days beyond the validity period of the bids i.e. (90+28=118) days from bid 

submission deadline. The bid security could be submitted in AFN or equivalent to any other freely 

convertible currency. In case of JV, the bid security must be submitted in all JV partners name. 

The bid security shall be submitted in original form. Photo copies/Scanned copies will not be 

accepted. According to NPA circular No. NPA/PPD/NO.25/1397: the state – owned companies 

or bidders are waived from bid security and performance guarantee. 

ITB 

20.3 (d) 

Other types of acceptable securities: Not acceptable 

ITB 

20.10 

If the bidder incurs any of the actions prescribed in subparagraph (a) or (b) of this provision, the 

government of Islamic Emirate of Afghanistan will declare the bidder ineligible to be awarded 

contracts by the entity for a period of (    ) years: Not Applicable. 

ITB 

21.1 

In addition to the original of the bid, the number of copies is: one soft copy shall be submitted.  

Note: in the event of any discrepancy between the original and copies, the original shall be 

acceptable.  

ITB 

21.2 

The written confirmation of authorization to sign on behalf of the Bidder shall consist of: Power 

of Attorney  

Note: in case of Joint Venture (JV), the power of attorney should signed by all partners of the JV 

authorizing the signatory to sign on behalf of the JV. 

D.  Submission and Opening of Bids 

ITB 

22.1 

Bidders Shall not have the option of submitting their bids electronically. 

ITB 

22.1 (b) 

If bidders shall have the option of submitting their bids electronically, the electronic bidding 

submission procedures shall be: Not Applicable 

ITB 

23.1  

For bid submission purposes only, the Employer’s address is : 

Attention: Bid Opening Facilitation Secretariat Department 

Address: National Procurement Directorate of General Directorate of Administrative Office IEA, 

Next to Marble Palace of AOP, Pashtunistan Watt, Kabul – Afghanistan 

Telephone: in case of any difficulties in locating the address and submission of bid, please 

contact: 0202143219 

Email: npd.bofs@aop.gov.af 

The deadline for bid submission is: 

Date: 1403/12/28 Time: 10:00 A.M (Local Time: Kabul) 

The late bid and electronic bid is not acceptable. 

Note: In case the specified deadline for bid submission is declared a holiday for the purchaser, 

the bids shall be submitted and opened at the specified time on the next working day. 
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ITB 

26.1 

The bid opening shall take place at: National Procurement Directorate of General Directorate of 

Administrative Office 

Address: Hindukosh Saloon, National Procurement Directorate, General Directorate of 

Administrative Office IEA, Next to Marble Palace of AOP, Pashtunistan Watt, Kabul – 

Afghanistan 

Date: 1403/12/28 Time: 10:00 A.M (Local Time: Kabul) 

Telephone: 0202143219 

Email: npd.bofs@gmail.com  

Note1: the bidder should be present at least half hour (9:30 am) before the bid opening time (10:00 

am) on bid opening place, and should have the original ID (Tazkira), colored copy of company 

license and authorization letter with photo along with its offer for entering into– National 

Procurement Directorate area.  

Note2: In case the specified date of bid opening is declared a holiday for the purchaser, the bids 

shall be opened at the specified time on the next working day. 

ITB 

26.1 

If electronic bid submission is permitted in accordance with ITB 22.1, the specific bid opening 

procedures shall be: Not Applicable  

E.  Evaluation, and Comparison of Bids 

ITB 

33.1 

 

 

The currency(ies) of the Bid shall be converted into a single currency as follows: AFN 

The currency that shall be used for bid evaluation and comparison purposes to convert all bid 

prices expressed in various currencies into a single currency is: AFN  

The source of exchange rate shall be: Da Afghanistan Bank (Transfer Buying rate)  

The date for the exchange rate shall be:  Bid submission Deadline 

If a bidder has not submitted a price to one or more items in his/her bid, the item or items for 

which the price has not been given will not be payable and will be included in the total price of 

the bid. In works procurement, if the total price of item or items are not priced is more than 

(10%) percent of bidder’s offer, its bid will be considered disqualified. If the bidder has 

removed one or more items from bid price schedule or BOQ and added one or more items in it. 

Its bid will be considered disqualified 

  

mailto:npd.bofs@gmail.com
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Section III.  Evaluation and Qualification 

Criteria  

(Without Prequalification) 

This Section contains all the criteria that the Entity shall use to evaluate bids and qualify Bidders.  In 

accordance with ITB 35 and ITB 37, no other factors, methods or criteria shall be used. The Bidder shall 

provide all the information requested in the forms included in Section IV, Bidding Forms. 

The Employer shall use the criteria and methodologies listed in this Section to evaluate Bids. By applying the 

criteria and methodologies, the Employer shall determine the Most Advantageous Bid. This is the Bid of the 

Bidder that meets the qualification criteria and whose Bid has been determined to be: 

(a)  Substantially responsive to the bidding document; and 

(b)  The lowest evaluated cost. 
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1. Evaluation  

1.1 Technical Evaluation  

In addition to the criteria listed in ITB 35.2 (a) – (c) the following factors shall apply: 

Evaluation of the Bidder’s Technical Proposal will include an assessment of the Bidder’s technical capacity 

to mobilize key equipment and personnel for the contract consistent with its proposal regarding work 

methods, scheduling, and material sourcing in sufficient detail and fully in accordance with the 

requirements stipulated in Section 6 (Employer’s Requirements).  

Non-compliance with equipment and personnel requirements described in (Employer’s Requirements) shall 

not normally be a ground for bid rejection and such non-compliance will be subject to clarification during 

bid evaluation and rectification prior to contract award. 

1.2 Economic Evaluation 

The following factors and methods will apply: 

(a) Time Schedule:  

Time to complete the Plant and Installation Services from the effective date specified in Article 3 of the Contract 

Agreement for determining time for completion of pre-commissioning activities is: [12 Months]. No credit will 

be given for earlier completion.  

 (b) Operating and Maintenance Costs/ Not Applicable  

Since the operating and maintenance costs of the facilities being procured form a major part of the life cycle 

cost of the facilities, these costs will be evaluated according to the principles given hereafter, including the cost 

of spare parts for the initial period of operation stated below and based on prices furnished by each Bidder in 

Price Schedule Nos. 1 and 2, as well as on past experience of the Entity or other entity’s similarly placed.  Such 

costs shall be added to the bid price for evaluation. 

Option 1: The operating and maintenance costs factors for calculation of the life cycle cost are:  

(i) number of years for life cycle: N/A[Insert number of years] 

(ii) operating costs: N/A [state how they will be detrmined] 

(iii) maintenance costs, including the cost of spare parts for the initial period of operation: N/A [state how 

they will be determined], and 

(iv) Discount rate: ____N/A____[insert discount rate in percent] to be used to discount to present value all 

annual future costs calculated under (ii) and (iii) above for the period specified in (i). 

Or Option 2: Reference to the methodology specified in the Specification or elsewhere in the bidding 

document. The price of recommended spare parts quoted in Price Schedule No. 5 shall not be considered for 

evaluation. 

 (c)  Functional Guarantees of the facilities: N/A
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The minimum (or maximum) requirements stated in the Specification for functional guarantees required in the 

Specification are: 

Functional Guarantee  Minimum (or Maximum, as appropriate) 

Requirement  

1.   

2.   

For the purposes of evaluation, for each percentage point that the functional guarantee of the proposed Plant 

and Installation Services is below the norm specified in the Specification and in the above table, but above the 

minimum acceptable levels also specified therein, an adjustment of ___________N/A__________ will be added 

to the tender price.  If the drop below the norm or the excess above the minimum acceptable levels is less than 

one percent, the adjustment will be prorated accordingly. 

(d) Work, services, facilities, etc., to be provided by the Entity: N/A 

Where bids include the undertaking of work or the provision of services or facilities by the entity in excess of 

the provisions allowed for in the bidding document, the entity shall assess the costs of such additional work, 

services and/or facilities during the duration of the contract.  Such costs shall be added to the bid price for 

evaluation. 

(e) Specific additional criteria 

The relevant evaluation method, if any, shall be as follows: 

Any adjustments in price that result from the above procedures shall be added, for purposes of comparative 

evaluation only, to arrive at an “Evaluated Bid Price.”  Bid prices quoted by bidders shall remain unaltered. 

DOMESTIC PREFERENCE: The Maximum Margin for the domestic preference in accordance with the rule (4) 

of Procurement Procedure is as follow: 

1- Classification of bids: 

1. The Domestic Products compared to the foreign products: (25%). 

2. Domestic Firms and resident foreign firms compared to the non-resident foreign firms in 

Afghanistan: (10%). 

3. Foreign firms that has a domestic partner of the Joint venture (JV) or committed to have domestic 

subcontractor, compared to the other foreign firms: (5%). 

4. Domestic women-owned Firms, Compared to the domestic and Resident Foreign Firms in 

Afghanistan: (5%) 

2- Compression of bids:  

In the light of Domestic Preference percentage, the Entity shall decrease the real price of beneficiary 

bids in accordance with the Preferences percentage and consider that for compression with other bids.  

Note: other contents of procurement law article.7, procurement procedure rule.4, NPA (PPD) Circulars No. 

NPA/PPD/C20/1396 and NPA/PPD/No.29/1399 regarding domestic preference is applicable.  

1.3  Technical alternatives/N/A 

Technical alternatives, if invited in accordance with ITB 13.4, will be evaluated as follows: N/A      
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2. Qualification  

Factor 2.1 Eligibility 

Sub-Factor 

Criteria 

Documentation 

Required Requirement 

Bidder 

Single 

Entity 

Joint Venture, Consortium or Association 

All partners 

combined 

Each partner At least one 

partner 

2.1.1  Nationality  Nationality in accordance with ITB 4.2. Must meet 

requirement 

Existing or 

intended JVA 

must meet 

requirement 

Must meet 

requirement 

N / A Form ELI –1.1 

and 1.2, with 

attachments 

2.1.2  Conflict of 

Interest 

 No- conflicts of interests as described in ITB 

4.3. 

Must meet 

requirement 

Existing or 

intended JVA 

must meet 

requirement 

Must meet 

requirement 

N / A Letter of Bid 

2.1.3 Debarment  Not having been declared debarred as described 

in ITB 4.4. 

Must meet 

requirement 

Existing  JVA 

must meet 

requirement 

Must meet 

requirement  

N / A Letter of Bid 

2.1.4

 Government

 Owned Entity 

Compliance with conditions of ITB 4.5 
Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 
N / A 

Form ELI  –1.1 

and 1.2, with 

attachments 

Factor 2.2 Historical Contract Non-Performance 

Sub-Factor 

Criteria 

Documentation  

Required Requirement 

Bidder 

Single 

Entity 

 

 

Joint Venture, Consortium or Association 

All partners 

combined 

Each partner At least one 

partner 
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2.2.1 History of 

non-performing 

contracts/ Not 

Applicable 

Non-performance5 of a contract did not occur 

within the last (5) years prior to the deadline for 

application submission, based on all information 

on fully settled disputes or litigation.  A fully 

settled dispute or litigation is one that has been 

resolved in accordance with the Dispute 

Resolution Mechanism under the respective 

contract, and where all appeal instances 

available to the bidder have been exhausted.  

Must meet 

requirement 

by itself or 

as partner 

to past or 

existing 

JVA. N/A 

N/A N/A N/A 
Form CON – 2 

N/A 

2.2.2 Pending 

Litigation/ Not 

Applicable 

All pending litigation shall in total not represent 

more than Ten percent (10%) of the Bidder’s net 

worth and shall be treated as resolved against the 

Bidder.  

Must meet 

requirement 

by itself or 

as partner to 

past or 

existing 

JVA. N/A 

N/A 

Must meet 

requirement by 

itself or as partner 

to past or existing 

JVA. N/A 

N/A 
Form CON – 2 

N/A 

Factor 2.3 Financial Situation 

Sub-Factor 

Criteria 

Documentation 

Required Requirement 

 Bidder 

Single 

Entity 

Joint Venture, Consortium or Association  

All partners 

combined 
Each partner 

At least one 

partner 

                                                           

5ntractor, including through referral to the dispute Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the co 

resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor. Nonperformance shall not include contracts 

where Employers decision was overruled by the dispute resolution mechanism. Nonperformance must be based on all information on fully settled disputes or litigation, i.e. dispute 

or litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal instances available to the Bidder have 

been exhausted. 
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2.3.1 Historical 

Financial 

Performance/ Not 

Applicable 

Submission of audited balance sheets or if not 

required by the law of the bidder’s country, other 

financial statements acceptable to the Entity, for 

the last [5] years to demonstrate the current 

soundness of the bidders financial position and 

its prospective long term profitability. 

(a) [Net worth of the firm should be 

positive] 

(b) [The firm should have + profit (before 

tax) earned during last five years] 

N/A N/A N/A N/A 

Form FIN – 3.1 

with attachments 

N/A 

2.3.2 Annual 

Turnover 

 

Minimum annual turnover of (AFN ninety nine 

million and seven hundred and fifty thousand 

99,750,000) calculated as total certified 

payments received for contracts in progress or 

completed; sum of two years within the last Five 

(5) years. 

Note: Bidder should provide the audited 

financial report or balance sheet of last five years 

which prepared or verified by independent 

auditor or other valid financial documents that 

shows the availability of aforementioned amount 

as the sum of two years turnover of bidder in the 

last five years. According to NPA circular No. 

NPA/PPD/NO.22/1397: the state – owned 

companies or bidders are waived from financial 

capability and annual turnover. 

Must meet 

requirement 

Must meet 

requirement 

Minimum Must 

meet (25 %) 

Twenty Five 

percent of the 

requirement(JV) 

Minimum 

Must meet 

(40%) Forty 

percent of the 

requirement 

(Lead) 

Form FIN –3.2 

2.3.3 Financial 

Resources 

 

The Bidder must demonstrate access to, or 

availability of, financial resources such as liquid 

assets, unencumbered real assets, lines of credit, 

Must meet 

requirement 

Must meet 

requirement 

Minimum Must 

meet (25 %) 

Twenty Five 

Minimum 

Must meet 

(40%) Forty 

percent of the 

Form FIN –3.3 
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and other financial means, other than any 

contractual advance payments to meet:  

(i) The following cash-flow requirement: thirty 

one million and three hundred and fifty  

thousand 31,350,000 AFN or equivalent to any 

other freely convertible currency. 

Note: The issue of any financial document e.g. 

Bank Statement, Line of credit shall be in the 

name of (bidder). The issue date of any financial 

document e.g. Bank Statement, Line   of Credit. 

etc. shall be between the date of bidding 

announcement and the deadline for submission 

of bids. In order to better implementation of 

instructions contained in Circular 

NPA/PPD/C22/1397 No: 15289 dated 

5/12/1397, the evaluation committee shall 

consider the final amount in the bank account 

(Closing Balance) submitted by the bidder as 

financial capability. According to NPA circular 

No. NPA/PPD/NO.22/1397: the state – owned 

companies or bidders are waived from financial 

capability and annual turnover. 

and  

(ii) The overall cash flow requirements for this 

contract and its current commitments. N/A 

percent of the 

requirement(JV) 

requirement 

(Lead) 

Factor 2.4 Experience 

Sub-Factor 

Criteria 

Documentation 

Required Requirement 

Bidder 

Single 

Entity 

Joint Venture, Consortium or  Association  

All partners 

combined 

Each partner At least one 

partner 
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2.4.1 General 

Experience / Not 

Applicable 

Experience under contracts in the role of 

contractor, subcontractor, or management 

contractor for at least the last [10] years prior to 

the applications submission deadline. 

N/A N/A N/A N/A 
Form EXP-2.4.1 

N/A 

2.4.2 Specific 

Experience 

(a)  Participation as contractor in at least One (1) 

contract within the last Ten (10) years with a 

value of at least sixty-nine million and three 

hundred and fifty thousand 69,350,000 AFN, 

or two contracts with value of ninety-eight 

million and eight hundred thousand  

98,800,000 AFN that have been successfully and 

substantially implemented. 

The evaluation committee will determine the 

bidder's contract similarity to the project based 

on nature, complexity and technical 

Specification.  

Note: The bidder shall provide the similar 

contract documents included the following 

details but not limited to (Name of the contract 

with reference No, Amount and date (start – end) 

of contract, Scope of works of the contract, 

Name and contact details of client). For 

calculation of the values of similar contracts 

submitted by the bidders, the bid evaluation 

committee will consider the inflation rate of the 

FY in which the submitted contract(s) was 

completed. 

Must meet 

requirement 

Must meet 

requirements  

Minimum Must 

meet (25 %) 

Twenty Five 

percent of the 

requirement(JV) 

Minimum 

Must meet 

(40%) Forty 

percent of the 

requirement 

(Lead) 

Form EXP 

2.4.2(a) 

 

2.4.2  Specific 

Experience/ Not 

Applicable 

(b)) For the above or other contracts executed 

during the period stipulated in 2.4.2(a) above, a 

minimum experience in the following key 

activities: Not Applicable. 

N/A 

 

N/A 

 

N/A 

 

N/A 

 

Form EXP-

2.4.2(b) 

N/A 
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2.5 Personnel 
The Bidder must demonstrate that it will have the personnel for the key positions that meet the following 

requirements: 

 

The Bidder shall provide details of the proposed personnel, their CV’s, experience records in the relevant 

Forms included in Section IV, Bidding Forms. 

The contractor shall submit details of the proposed personnel qualifications and their experience records in the 

relent field along with the organization chart, the above list and number of key staff is considered as for one 

construction team. Employer has the right to interview any of the staff during execution of the contact 

2.6 Equipment 

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed hereafter: 

The Bidder shall provide further details and copy of (rent, lease or purchased bill) document of proposed items 

of equipment using the relevant Form in Section IV. 

 

2.7  Subcontractors/manufacturer:  

Subcontractors/manufacturers for the following major items of supply or services must meet the following 

minimum criteria, herein listed for that item: 

Item 

No. 
Description of Item Minimum Criteria to be met 

  

Not applicable   

  

Failure to comply with this requirement will result in rejection of the subcontractor. 

 

In the case of a Bidder who offers to supply and install major items of supply under the contract that the Bidder 

did not manufacture or otherwise produce, the Bidder shall provide the manufacturer’s authorization, using the 

form provided in Section IV, showing that the Bidder has been duly authorized by the manufacturer or producer 

of the related plant and equipment or component to supply and install that item in Afghanistan. The Bidder is 

responsible for ensuring that the manufacturer or producer complies with the requirements of ITB 4 and 5 and 

meets the minimum criteria listed above for that item.  

  

No. Position 
Total Work 

Experience(years) 

Similar Works 

Experience (years) 

1 Not applicable 

No. Equipment Type and Characteristics Minimum Number required 

1 Not applicable 
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Section IV.  Bidding Forms 

Table of Forms  

Letter of Bid 

Schedules of Rates and Prices 

Schedule No. 1.  Plant and Mandatory Spare Parts 

Schedule No. 2.  Design Services 

Schedule No. 3.  Installation and Other Services 

Schedule No. 4.  Grand Summary 

Schedule No. 5.  Recommended Spare Parts 

Price Adjustment 

Technical Proposal 

Site Organization 

Method Statement 

Mobilization Schedule 

Construction Schedule 

Plant  

Contractor’s Equipment 

Personnel  

Proposed Subcontractors for Major Items of Plant and Installation Services 

Others - Time Schedule 

Others – Commercial or contractual aspects of the bidding documents that the Bidder would like to discuss with the 

Entityduring clarifications 

Bidder Information Sheet 

Party to JVA Information Sheet 

Historical Contract Non-Performance 

Current Contract Commitments / Works in Progress 

Financial Situation 

Historical Financial Performance 

Average Annual Turnover 

Financial Resources 

Experience - General Experience 

Specific Experience 

Specific Experience in Key Activities 

Form of Bid Security (Bank Guarantee)  

Form of Bid-Securing Declaration 

Manufacturer’s Authorization 
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Letter of Bid 

 

 

 

Date:   

NCB No.:   

Invitation for Bid No.:   

To:  _______________________________________________________________________  

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Document, including Addenda issued in 

accordance with Instructions to Bidders (ITB) 8 ; 

 

(b) We offer to _________________________, in conformity with the Bidding Document, the following Plant 

and Installation Services:   

 

(c) The price of our Bid, excluding any discounts offered in item (d) below is the sum of:  

_________________________,  (_____________), and __________________, (___________) 

 

(d) The discounts offered and the methodology for their application are:   

  

  

  

 ; 

 

(e) Our bid shall be valid for a period of ____________________________ days from the date fixed for the 

bid submission deadline in accordance with the Bidding Document, and it shall remain binding upon us 

and may be accepted at any time before the expiration of that period; 
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(f) If our bid is accepted, we commit to obtain a performance security in accordance with the Bidding 

Document; 

 

(g) We, including any subcontractors or manufacturers for any part of the contract , have or will have 

nationalities from eligible countries, in accordance with ITB-4.2; 

 

(h) We, including any subcontractors or manufacturers for any part of the contract, do not have any conflict 

of interest in accordance with ITB-4.3;  

 

(i) We are not submitting more than one bid in this bidding process as a Bidder, either individually or as a 

partner in a joint venture, in accordance with ITB-4.3, except for alternative offers permitted under ITB 

Clause 13; 

 

(j) We, are not ineligible under the Islamic Emirate of Afghanistan’s laws or official regulations or pursuant 

to a decision of the United Nations Security Council; 

(k) We are not a government owned entity/ We are a government owned entity but meet the requirements of 

ITB-4.5;6 

 

(l) We have paid, or will pay the following commissions, gratuities, or fees with respect to the bidding 

process or execution of the Contract: 

 

Name of Recipient Address Reason Amount 

        

        

        

        

 

(If none has been paid or is to be paid, indicate “none.”) 

 

                                                           

6Bidder to use as appropriate   
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(m) We understand that this bid, together with your written acceptance thereof included in your notification 

of award, shall constitute a binding contract between us, until a formal contract is prepared and executed; 

and 

 

(n) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you may 

receive. 

 

 

Name   In the capacity of  _  

 

Signed   

 

 

Duly authorized to sign the bid for and on behalf of   

 

 

Dated on ________________________________ day of _______________________, _____ 
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Schedules of Rates and Prices 

BOQ for new step up power transformer 20/110kV, 22.75MW & 10MW For Solar Plant in sarobi substation(No1 BOQ) 

No. Description of the Item Unit Qty 
Unit Price 

(AF) 
Total Price  

(AF) 

1 
Metal Oxide Surge Arrestors Station Type 110 kV level, with highest system Voltage level of 123 
KV, 10 kA discharge current with surge counter as per IEC 60099-04 and 05. 

Nos 3     

2 
110kV motorized 1250A Isolator 3- phase, Double break central post rotating Type with earthing 
switch. 

Set 2     

3 
Current transformers 110kV (200/400/800-1600/1A) of class X for REF and differential protection 
and 5P20, as per IEC61869. 

Nos 3     

4 

110kV Capacitive voltage transformer 

Nos 3     
110/√3, 0.11/√3, 0.11/√3, 550KV 

100VA, CL=0.2 

100VA , 3P 

5 Motorized SF6 Circuit breakers 110kV, 1250A, 40 kA,3- Phase set 1     

6 20/110 kV, 40 MVA step up Power Transformer with all necessary equipment’s.   Nos. 1     

7 
20kV Surge Arrestors station type for (1 phase) with surge counter included for incoming feeders 
20kV, with structure 

Nos 12     

8 
20kV motorized 630A Pole Mounted Isolator 3- phase, Double break central post rotating Type 
with earthing switch  incoming feeders 20kv , with structures & accessories 

set 3     

9 Neutral CT on 20KV Side of the Power transformer set 1     

10 110KV, Post insulators for transformers connection. Set  1     

11 Control  panel for step up (20/110kV) Power, Transformer Bay (Numerical Relays).  Set  1     

12 Relay panel for step up (20/110kV) Power, Transformer Bay (Numerical Relays).  Set 1     

13 

Galvanized Steel supports with connecting clamps and terminations as per IEC standards for all 
equipment and associated accessories such as bolted type  suspension and tension  strings 
assemblies, Clamps , bolts ,nuts , washers , bus bar conductors ,jumpers,  Perforated trays and  
miscellaneous  hardware required  as applicable . 

Lot 1     

14 100kVA, 20/0.4kV Station Auxiliary Transformer with supporting structures etc. complete. Nos 1     

15 Earthing equipment (Rod, Copper Cunductor, ect…) for one TR Bay  Complete Lot 1     

16 
20KV Indoor Switchgear as per IEC 61439,  (from Switchgear to power transformer) Outgoing Metal 
clad switchgear equipped with: Vacuum Circuit breaker, VCB(2000A), 25KA,  BIL 24/55/125KV, 

Set 1     
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Earthing Switch- 1 Control, Protection and measurement unit (CPM) with: Directional phase and 
earth fault over current relays, breaker failure ground sensor, event recorder, electronic hand 
facilities and necessary interposing relays, Mimic Diagram on LV Door with green color, voltage 
indicator, Volt meter 1 ampere meter 3 PF1.                                                                                           Current 
transformer-3 Core 600/800/1600/1A                                                                  Voltage transformer-3                                                                           
Surge arresor-3                                                                                    Core Balance 1 

17 

Incomer 20KV Indoor Metal clad Switchgear as per IEC 61439,  (from Solar plant to sarobi 
Substation ) equipped with: Vacuum Circuit breaker, VCB(1250A), 25KA,  BIL 24/55/125KV, 
Earthing Switch- 1 Control, Protection and measurement unit (CPM) with: Directional phase and 
earth fault over current relays, breaker failure ground sensor, event recorder, electronic hand 
facilities and necessary interposing relays, Mimic Diagram on LV Door with green color, voltage 
indicator, Volt meter 1 ampere meter 3 PF1.                                                                                                  Current 
transformer-3 Core 200/400/800/1A                                                                  Voltage transformer-3                                                                      
Surge arresor-3                                                                                   Core Balance 1 

Set 5     

18 

20KV Indoor Metal Clad Switchgear as per IEC 61439,  for Auxiliary Transformer equipped with:  
Vacuum Circuit breaker, VCB(1250A), 25KA,  BIL 24/55/125KV, Earthing Switch- 1 Control, 
Protection and measurement unit (CPM) with: Directional phase and earth fault over current 
relays, breaker failure ground sensor, event recorder, electronic hand facilities and necessary 
interposing relays, Mimic Diagram on LV Door with green color, voltage indicator, Volt meter 1 
ampere meter 3 PF1.                                                                                                 Current transformer-3 
Core 50/100/200/1A                                                                  Voltage transformer-3                                                                           
Surge arresor-3                                                                                   Core Balance 1 

Set 1     

19 

20KV Indoor Metal Clad Switchgear as per IEC 61439,  for Bus Coupling equipped with: Vacuum 
Circuit breaker, VCB(2000A), 25KA,  IL 24/55/125KV, Earthing Switch- 1 Control, Protection and 
measurement unit (CPM) with: Directional phase and earth fault over current relays, breaker 
failure ground sensor, event recorder, electronic hand facilities and necessary interposing relays, 
Mimic Diagram on LV Door with green color, voltage indicator, Volt meter 1 ampere meter 3 PF1.                                                                                           
Current transformer-3 Core 600/800/1600/1A                                                                  Voltage 
transformer-3                                                                           Surge arresor-3                                                                                   
Core Balance 1 

Set 1     

20 20KV, 1x300mm2 XLPE Copper Cable, Outgoing (from Switchgear to power transformer)   M 1000     

21 20kV , 1x300mm2 XLPE, Outdoor Termination kits Set 3     

22 20kV , 1x300mm2 XLPE, Indoor Termination kits Set 7     

23 20KV, 1x240mm2 XLPE Copper Incoming Cables  M 1500     
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24 20kV , 1x240mm2 XLPE, Outdoor Termination kits Set 6     

25 20kV , 1x240mm2 XLPE, Indoor Termination kits Set 6     

26 Copper cable 0.6/1kV, 4x25mm2 M 200     

27 Control Cable 7Corex2.5mm2, (0.6/1) kV Copper as per standard. M 1000     

28 Control Cable 2Core x4mm2, (0.6/1) KV Copper as per standard. M 700     

29 Control Cable 12Core x2.5mm2, (0.6/1) KV Copper as per standard. M 800     

30 Control Cable 4Core x4mm2, (0.6/1) KV Copper as per standard. M 700     

31 
Marshalling Kiosks, Junction boxes with connections etc.  Required as per standards for 
Transformer Bays. 

Pcs 1     

32 
ACDB, 400/230 V Low voltage Auxiliary Supply system including associated protection & control 
system as per IEC standards. 

Set 1     

33  110VDC, Distribution panel with all accessories Set 1     

34 
110V DC systems consists of plant type Lead Acid batteries of 2 Volts ,400 AH  with insulated stand 
(racks) and all allied accessories 

Set 1     

35 110 VDC Battery charger (Rectifier), as per IEC standards Set 1     

36 Civil Work Complete incloude switch yared and control room Lump sum 1     

37 

Contractor Responsible for Complete Design package (Including Civil & electrical design , 
Management of project, FATs of Major Equipment’s, installation of electrical equipment’s, civil 
work, interfacing the new  Tr bay with existing Local  SCADA and busbar protection , test and 
commissioning). 

Lot 1     

Total    

 (No2 BOQ)سروبی 22.75MWکیلوولت سولر استیشن  20دبل سرکت 

 نام تجهیزات شماره
واحد 

 مقیاس

تعداد 

 )مقدار(

قیمت تخمینی 

فی واحد 

 )افغانی(

قیمت تخمینی 

 کلی )افغانی(
 ملاحــظات

1 
 ,Normal Voltag: 20kVمتره دسته و براکت نصب آن با مشخصات ) 6سویچ خشکه بدون فیوز مکمل با یک خاده نل یک انچ جستی 

Rate voltag 24kV_Rated Current:630A 20( معه یک متر عایقkV  "فایبر گلاس برای دسته سویچ  "مشخصات تخنیکی ضم میباشد 
       2 پایه

       2 سیت/3 کیلوولت معه تمام تجهیزات نصب آن " مشخصات تخنیکی ضم میباشد" 20-24لایتننگ اریستر  2
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       2 عدد برای برج معه گیرنده کیبل و قلفک آن Ø=20mm/3mلکترود مسی(  سیخ ارتی )ا 3

       240 متر 1x240mm2( به مقطع 36-20)kvبه ظرفیت  XLPEکیبل مسی نوع  4

       2 سیت/3 قسم پره دار 240mm2(کیلوولت هوای آزاد به سایز 24-20جاینت اخیر کیبل خشکه ) 5

       2 سیت/3 قسم پره دار  240mm2(کیلوولت داخل اطاق به سایز 24-20جاینت اخیر کیبل خشکه ) 6

       2 عدد 7mmو ضخامت  1.2mبا کیفیت عالی به طول  cm(7x7)براکت نصب جینت هوایی آزاد از آهن زاویه  7

       15 اصله (TP-12m-800 Kgfمتره آهن کانکریتی ) 12پایه  8

       37 اصله (SP-12m-400 Kgfمتره آهن کانکریتی ) 12پایه  9

       8 اصله (TP-15m-1200 Kgfمتره آهن کانکریتی ) 15پایه  10

       14 اصله (SP-15m-600 Kgfمتره آهن کانکریتی ) 15پایه  11

       14 اصله ملی متر 6انچ وبه ضخامت  10و  8متره بقطر  9پایه فلزی  12

       24,300 متر "مشخصات اضافی ضم است." ACSR 1x185/30 mm2لین هوایی المونیمی مغزفولادی  13

       300 سیت/1 ( معۀ گوشواره ,حلقه ,وپن و تحکیم گیرنده لین)مشخصات ضم شدهKV(20)انسلیترکش نوع فایبری   14

       392 عدد ( معۀ دنده آن )مشخصات ضم شده KV(20)انسلیتردنده راست نوع فایبری  15

       300 عدد 185mm2کیلوولت قید لین به مقطع  20فنگچه یی قفلک ت 16

       159 عدد 185/185mm2مانند سایز  Hقفلک  17

18 
معه دو عدد کلمپ از آهن پتی  6mmمتر به ضخامت  2( با کیفیت عالی به طول 6cmx6cmاز آهن زاویه ) 20KVبراکت عادی 

(50x3x850)mm شی شده دو طرفه بشمول دو عدد نت و بولت جوری ک(14x150)mm .معه واشرها و اسپرنگ واشر های آن 
       61 عدد

19 

معه دو عدد کلمپ از آهن پتی  6mmمتر به ضخامت  2( با کیفیت عالی به طول 6cmx6cmاز آهن زاویه ) 20KVبراکت بازوجفت 

(50x3x850)mm  بشمول دو عدد نت و بولت جوری کشی شده دو طرفه(14x150)mm عدد  6واشرها و اسپرنگ واشر های آن، معه  معه

 معه واشرها و اسپرنگ واشر های آن. mm(14x500)سیخ چوری شده مکمل دو طرفه 

       50 جوره

20 
معه دو عدد کلمپ از آهن  6mmمتر به ضخامت  2( با کیفیت عالی به طول 6cmx6cmاز آهن زاویه ) 20KVبراکت یک باله استناد دار 

 معه واشرها و اسپرنگ واشر های آن. mm(14x200)بشمول دو عدد نت و بولت جوری کشی شده دو طرفه  mm(50x3x850)پتی 
       51 عدد
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21 

معه دو عدد کلمپ  6mmمتر به ضخامت  2( با کیفیت عالی به طول 6cmx6cmاز آهن زاویه ) 20KVبراکت بازوجفت یک باله استناد دار 

معه واشرها و اسپرنگ واشر های  mm(14x200)دو عدد نت و بولت جوری کشی شده دو طرفه  بشمول mm(50x3x850)از آهن پتی 

 آن.

       42 جوره

       50 متر معه نت و بولت آن mm(3x30)پطره آرتی جستی  22

       2 حلقه کیلوولت( 20کیلوولت و لین  20کندنکاری چاه آرتی کوبه یی الا سطح رطوبت ) یک حلقه برای آرت دسته سویچ  23

       100 کیلوگرام کیلوگرام 50زغال برای هر چاه  24

       100 کیلوگرام کیلوگرام 50چونه برای هر چاه  25

       100 کیلوگرام کیلوگرام 50نمک برای هر چاه  26

       2 خاده متر داخل سب استیشن سروبی 6انچو به طول  6، 40اسکچول  PVCپایپ  27

28 
( در نظر گرفته 1.5m3متره  9، برای پایه های 2m3متره  12، برای پایه های 2.5m3متره  15اری جای پایه ها )برای پایه های کندنک

 میشود توسط ماشینری و دوباره پر کاری آن همراه سنگ، ریگ و سمنت.
       180 مترمکعب

29 
( 0.8m3متره فی پایه  9متره و  10و برای فی پایه  0.9m3متره  12یه ، برای فی پا1.3m3متره  15سنگ پارچه تعمیراتی )برای فی پایه 

 در نظر گرفته میشود
       87 مترمکعب

       99 مترمکعب ( در نظر گرفته میشود1m3متره  9و برای فی پایه  1m3متره  12، برای فی پایه 1.5m3متره  15ریگ جغله دار )برای فی پایه  30

       198 خریطه خریطه( 2متره  9متره و  12خریطه و برای پایه های  3متره  15 سمنت )برای فی پایه 31

       12 مترمکعب متر و دوباره پرکاری آن برای هر فیدر 1متر، عمق  0.6متر، عرض  10به طول  20KVکندنکاری برای تمدید کیبل  32

       3 مترمکعب متر برای هر فیدر 0.6متر، عرض  10بالای کیبل و به طول  10cmزیر کیبل و  10cmکیلوولت  20سرمه ریگ جهت محافظت کیبل  33

       300 قالب قالب 15خشت پخته برای هر متر  34

       40 متر کیلوولت 20فیته علایم خطر دفن ان زیر زمین به عمق یک متر بالای کیبل  35

       5 کیلوگرام گاز مایع 36

       5 لیتر تیل خاک 37
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       10 متر صافی از تافته نخی 38

     مجموع قیمت بخش تجهیزات برقی و مواد ساختمانی

     قیمت تطبیق پروژه

     مجموع قیمت بخش تجهیزات برقی و مواد ساختمانی و تطبیق پروژه
 

 ( به افغانیNo1 BOQ & No2 BOQبل احجام قیمت مجموعی پروژه ) 

  
 

Name of Bidder 

 

 

Signature & Stamp of Bidder 

 

 

 

 

1- Note1: for Switchgear and transformer Bay, Detail design including preparation of Earthing system, General arrangement diagram, single line 

diagram, civil work, Schematics diagrams, Civil drawings, Cable Schedules, Relay settings, as built drawings and etc.… are the contractor 

responsibility. 

2- Note2: FAT Required for (item 1 up to 35 of (No 1 BoQ) and (Item 8,9,11 and 13 (No2 BoQ)) The Factory Acceptance Test (FAT) shall be the 

responsibility of the contractor. The FAT will be conducted at the manufacturing site after the contract is awarded and upon completion of 

production. 

3- Note 3: ایدداوطلب مکلف است که اجازه نامه تولید و تایپ تست ریپورت برای اقلام درخواست شده را در زمان افرگشایی و یا الی ختم ارزیابی ارایه نم  

4- Note 4: Period of time the goods are expected to be functioning are (30) years  

Note2: The Schedules 1, 2, 3& 4 as mentioned in ITB or GCC merged to two aforementioned schedules. 
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Schedule No. 5.  Recommended Spare Parts(Not Applicable) 

Item Description Qty. Unit Price Total Price 

   DDP 

(foreign 

parts) 

EXW  

(local parts) 

 

  (1) (2) (3) (1) x (2) or(3) 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

       

   Name of Bidder   

       

   Signature of Bidder   

Price for the recommended spare parts are for information and use for future needs in case of any change order 

if so raises, this price will not be included in the evaluation and nor contribute to final contract price of awarded 

bidder.  
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Price Adjustment – Not Applicable  

Where the Contract Period (excluding the Defects Liability Period) exceeds eighteen (18) months, it is 

normal procedure that prices payable to the Contractor shall be subject to adjustment during the performance 

of the Contract to reflect changes occurring in the cost of labor and material components.  In such cases the 

bidding document shall include in this form a formula of the following general type, pursuant to PCC Sub-

Clause 11.2. 

Where Contracts are of a shorter duration than eighteen (18) months or in cases where there is to be no Price 

Adjustment, the following provision shall not be included.  Instead, it shall be indicated under this form that 

the prices are to remain firm and fixed for the duration of the Contract. 

Sample Price Adjustment Formula 

If in accordance with GCC 11.2, prices shall be adjustable, the following method shall be used to calculate the 

price adjustment: 

Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment during 

performance of the Contract to reflect changes in the cost of labor and material components, in accordance 

with the following formula: 

P P a b
L

L
c
M

M
P1 0

1

0

1

0

0= ´ + + -( )  

In which: 

P
1
 = adjustment amount payable to the Contractor 

P
0
 = Contract price (base price) 

a = percentage of fixed element in Contract price (a =  %) 

b = percentage of labor component in Contract price (b= %) 

c = percentage of material and equipment component in Contract price (c= %) 

L
0
, L

1 = labor indices applicable to the appropriate industry in the country of origin on the base date 

and the date for adjustment, respectively 

M
0
, M

1
= material and equipment indices in the country of origin on the base date and the date for 

adjustment, respectively 

N.B.  a+b+c= 100%. 

Conditions Applicable To Price Adjustment 

The Bidder shall indicate the source of labor, source of exchange rate and materials indices and the base date 

indices in its bid. 

Item Source of Indices Used Base Date Indices 

The base date shall be the date thirty (30) days prior to the Bid closing date. 

The date of adjustment shall be the mid-point of the period of manufacture or installation of component or 

Plant. 

The following conditions shall apply: 
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(a) No price increase will be allowed beyond the original delivery date unless covered by an extension of 

time awarded by the Employer under the terms of the Contract.  No price increase will be allowed for 

periods of delay for which the Contractor is responsible.  The Employer will, however, be entitled to 

any price decrease occurring during such periods of delay. 

(b) If the currency in which the Contract price, P0, is expressed is different from the currency of the 

country of origin of the labor and/or materials indices, a correction factor will be applied to avoid 

incorrect adjustments of the Contract price.  The correction factor shall be: Z0 / Z1, where, 

Z0  =  the number of units of currency of the origin of the indices which equal to one unit of the 

currency of the Contract Price P0 on the Base date, and 

Z1  =  the number of units of currency of the origin of the indices which equal to one unit of the 

currency of the Contract Price P0 on the Date of Adjustment. 

(c) No price adjustment shall be payable on the portion of the Contract price paid to the Contractor as an 

advance payment. 
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Technical Proposal 

 

 

- Site Organization 

 

- Method Statement 

 

- Mobilization Schedule 

 

- Construction Schedule 

 

- Plant  

 

- Contractor’s Equipment 

 

- Personnel 

 

- Proposed Subcontractors for Major Items of Plant and Installation Services 

 

- Others 
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Site Organization 
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Method Statement 
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Mobilization Schedule 
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Construction Schedule  
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Plant  
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Contractor’s Equipment 

Form EQU 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet 

the requirements for the key Contractor’s equipment listed in Section III, Evaluation and Qualification 

Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative 

equipment proposed by the Bidder. 

Item of equipment 

 

Equipment 

information 

Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current status Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

Omit the following information for equipment owned by the Bidder. 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

 

  

  

 



National Procurement Authority – SBD for Plant (Design, Supply and Installation) 

63 

Form FUNC 

The Bidder shall copy in the left column of the table below, the identification of each functional 

guarantee required in the Specification and stated by the Entity in para. 1.2(c) of Section III. Evaluation 

and Qualification Criteria, and in the right column, provide the corresponding value for each functional 

guarantee of the proposed plant and equipment.  

Required Functional Guarantee  Value of Functional Guarantee of the Proposed Plant 

and Equipment 

1.  

2.  

3.  

…  
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         Personnel 

Form PER -1 

Proposed Personnel  

Bidders should provide the names of suitably qualified personnel to meet the specified requirements 

stated in Section III. The data on their experience should be supplied using the Form below for each 

candidate. 

1. Title of position* 

 Name  

2. Title of position* 

 Name  

3. Title of position* 

 Name  

4. Title of position* 

 Name  

 

*As listed in Section III. 
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Form PER-2 

 

Resume of Proposed Personnel   

 

Name of Bidder 

 

Position 

 

Personnel 

information 

Name  

 

Date of birth 

 Professional qualifications 

 

Present 

employment 

Name of employer 

 

 Address of employer 

 

 Telephone 

 

Contact (manager / personnel officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present employer 

Summarize professional experience over the last 20 years, in reverse chronological order. Indicate 

particular technical and managerial experience relevant to the project. 

From To Company / Project / Position / Relevant technical and management experience 
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Proposed Subcontractors for Major Items of Plant and Installation 

Services 

is provided below. Plant and Installation ServicesA list of major items of  

The following Subcontractors and/or manufacturers are proposed for carrying out the item of the facilities 

indicated.  Bidders are free to propose more than one for each item 

Major Items of Plant and 

Installation Services 

Proposed Subcontractors/Manufacturers Nationality 

   

   

   

 

 

Others - Time Schedule  

(To be used by Bidder when alternative Time for Completion is invited in ITB 13.2) Not Applicable 

 

 

 

Others – Commercial or contractual aspects of the bidding documents that the 

Bidder would like to discuss with the Entity during clarifications (to be used by 

Bidder) Not Applicable 
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Bidders Qualification without prequalification 

To establish its qualifications to perform the contract in accordance with Section III, 

Evaluation and Qualification Criteria the Bidder shall provide the information requested in the 

corresponding Information Sheets included hereunder.  
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Form ELI 1.1 

Bidder Information Sheet 

Date:  ______________________ 

NCB No.: ___________________ 

Invitation for Bid No.: ________ 

Page ________ of _______ pages 

1.  Bidder’s Legal Name  

2.  In case of JVA, legal name of each party: 

3.  Bidder’s actual or intended Country of Registration: 

4.  Bidder’s Year of Registration:  

5.  Bidder’s Legal Address in Country of Registration: 

6.  Bidder’s Authorized Representative Information 

     Name: 

     Address: 

     Telephone/Fax numbers: 

     Email Address: 

7.  Attached are copies of original documents of: 

 Articles of Incorporation or Registration of firm named in 1, above, in accordance with ITB Sub-Clauses 

4.1 and 4.2. 

 In case of JVA, letter of intent to form JVA including a draft agreement, or JVA agreement, in accordance 

with ITB Sub-Clauses 4.1 and 11.1(i) Single Stage Bidding or 11.1(g) Two Stage Bidding. 

 In case of government owned entity from the Employer’s country, documents establishing legal and 

financial autonomy and compliance with the principles of commercial law, in accordance with ITB Sub-

Clause 4.5. 

 A list of Board of Directors, and the beneficial ownership in accordance with ITB clause 11.1(k). [If 

required, the successful Bidder shall provide additional information on beneficial ownership, using the 

Beneficial Ownership Disclosure Form.] 
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Form ELI 1.2 

Party to JVA Information Sheet 

Date: ______________________ 

NCB No.: ___________________ 

Invitation for Bid No.:_________ 

Page ________ of_ ______ pages 

1.  Bidder’s Legal Name:  

2.  JVA’s Party legal name: 

3.  JVA’s Party Country of Registration: 

4.  JVA’s Party Year of Registration: 

5.  JVA’s Party Legal Address in Country of Registration: 

6.  JVA’s Party Authorized Representative Information 

Name: 

Address: 

Telephone/Fax numbers: 

Email Address: 

7. Attached are copies of original documents of: 

Articles of Incorporation or Registration of firm named in 1, above, in accordance with ITB Sub-Clauses 

4.1 and 4.2. 

 In case of government owned entity from the Employer’s country, documents establishing legal and 

financial autonomy and compliance with the principles of commercial law, in accordance with ITB Sub-

Clause 4.5. 

 A list of Board of Directors, and the beneficial ownership in accordance with ITB clause 11.1(k). [If 

required, the successful Bidder shall provide additional information on beneficial ownership, using the 

Beneficial Ownership Disclosure Form.] 
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Form CON – 2 

Historical Contract Non-Performance 
In case a prequalification process was conducted this form should be used only if the information 

submitted at the time of prequalification requires updating 

Bidder’s Legal Name:  _______________________      Date:  _____________________ 

JVA Partner Legal Name:  _______________________    ___________________ 

NCB No.:  __________________ 

Page _______ of _______ pages  

Non-Performing Contracts in accordance with Section III, Evaluation Criteria 

Contract non-performance did not occur during the stipulated period, in accordance with Sub- Factor 2.2.1 

of Section III, Evaluation Criteria  

Year 
Non- performed portion of 

contract 
Contract Identification 

Total Contract Amount (current 

value, currency, exchange rate and 

US$ equivalent) 

[insert year] [insert amount and 

percentage] 

Contract Identification: [indicate complete 

contract name/ number, and any other 

identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert 

street/city/country] 

Reason(s) for nonperformance: [indicate 

main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation Criteria 

No pending litigation in accordance with Sub-Factor 2.2.2 of Section III, Evaluation Criteria 

   Pending litigation in accordance with Sub-Factor 2.2.2 of Section III, Evaluation Criteria, as indicated 

below 

Year Outcome as 

Percent of  

Total Assets 

  

Contract Identification  

Total Contract Amount 

(current value, US$ 

equivalent) 

 

______ 

 

______ 

Contract Identification: 

Name of Employer: 

Address of Employer: 

Matter in dispute:  

Party who initiated the dispute:  

Reason(s) for Litigation and award decision 

 

___________ 
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Form CCC 

Current Contract Commitments / Works in Progress 
Bidders and each partner to a JVA should provide information on their current commitments on all 

contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for 

contracts approaching completion, but for which an unqualified, full completion certificate has yet to 

be issued. 

Name of 

contract 

Employer, 

contact 

address/tel/fax 

Value of 

outstanding work 

(current US$ 

equivalent) 

Estimated 

completion 

date 

Average monthly 

invoicing over last six 

months 

(US$/month) 

1. 

 

    

2. 

 

    

3. 

 

    

4. 

 

    

5. 

 

    

etc. 
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Form FIN – 3.1 

Financial Situation 

Historical Financial Performance 

Bidder’s Legal Name: _______________________      Date:  _____________________ 

JVA Partner Legal Name: _______________________  NCB No.:  __________________ 

                                                                                         Page _______ of _______ pages 

To be completed by the Bidder and, if JVA, by each partner 

Financial 

information in 

US$ equivalent 

Historic information for previous ______ (__) years 

(US$ equivalent in 000s)  

 Year 1 Year 2 Year 3 Year… Year n Avg. Avg. Ratio 

Information from Balance Sheet 

Total Assets 

(TA) 

       

Total 

Liabilities 

(TL) 

      

Net Worth 

(NW) 

       

Current 

Assets (CA) 

       

Current 

Liabilities 

(CL) 

      

Information from Income Statement 

Total 

Revenue (TR) 

       

Profits Before 

Taxes (PBT) 
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  Attached are copies of financial statements (balance sheets, including all related notes, and 

income statements) for the years required above complying with the following conditions: 

(a) Must reflect the financial situation of the Bidder or partner to a JVA, and not sister 

or parent companies 

(b) Historic financial statements must be audited by a certified accountant 

(c) Historic financial statements must be complete, including all notes to the financial 

statements 

(d) Historic financial statements must correspond to accounting periods already 

completed and audited (no statements for partial periods shall be requested or 

accepted) 
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Form FIN – 3.2 

Annual Turnover 

Bidder’s Legal Name:  ___________________________      Date:  _____________________ 

JVA Partner Legal Name: ____________________________  NCB No.:  __________________    

                                                            Page _______ of _______ pages 

Annual turnover data   

Year Amount and Currency US$ equivalent 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

sum of two 

years annual 

turnover within 

last five years 

  

* sum of two years annual turnover within last five years calculated as total certified payments received for 

contracts in progress or completed, by the years specified in Section III, Evaluation Criteria, Sub-Factor 

2.3.2. 
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Form FIN 3.3 

Financial Resources  

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, 

and other financial means, net of current commitments, available to meet the total construction cash 

flow demands of the subject contract or contracts as indicated in Section III, Evaluation and 

Qualification Criteria 

Source of financing Amount (AFN or equivalent US$) 

1. 

 

 

2. 

 

 

3. 

 

 

4. 
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Form EXP 2.4.1 

Experience - General Experience 
Bidder’s Legal Name:  ____________________________      Date:  _____________________ 

JVA Partner Legal Name:  ____________________________ NCB No.:  __________________ 

    Page _______ of _______ pages 

Starting 

Month / 

Year 

Ending 

Month / 

Year 

 

 Years*  

Contract Identification  

 

Role of 

Bidder 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by the Bidder: 

Name of Employer: 

Address: 

 

_________ 

 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by the Bidder: 

Name of Employer: 

Address: 

 

_________ 

 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by the Bidder: 

Name of Employer: 

Address: 

 

_________ 

 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by the Bidder: 

Name of Employer: 

Address: 

 

_________ 

 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by the Bidder: 

Name of Employer: 

Address: 

 

_________ 
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Starting 

Month / 

Year 

Ending 

Month / 

Year 

 

 Years*  

Contract Identification  

 

Role of 

Bidder 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by the Bidder: 

Name of Employer: 

Address: 

 

_________ 

 

 

*List calendar year for years with contracts with at least nine (9) months activity per year starting with the 

earliest year  
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Form EXP – 2.4.2(a) 

Specific Experience 

Bidder’s Legal Name:  ___________________________      Date:  _____________________ 

JVA Partner Legal Name: _________________________ NCB No.:  __________________    

  Page _______ of _______ pages 

Similar Contract Number:  ___ of ___ 

required. 

Information 

Contract Identification _______________________________________ 

Award date  

Completion date 

_______________________________________ 

_______________________________________ 

  

Role in Contract   
Contractor  

  
Management 

Contractor 

 
Subcontractor 

 

Total contract amount ____________________________ US$__________ 

If partner in a JVA or subcontractor, specify 

participation of total contract amount 

 

__________% 

 

_____________ 

 

US$_______ 

Employer’s Name: _______________________________________ 

Address: 

 

Telephone/fax number: 

E-mail: 

_______________________________________ 

_______________________________________ 

_______________________________________ 

_______________________________________ 
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Form EXP – 2.4.2(a) (cont.) 

Specific Experience (cont.) 
Bidder’s Legal Name:  ___________________________      Page _______ of _______ pages 

JVA Partner Legal Name:  ___________________________ 

Similar Contract No. __[insert specific 

number] of [total number of contracts] ___ 

required 

Information 

Description of the similarity in accordance 

with Sub-Factor 2.4.2a) of Section III: 

 

Amount _________________________________ 

Physical size _________________________________ 

Complexity _________________________________ 

Methods/Technology _________________________________ 

Physical Production Rate 

 

_________________________________ 
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Form EXP – 2.4.2(b) 

Specific Experience in Key Activities 
Bidder’s Legal Name:  ___________________________      Date:  _____________________ 

JVA Partner Legal Name: _________________________ NCB No.:  __________________    

Subcontractor’s Legal Name: ______________ Page _______ of _______ pages 

 Information 

Contract Identification _______________________________________ 

Award date  

Completion date 

_______________________________________ 

_______________________________________ 

Role in Contract   
Contractor 

  
Management 

Contractor 

 
Subcontractor 

 

Total contract amount _________________________ US$________ 

If partner in a JVA or subcontractor, specify 

participation of total contract amount 

 

__________% 

 

_____________ 

 

US$________ 

Employer’s Name: _______________________________________ 

Address: 

 

Telephone/fax number: 

E-mail: 

_______________________________________ 

_______________________________________ 

_______________________________________ 

_______________________________________ 
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Form EXP – 2.4.2 (b)(cont.) 

Specific Experience in Key Activities (cont.) 
Bidder’s Legal Name:  ___________________________      Page _______ of _______ pages 

JVA Partner Legal Name:  ___________________________ 

Subcontractor’s Legal Name: __________________________ 

 
Information 

Description of the key activities in 

accordance with Sub-Factor 2.4.2b) of 

Section III: 
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Bid Security: Bank Guarantee 

Invitation for Bid No: [Insert the number of bidding process] 

Alternative No.: [Insert identification No if this is a Bid for an alternative] 

Date [Insert date, as day, month and year of Bid Submission] 

Pages [Insert the number of page] of [Insert the total number of pages] pages 

 

[This Bank Guarantee Form for the Bid Security is to be issued by a registered bank in accordance with the instructions 

indicated.] 

WE, [Insert Bank’s Name and Address of Issuing Branch or Office] 

Beneficiary: [Insert complete Name and Address of Purchaser] 

Date: [Insert the date] 

BID GUARANTEE NO.: [Insert the number in figures] 

Have been informed that [Insert the complete Name of the Bidder], hereinafter called "THE BIDDER", has submitted to 

you its Bid, for the execution of [Insert the Name of contract] under Invitation for Bids No. [Insert the FFB number]. 

Furthermore, we understand that, according to your conditions Bids must be supported by a Bid Guarantee. 

At the request of the Bidder, we [Insert the name of the bank] hereby irrevocably undertake to pay you, without cavil or 

argument, any sum or sums not exceeding in total an amount of [Insert amount in figures AND in words] upon receipt by 

us of your first demand in writing accompanied by a written statement that the Bidder is in breach of its obligation(s) 

under the Bid conditions, because the Bidder: 

(a) Has modified or withdrawn its Bid after the deadline for submission of bids  

(b) Does not accept the correction of arithmetic errors in the table of prices of the offer 

(c) Avoiding the signing of contract as per the requirements of the bidding document and request for proposal by 

the successful bidder 

(d) Not providing the contract execution guarantee as per the requirements of the bidding document by the successful 

bidder 

(e) In case of the debarment of the bidder for violation in the bidding process pursuant the provisions of article 49 

of this law.  

This guarantee shall become invalid in the following circumstances;  

(f) If the bidder is the winner, on receiving offer guarantee, the signing of contract as per the ….. 

(g) If the bidder is not the winner, on (1) signing contract with the successful bidder, or (2) 28 days after the end of 

offer validation period, including offer validation extension period (insert offer end date) 

As a result, any request for the payment under this guarantee should have been obtained before the above-mentioned 

date. 

This guarantee is subjected to regulation number 758 issued by the International Trade Chambers. 

Signature: (the responsible officer should sign here) 

Stamp: (it should be stamped)  
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Form of Bid-Securing Declaration/Not Applicable 

Date: ________________ 

Bid No.: _______________ 

Alternative No.: _______________ 

To: ___________________________________ 

We, the undersigned, declare that:     

We understand that, according to your conditions, bids must be supported by a Bid-Securing Declaration. 

We accept that we will automatically be suspended from being eligible for bidding in any contract with the 

Government of Islamic Emirate for the period of time of ________________, starting on ____________, if 

we are in breach of our obligation(s) under the bid conditions, because we: 

(a)  have withdrawn our Bid during the period of bid validity specified in the Letter of Bid; or 

(b)  having been notified of the acceptance of our Bid by the Entity during the period of bid validity, (i) fail 

or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in 

accordance with the ITB. 

We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder, upon the earlier 

of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii) twenty-eight days after 

the expiration of our Bid. 

Signed: _________________________________  

In the capacity of ______________________ 

Name: ______________________________________________________   

Duly authorized to sign the bid for and on behalf of: __________________ 

Dated on ____________ day of __________________, _______ ________________________ 

Corporate Seal (where appropriate) 
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Manufacturer’s Authorization 

Date: __________________ 

NCB No.: _________________ 

 

To:  ________________________  

 

WHEREAS 

 

We ___________________, who are official manufacturers of ____________________, having factories at 

_____________________, do hereby authorize ______________________ to submit a bid the purpose of 

which is to provide the following goods, manufactured by us _______________________, and to subsequently 

negotiate and sign the Contract. 

 

We hereby extend our full guarantee and warranty in accordance with Clause 27 of the General Conditions, 

with respect to the goods offered by the above firm. 

 

Signed: _______________________________________  

 

 

Name: ______________________________________  

 

Title:______________________________________ 

 

Duly authorized to sign this Authorization on behalf of: ______________________________________ 

 

 

Dated on ____________ day of __________________, _______  
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Line of Credit 

(The bank is obliged to arrange this standard form on its official sheet without any modification/change except 

for the issues inside of the brackets) 

 

Name of beneficiary: {Insert name of the bidder to whom this line of credit will be issued } 

No: {Insert the line of credit number} 

Date: {Insert the issue date of line of credit } 

 

To: {Insert the relevant Entity Name/Ministry} 

 

According to request No {………} date {……/…../……} {Insert name of the bidder to whom this line of 

credit will be issued}, Line of credit over {Amount of line of credit} has been issued. This line of credit is 

terminated or modified only in case of termination of the procurement process/contract for which this 

document is issued. 

 

This line of credit is approved in accordance to provisions of laws, regulations, circulars and orders of the Da 

Afghanistan Bank and as per internal policies, procedures and guidelines of the bank considering the delegated 

authority on these policies, by {senior managers, credit committee, the board of directors or the bank's 

supervisory board}. The line of credit has been awarded to the bidders after the receipt of fees and the bank's 

commission. 

 

This line of credit only in case of winning of { Insert name of the bidder to whom this line of credit will be 

issued} in bidding of {Insert the Reference Number & Project Name} is utilizable from the bidder and is valid 

up to {expiration date}. 

 

Signature: {The signature of responsible employee} 

Stamp: {Stamp of Bank} 
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Beneficial Ownership Disclosure Form 

A) Instructions: 

1- This Form is prepared for collection of Beneficial Ownership information. 

2- The Bidder (its president or vice-president) is obliged to completely fill, sign and stamp this form and submit along with the 

offer. 

3- In case of JV or Consortium, each member has to fill, sign and stamp this form separately. 

4- Sub-Contractor (s) has to fill, sign and stamp this form separately. 

5- Successful bidder provides additional information/clarification as and when requested.  

6- According this form, Beneficial Ownership: the natural person(s) who ultimately owns or controls a customer and/or the natural 

person on whose behalf a transaction is being conducted. It also includes those persons who exercise ultimate effective control over 

a legal person or arrangement including but not limited to; principle owner or its legal representative, members of Board of 

Directors/Management, Directors, Senior Managers, Trustee, Shareholders and other person(s) who directly or indirectly, wholly 

or partially have control on the Company  and/or affects the company’s decisions or affected from company’s benefit or loss. 

7- The Contractor's (Successful Bidder) B/O information form is published in NPD website. 

8- This form is referred to relevant authorities. 

B) Bidder's Identity: 

Name 

Dari: 

Pashto: 

English: 

License No:   Issuing Authority:   

Date of Issue:   Date of Expiry:   

Type of Company: Liability Company □           LTD □             Corporation □          Individual Enterprise □    Other: 

…........................................... 

C) Company's Authorities (Director, Deputy Director and Board of Directors/Management) Identification: 

N
o

.
 

Give

n 

Na

me 

Fath

er 

Nam

e 

Surna

me 

ID
 N

o
. 

Residen

tial 

Address 

Cont

act 

No. 

Job title in the 

Company 

Holding 

share/s 

(Directl

y or 

Indirectl

y) 

Yes / No 

Percentage and 

Amount of Share 

Holdin

g the 

Voting 

Rights 

(Directl

y or 

Indirec

tly) 

Yes / 

No 

Having 

the 

right to 

appoin

t the 

board 

of 

directo

rs or 

staff in 

the 

compa

ny 

(Directl

y or 

Indirec

tly) 

Yes / 

No 

Percent

age 

Amou

nt 

1                         

2                         

3                         
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D) Shareholders Identification: 
N

o
.

 

Give

n 

Na

me 

 

Fath

er 

Nam

e 

Surna

me 

ID
 N

o
. 

Residen

tial 

Address 

Cont

act 

No. 

Job title in the 

Company 

(if applicable) 

Holding 

share/s 

(Directl

y or 

Indirectl

y) 

Yes / No 

Percentage and 

Amount of Share 

Holdin

g the 

Voting 

Rights 

(Directl

y or 

Indirec

tly) 

Yes / 

No 

Having 

the 

right to 

appoin

t the 

board 

of 

directo

rs or 

staff in 

the 

compa

ny 

(Directl

y or 

Indirec

tly) 

Yes / 

No 

Percent

age 

Amou

nt 

1                         

2                         

3                         

E) Beneficial Ownership Identification: 

N
o

.
 

Give

n 

Na

me 

 

Fath

er 

Nam

e 

Surna

me 

ID
 N

o
. 

Residen

tial 

Address 

Cont

act 

No. 

Job title 

in the 

Compa

ny 

(if 

applica

ble) 

Typ

e 

of 

B/

O 

Holding 

share/s 

(Directl

y or 

Indirectl

y - if 

applica

ble) 

Yes / No 

Percentage and 

Amount of Share 

Holdin

g the 

Voting 

Rights 

(Directl

y or 

Indirec

tly) 

Yes / 

No 

Having 

the 

right to 

appoin

t the 

board 

of 

directo

rs or 

staff in 

the 

compa

ny 

(Directl

y or 

Indirec

tly) 

Yes / 

No 

Percent

age 

Amou

nt 

1                            

 2                           

 3                           

F) Declaration 



National Procurement Authority – SBD for Plant (Design, Supply and Installation) 

88 

I, hereby, declare that the information provided in this form is true and accurate to the best of my knowledge. In case of hiding, 

contradiction and/or inaccuracy of provided information, I will be legally held responsible for. 

Name: Signature and Stamp 

Job Title:  Date: 

National Procurement Directorate prepared this form and has the right to amend it, when required. 
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Section V.  Eligible Countries 

ELIGIBILITY FOR THE PROVISION OF GOODS, WORKS AND SERVICES IN PUBLIC FUNDS FINANCED 

PROCUREMENT 

 

The Provider of Funds permits firms and individuals from all countries to offer goods, works and services for Public funds 

Financed projects.  As an exception, firms of a Country or goods manufactured in a Country may be excluded if: 

(a) as a matter of law or official regulation, the Procuring Entity’s country prohibits commercial relations with that 

Country, provided that the Provider of Funds is satisfied that such exclusion does not preclude effective 

competition for the supply of the Goods or Works required; or 

(b) by an Act of Compliance with a Decision of the United Nations Security Council taken under Chapter VII of the 

Charter of the United Nations, the Procuring Entity’s country prohibits any import of goods from that Country or 

any payments to persons or entities in that Country. 

2. For the information of bidders, at the present time firms, goods and services from the following countries are excluded 

from this bidding: 

(a) With reference to national legislation: Not Applicable 

(b) With reference to international commitments: Not Applicable 
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Part2-Employer’s Requirements 
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Contents 

 

Scope of Supply of Plant and Installation Services by the Contractor 

Specification 

Forms and Procedures 

Form of Completion Certificate 

Form of Operational Acceptance Certificate 

Change Order Procedure and Forms 

Change Order Procedure 

Annex 1.  Request for Change Proposal 

Annex 2.  Estimate for Change Proposal 

Annex 3.  Acceptance of Estimate 

Annex 4.  Change Proposal 

Annex 5.  Change Order 

Annex 6.  Pending Agreement Change Order 

Annex 7.  Application for Change Proposal 

Drawings 

Supplementary Information 
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Scope of Supply of Plant and Installation Services by the Contractor 

General and specific requirement and detail descriptions are specified in employer 

requirement as follow: 

• Scope of supply of plant and services 

• General requirement 

• Technical requirement  

• Technical schedule  

• Drawings  

 

 

Employer’s Requirement for  پروژه تهیه و تدارک، دیزاین، نصب و تست و کمیشننگ، ترانسفرمر بی ظرفیت

20/110 KV  ،40  MV  20و تدارک تجهیزات برقی و مواد ساختمانی نصب و منتاژ تست و کمیشننگ تمدید لین دبل سرکت  

KV  22.75سولر استیشن  MW سروبی (Technical Document) is Attached Separately in Annexure No.1 
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Specification 

The Bidder should refer to the Annexure No.1 for more information about technical specification of 

the project, which is attached as a separate document. 
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Forms and Procedures 

 

Form of Completion Certificate 

Form of Operational Acceptance Certificate 

Change Order Procedure and Forms 

Change Order Procedure 

Annex 1.  Request for Change Proposal 

Annex 2.  Estimate for Change Proposal 

Annex 3.  Acceptance of Estimate 

Annex 4.  Change Proposal 

Annex 5.  Change Order 

Annex 6.  Pending Agreement Change Order 

Annex 7.  Application for Change Proposal 
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Form of Completion Certificate 

 

 Date:   

 Loan/Credit No:   

 IFB No:   

______________________________ 

To: _________________________________ 

 

Dear Ladies and/or Gentlemen, 

Pursuant to GC Clause 24 (Completion of the Facilities) of the General Conditions of the Contract entered into 

between yourselves and the Entity dated _____________, relating to the ____________________,  we hereby 

notify you that the following part(s) of the Facilities was (were) complete on the date specified below, and 

that, in accordance with the terms of the Contract, the Entity hereby takes over the said part(s) of the Facilities, 

together with the responsibility for care and custody and the risk of loss thereof on the date mentioned below. 

1. Description of the Facilities or part thereof:  ______________________________ 

2. Date of Completion:  __________________ 

However, you are required to complete the outstanding items listed in the attachment hereto as soon as 

practicable. 

This letter does not relieve you of your obligation to complete the execution of the Facilities in accordance 

with the Contract nor of your obligations during the Defect Liability Period. 

 

Very truly yours, 

 

  

Title 

(Project Manager) 
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Form of Operational Acceptance Certificate 

 

 Date:   

 Loan/Credit No:   

 IFB No:   

 

_________________________________________ 

 

To:  ________________________________________ 

 

Dear Ladies and/or Gentlemen, 

 

Pursuant to GC Sub-Clause 25.3 (Operational Acceptance) of the General Conditions of the Contract entered 

into between yourselves and the Entity dated _______________, relating to the 

___________________________________, we hereby notify you that the Functional Guarantees of the following 

part(s) of the Facilities were satisfactorily attained on the date specified below.  

1. Description of the Facilities or part thereof:  _______________________________ 

2. Date of Operational Acceptance:  _______________________ 

This letter does not relieve you of your obligation to complete the execution of the Facilities in accordance 

with the Contract nor of your obligations during the Defect Liability Period. 

Very truly yours, 

  

Title 

(Project Manager) 
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Change Order Procedure and Forms 
 Date:   

 Loan/Credit No:   

 IFB No:   

CONTENTS 

1. General 

2. Change Order Log  

3. References for Changes  

ANNEXES 

Annex 1 Request for Change Proposal 

Annex 2 Estimate for Change Proposal 

Annex 3 Acceptance of Estimate 

Annex 4 Change Proposal 

Annex 5 Change Order 

Annex 6 Pending Agreement Change Order 

Annex 7 Application for Change Proposal 
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Change Order Procedure 

1. General 

This section provides samples of procedures and forms for implementing changes in the Facilities 

during the performance of the Contract in accordance with GC Clause 39 (Change in the Facilities) of 

the General Conditions. 

2. Change Order Log 

The Contractor shall keep an up-to-date Change Order Log to show the current status of Requests for 

Change and Changes authorized or pending, as Annex 8.  Entries of the Changes in the Change Order 

Log shall be made to ensure that the log is up-to-date.  The Contractor shall attach a copy of the 

current Change Order Log in the monthly progress report to be submitted to the Employer. 

3. References for Changes 

(1) Request for Change as referred to in GC Clause 39 shall be serially numbered CR-X-nnn. 

(2) Estimate for Change Proposal as referred to in GC Clause 39 shall be serially numbered CN-X-

nnn. 

(3) Acceptance of Estimate as referred to in GC Clause 39 shall be serially numbered CA-X-nnn. 

(4) Change Proposal as referred to in GC Clause 39 shall be serially numbered CP-X-nnn. 

(5) Change Order as referred to in GC Clause 39 shall be serially numbered CO-X-nnn. 

Note: (a) Requests for Change issued from the Employer’s Home Office and the Site 

representatives of the Entity shall have the following respective references: 

Home Office CR-H-nnn 

Site CR-S-nnn 

(b) The above number “nnn” is the same for Request for Change, Estimate for Change 

Proposal, Acceptance of Estimate, Change Proposal and Change Order. 
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Annex 1.  Request for Change Proposal 

(Employer’s Letterhead) 

To:  ____________________________________ Date:   

Attention:  ______________________________________ 

Contract Name:  _________________________________ 

Contract Number:  _______________________________ 

Dear Ladies and/or Gentlemen: 

With reference to the captioned Contract, you are requested to prepare and submit a Change Proposal for the 

Change noted below in accordance with the following instructions within _______________ days of the date of 

this letter ____________________. 

1. Title of Change:  ________________________ 

2. Change Request No. __________________ 

3. Originator of Change: Entity:  _______________________________ 

Contractor (by Application for Change Proposal No. _______7:   

4. Brief Description of Change:  _________________________________________________ 

5. Facilities and/or Item No. of equipment related to the requested Change:  _____________ 

6. Reference drawings and/or technical documents for the request of Change: 

Drawing No./Document No. Description 

7. Detailed conditions or special requirements on the requested Change:  ________________ 

8. General Terms and Conditions: 

(a)Please submit your estimate to us showing what effect the requested Change will have on the Contract 

Price. 

(b) Your estimate shall include your claim for the additional time, if any, for completion of the 

requested Change. 

(c) If you have any opinion negative to the adoption of the requested Change in connection with the 

conformability to the other provisions of the Contract or the safety of the Plant or Facilities, please 

inform us of your opinion in your proposal of revised provisions. 
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(d) Any increase or decrease in the work of the Contractor relating to the services of its personnel 

shall be calculated. 

(e) You shall not proceed with the execution of the work for the requested Change until we have 

accepted and confirmed the amount and nature in writing. 

  

(Entity’s Name) 

  

(Signature) 

  

(Name of signatory) 

  

(Title of signatory) 
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Annex 2.  Estimate for Change Proposal 

(Contractor’s Letterhead) 

To: ______________________________ Date:   

Attention:  _______________________________     Contract Name:  _______________________________ 

Contract Number:  _____________________________ 

Dear Ladies and/or Gentlemen: 

With reference to your Request for Change Proposal, we are pleased to notify you of the approximate cost of 

preparing the below-referenced Change Proposal in accordance with GC Sub-Clause 39.2.1 of the General 

Conditions.  We acknowledge that your agreement to the cost of preparing the Change Proposal, in accordance 

with GC Sub-Clause 39.2.2, is required before estimating the cost for change work. 

1. Title of Change:  ________________________ 

2. Change Request No./Rev.:  ____________________________ 

3. Brief Description of Change:  __________________________ 

4. Scheduled Impact of Change:  ___________________________ 

5. Cost for Preparation of Change Proposal:  _______________8 

(a) Engineering (Amount) 

(i) Engineer   hrs x   rate/hr =    

(ii) Draftsperson   hrs x   rate/hr =   

Sub-total   hrs   

Total Engineering Cost   

(b) Other Cost   

Total Cost (a) + (b)   

  

(Contractor’s Name) 

  

(Signature) 

  

(Name of signatory) 

  

(Title of signatory) 

 

 

                                                           

8Costs shall be in the currencies of the Contract.  
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Annex 3.  Acceptance of Estimate 

(Employer’s Letterhead) 

To:  ______________________________ Date:   

Attention:  ________________________________ 

Contract Name:  _____________________________ 

Contract Number:  ___________________________ 

Dear Ladies and/or Gentlemen: 

We hereby accept your Estimate for Change Proposal and agree that you should proceed with the preparation 

of the Change Proposal. 

1. Title of Change:  ___________________________ 

 

2. Change Request No./Rev.:  _______________________________ 

 

3. Estimate for Change Proposal No./Rev.:  _______________________________ 

 

4. Acceptance of Estimate No. /Rev.:  _______________________________ 

 

5. Brief Description of Change:  _______________________________ 

6. Other Terms and Conditions:  In the event that we decide not to order the Change accepted, you shall be 

entitled to compensation for the cost of preparation of Change Proposal described in your Estimate for 

Change Proposal mentioned in para. 3 above in accordance with GC Clause 39 of the General 

Conditions. 

  

(Entity’s Name) 

  

(Signature) 

  

(Name and Title of signatory) 
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Annex 4.  Change Proposal 

(Contractor’s Letterhead) 

To:  _______________________________ Date:   

Attention:  _______________________________ 

Contract Name:  _______________________________ 

Contract Number:  _______________________________ 

Dear Ladies and/or Gentlemen: 

In response to your Request for Change Proposal No. _______________________________, we hereby submit 

our proposal as follows: 

1. Title of Change:  _______________________________ 

 

2. Change Proposal No./Rev.:  _______________________________ 

 

3. Originator of Change: Employer:  [_______________________________ 

Contractor:  _______________________________ 

 

4. Brief Description of Change:  _______________________________ 

 

5. Reasons for Change:  _______________________________ 

 

6. Facilities and/or Item No. of Equipment related to the requested Change:  
_______________________________ 

 

7. Reference drawings and/or technical documents for the requested Change: 

 

Drawing/Document No. Description 

8. Estimate of increase/decrease to the Contract Price resulting from Change Proposal:9 

 (Amount) 

(a) Direct material   

(b) Major construction equipment   

(c) Direct field labor (Total   hrs)   

(d) Subcontracts   

(e) Indirect material and labor   

(f) Site supervision   

(g) Head office technical staff salaries 

Process engineer   hrs @   rate/hr   

Project engineer   hrs @   rate/hr   

Equipment engineer   hrs @   rate/hr   

Procurement   hrs @   rate/hr   

Draftsperson   hrs @   rate/hr   

Total   hrs   

(h) Extraordinary costs (computer, travel, etc.)   

(i) Fee for general administration,   % of Items   

                                                           

9Costs shall be in the currencies of the Contract.  
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(j) Taxes and customs duties   

Total lump sum cost of Change Proposal   

(Sum of items (a) to (j)) 

Cost to prepare Estimate for Change Proposal   

(Amount payable if Change is not accepted) 

9. Additional time for Completion required due to Change Proposal 

10. Effect on the Functional Guarantees 

11. Effect on the other terms and conditions of the Contract 

12. Validity of this Proposal:  within [Number] days after receipt of this Proposal by the Employer 

13. Other terms and conditions of this Change Proposal: 

(a) You are requested to notify us of your acceptance, comments or rejection of this detailed Change 

Proposal within ______________ days from your receipt of this Proposal. 

(b) The amount of any increase and/or decrease shall be taken into account in the adjustment of the 

Contract Price. 

(c) Contractor’s cost for preparation of this Change Proposal:2  

  

(Contractor’s Name) 

  

(Signature) 

  

(Name of signatory) 

  

(Title of signatory) 

 

                                                           

Specify where necessary. 2 
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Annex 5.  Change Order 

(Entity’s Letterhead) 

To:  _______________________________ Date:   

Attention:  _______________________________ 

Contract Name:  _______________________________ 

Contract Number:  _______________________________ 

Dear Ladies and/or Gentlemen: 

We approve the Change Order for the work specified in the Change Proposal (No. _______), and agree to adjust 

the Contract Price, Time for Completion and/or other conditions of the Contract in accordance with GC Clause 

39 of the General Conditions. 

1. Title of Change:  _______________________________ 

2. Change Request No./Rev.:  _______________________________ 

3. Change Order No./Rev.:  _______________________________ 

4. Originator of Change: Employer:  _______________________________ 

Contractor:  _______________________________ 

5. Authorized Price: 

Ref. No.:  _______________________________ Date:  __________________________ 

Foreign currency portion __________  plus Local currency portion __________ 

6. Adjustment of Time for Completion 

None Increase _________ days Decrease _________ days 

7. Other effects, if any 

Authorized by:    Date:    

(Entity) 

Accepted by:    Date:    

  (Contractor) 
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Annex 6.  Pending Agreement Change Order 

(Entity’s Letterhead) 

To:  _______________________________ Date:   

Attention:  _______________________________ 

Contract Name: _______________________________ 

Contract Number:  [_______________________________ 

Dear Ladies and/or Gentlemen: 

We instruct you to carry out the work in the Change Order detailed below in accordance with GC Clause 39 

of the General Conditions. 

1. Title of Change:  _______________________________ 

2. Employer’s Request for Change Proposal No./Rev.:  _______________________________ dated:  
__________ 

3. Contractor’s Change Proposal No./Rev.:  _______________________________ dated:  __________ 

4. Brief Description of Change:  _______________________________ 

5. Facilities and/or Item No. of equipment related to the requested Change:  
_______________________________ 

6. Reference Drawings and/or technical documents for the requested Change: 

Drawing/Document No. Description 

7. Adjustment of Time for Completion: 

8. Other change in the Contract terms: 

9. Other terms and conditions: 

  

(Employer’s Name) 

  

(Signature) 

  

(Name of signatory) 

  

(Title of signatory) 
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Annex 7.  Application for Change Proposal 
(Contractor’s Letterhead) 

To:  _______________________________ Date:   

Attention:  _______________________________ 

Contract Name:  _______________________________ 

Contract Number:  _______________________________ 

Dear Ladies and/or Gentlemen: 

We hereby propose that the below-mentioned work be treated as a Change in the Facilities. 

1. Title of Change:  _______________________________ 

2. Application for Change Proposal No./Rev.: _______________________________ dated:  
_______________________________ 

3. Brief Description of Change:  _______________________________ 

4. Reasons for Change: 

5. Order of Magnitude Estimation (in the currencies of the Contract): 

6. Scheduled Impact of Change: 

7. Effect on Functional Guarantees, if any: 

8. Appendix: 

  

(Contractor’s Name) 

  

(Signature) 

  

(Name of signatory) 

  

(Title of signatory)  
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Drawings 

 

Attached Separately in Annexure No.1  

 

mationSupplementary Infor 
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and Contract Forms 
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Section VII. General Conditions (GC) 

 

Table of Clauses 

 

A. Contract and Interpretation 

1. Definitions 

2. Contract Documents 

3. Interpretation 

4. Communications 

5. Law and Language 

6. Fraud and Corruption 

B. Subject Matter of Contract 

7. Scope of Facilities 
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General Conditions 

Contract and Interpretation 

1. Definitions 1.1 The following words and expressions shall have the meanings hereby 

assigned to them: 

“Contract” means the Contract Agreement entered into between the entity 

and the Contractor, together with the Contract Documents referred to 

therein; they shall constitute the Contract, and the term “the Contract” shall 

in all such documents be construed accordingly. 

“Contract Documents” means the documents listed in Article 1.1 (Contract 

Documents) of the Contract Agreement (including any amendments 

thereto). 

“GC” means the General Conditions hereof. 

“PC” means the Particular Conditions. 

“day” means calendar day . 

“year” means 365 days. 

“month” means calendar month. 

“Party” means the entity or the Contractor, as the context requires, and 

“Parties” means both of them. 

“entity” means the person named as such in the PC and includes the legal 

successors or permitted assigns of the Employer. 

“Project Manager” means the person appointed by the entity in the manner 

provided in GC Sub-Clause 17.1 (Project Manager) hereof and named as 

such in the PC to perform the duties delegated by the entity. 

“Contractor” means the person(s) whose bid to perform the Contract has 

been accepted by the Entity and is named as Contractor in the Contract 

Agreement, and includes the legal successors or permitted assigns of the 

Contractor. 

“Contractor’s Representative” means any person nominated by the 

Contractor and approved by the entity in the manner provided in GC Sub-

Clause 17.2 (Contractor’s Representative and Construction Manager) hereof 

to perform the duties delegated by the Contractor. 

“Construction Manager” means the person appointed by the Contractor’s 

Representative in the manner provided in GC Sub-Clause 17.2.4.   

“Subcontractor,” including manufacturers, means any person to whom 

execution of any part of the Facilities, including preparation of any design 
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or supply of any Plant, is sub-contracted directly or indirectly by the 

Contractor, and includes its legal successors or permitted assigns. 

“Dispute Board” (DB) means the person or persons named as such in the PC 

appointed by agreement between the entity and the Contractor to make a 

decision with respect to any dispute or difference between the entity and the 

Contractor referred to him or her by the Parties pursuant to GC Sub-Clause 

46.1 (Dispute Board) hereof. 

“The Bank” means the financing institution named in the PC. 

“Contract Price” means the sum specified in Article 2.1 (Contract Price) of 

the Contract Agreement, subject to such additions and adjustments thereto 

or deductions there from, as may be made pursuant to the Contract. 

“Facilities” means the Plant to be supplied and installed, as well as all the 

Installation Services to be carried out by the Contractor under the Contract. 

“Plant” means permanent plant, equipment, machinery, apparatus, 

materials, articles and things of all kinds to be provided and incorporated in 

the Facilities by the Contractor under the Contract (including the spare parts 

to be supplied by the Contractor under GC Sub-Clause 7.3 hereof), but does 

not include Contractor’s Equipment. 

“Installation Services” means all those services ancillary to the supply of the 

Plant for the Facilities, to be provided by the Contractor under the Contract, 

such as transportation and provision of marine or other similar insurance, 

inspection, expediting, site preparation works (including the provision and 

use of Contractor’s Equipment and the supply of all construction materials 

required), installation, testing, precommissioning, commissioning, 

operations, maintenance, the provision of operations and maintenance 

manuals, training, etc… as the case may require. 

“Contractor’s Equipment” means all facilities, equipment, machinery, tools, 

apparatus, appliances or things of every kind required in or for installation, 

completion and maintenance of Facilities that are to be provided by the 

Contractor, but does not include Plant, or other things intended to form or 

forming part of the Facilities. 

 “Site” means the land and other places upon which the Facilities are to be 

installed, and such other land or places as may be specified in the Contract 

as forming part of the Site. 

“Effective Date” means the date of fulfillment of all conditions stated in 

Article 3 (Effective Date) of the Contract Agreement, from which the Time 

for Completion shall be counted. 

“Time for Completion” means the time within which Completion of the 

Facilities as a whole (or of a part of the Facilities where a separate Time for 

Completion of such part has been prescribed) is to be attained, as referred to 
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in GC Clause 8 and in accordance with the relevant provisions of the 

Contract. 

“Completion” means that the Facilities (or a specific part thereof where 

specific parts are specified in the Contract) have been completed 

operationally and structurally and put in a tight and clean condition, that all 

work in respect of Precommissioning of the Facilities or such specific part 

thereof has been completed, and that the Facilities or specific part thereof 

are ready for Commissioning as provided in GC Clause 24 (Completion) 

hereof. 

“Precommissioning” means the testing, checking and other requirements 

specified in the entity’s Requirements that are to be carried out by the 

Contractor in preparation for Commissioning as provided in GC Clause 24 

(Completion) hereof. 

“Commissioning” means operation of the Facilities or any part thereof by 

the Contractor following Completion, which operation is to be carried out 

by the Contractor as provided in GC Sub-Clause 25.1 (Commissioning) 

hereof, for the purpose of carrying out Guarantee Test(s). 

“Guarantee Test(s)” means the test(s) specified in the Employer’s 

Requirements to be carried out to ascertain whether the Facilities or a 

specified part thereof is able to attain the Functional Guarantees specified in 

the Appendix to the Contract Agreement titled Functional Guarantees, in 

accordance with the provisions of GC Sub-Clause 25.2 (Guarantee Test) 

hereof. 

“Operational Acceptance” means the acceptance by the Entityof the 

Facilities (or any part of the Facilities where the Contract provides for 

acceptance of the Facilities in parts), which certifies the Contractor’s 

fulfillment of the Contract in respect of Functional Guarantees of the 

Facilities (or the relevant part thereof) in accordance with the provisions of 

GC Clause 28 (Functional Guarantees) hereof and shall include deemed 

acceptance in accordance with GC Clause 25 (Commissioning and 

Operational Acceptance) hereof. 

“Defect Liability Period” means the period of validity of the warranties 

given by the Contractor commencing at Completion of the Facilities or a 

part thereof, during which the Contractor is responsible for defects with 

respect to the Facilities (or the relevant part thereof) as provided in GC 

Clause 27 (Defect Liability) hereof. 

2. Contract 

Documents 

2.1 Subject to Article 1.2 (Order of Precedence) of the Contract Agreement, all 

documents forming part of the Contract (and all parts thereof) are intended 

to be correlative, complementary and mutually explanatory.  The Contract 

shall be read as a whole. 

3. Interpretation 3.1 In the Contract, except where the context requires otherwise: 
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(a) words indicating one gender include all genders; 

(b) words indicating the singular also include the plural and words 

indicating the plural also include the singular; 

(c) provisions including the word “agree,” “agreed,” or 

“agreement” require the agreement to be recorded in writing;  

(d) the word “tender” is synonymous with “bid,” “tenderer,” with 

“bidder,” and “tender documents” with “bidding documents,” 

and 

(e) “written” or “in writing” means hand-written, type-written, 

printed or electronically made, and resulting in a permanent 

record.  

 The marginal words and other headings shall not be taken into consideration 

in the interpretation of these Conditions. 

3.2 Incoterms 

 Unless inconsistent with any provision of the Contract, the meaning of any 

trade term and the rights and obligations of Parties there under shall be as 

prescribed by Incoterms. 

 Incoterms means international rules for interpreting trade terms published 

by the International Chamber of Commerce (latest edition), 38 Cours Albert 

1er, 75008 Paris, France. 

3.4 Entire Agreement 

 Subject to GC Sub-Clause 16.4 hereof, the Contract constitutes the entire 

agreement between the Entity and Contractor with respect to the subject 

matter of Contract and supersedes all communications, negotiations and 

agreements (whether written or oral) of Parties with respect thereto made 

prior to the date of Contract. 

3.5 Amendment 

 No amendment or other variation of the Contract shall be effective unless it 

is in writing, is dated, expressly refers to the Contract, and is signed by a 

duly authorized representative of each Party hereto. 

3.6 Independent Contractor 

 The Contractor shall be an independent contractor performing the Contract.  

The Contract does not create any agency, partnership, joint venture or other 

joint relationship between the Parties hereto. Subject to the provisions of the 

Contract, the Contractor shall be solely responsible for the manner in which 

the Contract is performed.  All employees, representatives or Subcontractors 

engaged by the Contractor in connection with the performance of the 

Contract shall be under the complete control of the Contractor and shall not 
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be deemed to be employees of the Employer, and nothing contained in the 

Contract or in any subcontract awarded by the Contractor shall be construed 

to create any contractual relationship between any such employees, 

representatives or Subcontractors and the entity. 

3.7 Non-Waiver 

3.7.1 Subject to GC Sub-Clause 3.7.2 below, no relaxation, forbearance, 

delay or indulgence by either Party in enforcing any of the terms and 

conditions of the Contract or the granting of time by either Party to 

the other shall prejudice, affect or restrict the rights of that Party under 

the Contract, nor shall any waiver by either Party of any breach of 

Contract operate as waiver of any subsequent or continuing breach of 

Contract. 

3.7.2 Any waiver of a Party’s rights, powers or remedies under the Contract 

must be in writing, must be dated and signed by an authorized 

representative of the Party granting such waiver, and must specify the 

right and the extent to which it is being waived. 

3.8 Severability 

 If any provision or condition of the Contract is prohibited or rendered invalid 

or unenforceable, such prohibition, invalidity or unenforceability shall not 

affect the validity or enforceability of any other provisions and conditions 

of the Contract. 

3.9 Country of Origin 

 “Origin” means the place where the plant and component parts thereof are 

mined, grown, produced or manufactured, and from which the services are 

provided. Plant components are produced when, through manufacturing, 

processing, or substantial or major assembling of components, a 

commercially recognized product results that is substantially in its basic 

characteristics or in purpose or utility from its components. 

4. Communications 4.1 Wherever these Conditions provide for the giving or issuing of 

approvals, certificates, consents, determinations, notices, requests 

and discharges, these communications shall be: 

(a) in writing and delivered against receipt; and 

(b) Delivered, sent or transmitted to the address for the recipient’s 

communications as stated in the Contract Agreement.  

When a certificate is issued to a Party, the certifier shall send a copy to the 

other Party. When a notice is issued to a Party, by the other Party or the 

Project Manager, a copy shall be sent to the Project Manager or the other 

Party, as the case may be. 
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5. Law and 

Language 

5.1 The Contract shall be governed by and interpreted in accordance with laws 

of the Afghanistan specified in the PC. 

5.2 The ruling language of the Contract shall be that stated in the PC.  

5.3 The language for communications shall be the ruling language unless 

otherwise stated in the PC.  

6. Fraud and 

Corruption  

6.1 If the Entity determines that the Contractor and/or any of its personnel, or 

its agents, or its Subcontractors, subconsultants, services providers, 

suppliers and/or their employees has engaged in corrupt, fraudulent, 

collusive coercive, or obstructive practices, in competing for or in 

executing the Contract, then the Entity may, after giving 14 days notice to 

the Contractor, terminate the Contractor's employment under the Contract 

and expel him from the Site, and the provisions of Clause 42 shall apply as 

if such expulsion had been made under Sub-Clause 42.2.1 (c). 

 For the purposes of this Sub-Clause,  

(i) “corrupt practice” is the offering, giving, receiving or 

soliciting, directly or indirectly, of anything of value to 

influence improperly the actions of another party10; 

(ii) “fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or 

attempts to mislead, a party to obtain a financial or other 

benefit or to avoid an obligation11; 

(iii) “collusive practice” is an arrangement between two or more 

parties12 designed to achieve an improper purpose, including 

to influence improperly the actions of another party; 

(iv) “coercive practice” is impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party13 or the property 

of the party to influence improperly the actions of a party; 

(v) “obstructive practice” is 

                                                           

10   “Another party” refers to a public official acting in relation to the procurement process or contract execution]. In 

this context, “public official” includes government staff taking or reviewing procurement decisions. 

11  “Party” refers to a public official; the terms  “benefit” and “obligation” relate to the procurement process or 

contract execution; and the “act or omission” is intended to influence the procurement process or contract 

execution. 

12   “Parties” refers to participants in the procurement process (including public officials) attempting to establish bid 

prices at artificial, non competitive levels. 

13   “Party” refers to a participant in the procurement process or contract execution. 
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(aa)  deliberately destroying, falsifying, altering or concealing 

of evidence material to the investigation or making false 

statements to investigators in order to materially impede a 

Bank investigation into allegations of a corrupt, 

fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating any party to prevent 

it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation, or 

(bb)  acts intended to materially impede the exercise of the 

Bank’s inspection and audit rights provided for under Sub-

Clause 9.8. 
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7. Scope of Facilities 7.1 Unless otherwise expressly limited in the Employer’s Requirements, the 

Contractor’s obligations cover the provision of all Plant and the 

performance of all Installation Services required for the design, and the 

manufacture (including procurement, quality assurance, construction, 

installation, associated civil works, Precommissioning and delivery) of the 

Plant, and the installation, completion and commissioning of the Facilities 

in accordance with the plans, procedures, specifications, drawings, codes 

and any other documents as specified in the Section, Employer’s 

Requirements.  Such specifications include, but are not limited to, the 

provision of supervision and engineering services; the supply of labor, 

materials, equipment, spare parts (as specified in GC Sub-Clause 7.3 

below) and accessories; Contractor’s Equipment; construction utilities and 

supplies; temporary materials, structures and facilities; transportation 

(including, without limitation, unloading and hauling to, from and at the 

Site); and storage, except for those supplies, works and services that will 

be provided or performed by the Employer, as set forth in the  Appendix to 

the Contract Agreement titled Scope of Works and Supply by the 

Employer. 

7.2 The Contractor shall, unless specifically excluded in the Contract, perform 

all such work and/or supply all such items and materials not specifically 

mentioned in the Contract but that can be reasonably inferred from the 

Contract as being required for attaining Completion of the Facilities as if 

such work and/or items and materials were expressly mentioned in the 

Contract. 

7.3 In addition to the supply of Mandatory Spare Parts included in the Contract, 

the Contractor agrees to supply spare parts required for the operation and 

maintenance of the Facilities for the period specified in the PC and the 

provisions, if any, specified in the PC.  However, the identity, 

specifications and quantities of such spare parts and the terms and 

conditions relating to the supply thereof are to be agreed between the Entity 

and the Contractor, and the price of such spare parts shall be that given in 

Price Schedule No. 6, which shall be added to the Contract Price.  The price 

of such spare parts shall include the purchase price therefor and other costs 

and expenses (including the Contractor’s fees) relating to the supply of 

spare parts. 

8. Time for 

Commencement 

and Completion 

8.1 The Contractor shall commence work on the Facilities within the period 

specified in the PC and without prejudice to GC Sub-Clause 26.2 hereof, 

the Contractor shall thereafter proceed with the Facilities in accordance 

with the time schedule specified in the Appendix to the Contract 

Agreement titled Time Schedule. 

8.2 The Contractor shall attain Completion of the Facilities or of a part where 

a separate time for Completion of such part is specified in the Contract, 

within the time stated in the PC or within such extended time to which the 

Contractor shall be entitled under GC Clause 40 hereof. 
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9. Contractor’s 

Responsibilities 

9.1 The Contractor shall design, manufacture including associated purchases 

and/or subcontracting, install and complete the Facilities in accordance 

with the Contract. When completed, the Facilities should be fit for the 

purposes for which they are intended as defined in the Contract. 

9.2 The Contractor confirms that it has entered into this Contract on the basis 

of a proper examination of the data relating to the Facilities including any 

data as to boring tests provided by the Employer, and on the basis of 

information that the Contractor could have obtained from a visual 

inspection of the Site if access thereto was available and of other data 

readily available to it relating to the Facilities as of the date twenty-eight 

(28) days prior to bid submission.  The Contractor acknowledges that any 

failure to acquaint itself with all such data and information shall not relieve 

its responsibility for properly estimating the difficulty or cost of 

successfully performing the Facilities. 

9.3 The Contractor shall acquire and pay for all permits, approvals and/or 

licenses from all local, state or national government authorities or public 

service undertakings in the country where the Site is located which such 

authorities or undertakings require the Contractor to obtain in its name and 

which are necessary for the performance of the Contract, including, 

without limitation, visas for the Contractor’s and Subcontractor’s 

personnel and entry permits for all imported Contractor’s Equipment.  The 

Contractor shall acquire all other permits, approvals and/or licenses that 

are not the responsibility of the Entity under GC Sub-Clause 10.3 hereof 

and that are necessary for the performance of the Contract. 

9.4 The Contractor shall comply with all laws in force in the country where the 

Facilities are to be implemented.  The laws will include all local, state, 

national or other laws that affect the performance of the Contract and bind 

upon the Contractor.  The Contractor shall indemnify and hold harmless 

the Entity from and against any and all liabilities, damages, claims, fines, 

penalties and expenses of whatever nature arising or resulting from the 

violation of such laws by the Contractor or its personnel, including the 

Subcontractors and their personnel, but without prejudice to GC Sub-

Clause 10.1 hereof. 

9.5 Any Plant and Installation Services that will be incorporated in or be 

required for the Facilities and other supplies shall have their origin as 

specified under GC Clause 1 (Country of Origin). Any subcontractors 

retained by the Contractor shall be from a country as specified in GC 

Clause 1 (Country of Origin). 

9.6 The Contractor shall permit the Bank to inspect the Contractor’s accounts 

and records relating to the performance of the Contractor and to have them 

audited by auditors appointed by the Bank, if so required by the Bank.  

9.7 If the Contractor is a joint venture, or association (JVA) of two or more 

persons, all such persons shall be jointly and severally bound to the Entity 

for the fulfillment of the provisions of the Contract, unless otherwise 
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specified in the PC, and shall designate one of such persons to act as a 

leader with authority to bind the JVA. The composition or the constitution 

of the JVA shall not be altered without the prior consent of the Employer. 

9.8 The Contractor shall permit, and shall cause its Subcontractors and 

subconsultants to permit, the Bank and/or persons appointed by the Bank 

to inspect the Site and all accounts and records relating to the performance 

of the Contract and the submission of the Bid, and to have such accounts 

and records audited by auditors appointed by the Bank if requested by the 

Bank. The Contractor’s and its Subcontractors’ and subconsultants’ 

attention is drawn to Sub-Clause 6.1 [Fraud and Corruption] which 

provides, inter alia, that acts intended to materially impede the exercise of 

the Bank’s inspection and audit rights provided for under Sub-Clause 9.8 

constitute a prohibited practice subject to contract termination (as well as 

to a determination of ineligibility pursuant to the Bank’s prevailing 

sanctions procedures). 

10. Employer’s 

Responsibilities 

10.1 All information and/or data to be supplied by the Entity as described in the 

Appendix to the Contract Agreement titled Scope of Works and Supply by 

the Employer, shall be deemed to be accurate, except when the Entity 

expressly states otherwise. 

10.2 The Entity shall be responsible for acquiring and providing legal and 

physical possession of the Site and access thereto, and for providing 

possession of and access to all other areas reasonably required for the 

proper execution of the Contract, including all requisite rights of way, as 

specified in the Appendix to the Contract Agreement titled Scope of Works 

and Supply by the Employer.  The Entity shall give full possession of and 

accord all rights of access thereto on or before the date(s) specified in that 

Appendix. 

10.3 The Entity shall acquire and pay for all permits, approvals and/or licenses 

from all local, state or national government authorities or public service 

undertakings in the country where the Site is located which (a) such 

authorities or undertakings require the Entity to obtain in the Employer’s 

name, (b) are necessary for the execution of the Contract, including those 

required for the performance by both the Contractor and the Entity of their 

respective obligations under the Contract, and (c) are specified in the  

Appendix  (Scope of Works and Supply by the Employer). 

10.4 If requested by the Contractor, the Entity shall use its best endeavors to 

assist the Contractor in obtaining in a timely and expeditious manner all 

permits, approvals and/or licenses necessary for the execution of the 

Contract from all local, state or national government authorities or public 

service undertakings that such authorities or undertakings require the 

Contractor or Subcontractors or the personnel of the Contractor or 

Subcontractors, as the case may be, to obtain. 

10.5 Unless otherwise specified in the Contract or agreed upon by the Entity and 

the Contractor, the Entity shall provide sufficient, properly qualified 
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operating and maintenance personnel; shall supply and make available all 

raw materials, utilities, lubricants, chemicals, catalysts, other materials and 

facilities; and shall perform all work and services of whatsoever nature, 

including those required by the Contractor to properly carry out 

Precommissioning, Commissioning and Guarantee Tests, all in accordance 

with the provisions of the  Appendix to the Contract Agreement titled 

Scope of Works and Supply by the Employer, at or before the time 

specified in the program furnished by the Contractor under GC Sub-Clause 

18.2 hereof and in the manner thereupon specified or as otherwise agreed 

upon by the Entity and the Contractor. 

10.6 The Entity shall be responsible for the continued operation of the Facilities 

after Completion, in accordance with GC Sub-Clause 24.8, and shall be 

responsible for facilitating the Guarantee Test(s) for the Facilities, in 

accordance with GC Sub-Clause 25.2. 

10.7 All costs and expenses involved in the performance of the obligations 

under this GC Clause 10 shall be the responsibility of the Employer, save 

those to be incurred by the Contractor with respect to the performance of 

Guarantee Tests, in accordance with GC Sub-Clause 25.2. 

10.8 In the event that the Entityshall be in breach of any of his obligations under 

this Clause, the additional cost incurred by the Contractor in consequence 

thereof shall be determined by the Project Manager and added to the 

Contract Price. 

Payment 

11. Contract Price 11.1 The Contract Price shall be as specified in Article 2 (Contract Price and 

Terms of Payment) of the Contract Agreement. 

11.2 Unless an adjustment clause is provided for in the PC, the Contract Price 

shall be a firm lump sum not subject to any alteration, except in the event 

of a Change in the Facilities or as otherwise provided in the Contract. 

11.3 Subject to GC Sub-Clauses 9.2, 10.1 and 35 hereof, the Contractor shall be 

deemed to have satisfied itself as to the correctness and sufficiency of the 

Contract Price, which shall, except as otherwise provided for in the 

Contract, cover all its obligations under the Contract. 

12. Terms of Payment 12.1 The Contract Price shall be paid as specified in Article 2 (Contract Price 

and Terms of Payment) of the Contract Agreement and in the Appendix to 

the Contract Agreement titled Terms and Procedures of Payment, which 

also outlines the procedures to be followed in making application for and 

processing payments. 

12.2 No payment made by the Entityherein shall be deemed to constitute 

acceptance by the Entityof the Facilities or any part(s) thereof. 
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12.3 In the event that the Entityfails to make any payment by its respective due 

date or within the period set forth in the Contract, the Entityshall pay to the 

Contractor interest on the amount of such delayed payment at the rate(s) 

shown in the Appendix to the Contract Agreement titled Terms and 

Procedures of Payment, for the period of delay until payment has been 

made in full, whether before or after judgment or arbitrage award. 

12.4 The currency or currencies in which payments are made to the Contractor 

under this Contract shall be specified in the Appendix to the Contract 

Agreement titled Terms and Procedures of Payment, subject to the general 

principle that payments will be made in the currency or currencies in which 

the Contract Price has been stated in the Contractor’s bid. 

13. Securities 13.1 Issuance of Securities 

 The Contractor shall provide the securities specified below in favor of the 

Entity at the times, and in the amount, manner and form specified below. 

13.2 Advance Payment Security 

13.2.1 The Contractor shall, within twenty-eight (28) days of the 

notification of contract award, provide a security in an amount equal 

to the advance payment calculated in accordance with the Appendix 

to the Contract Agreement titled Terms and Procedures of Payment, 

and in the same currency or currencies. 

13.2.2 The security shall be in the form provided in the bidding documents 

or in another form acceptable to the Employer.  The amount of the 

security shall be reduced in proportion to the value of the Facilities 

executed by and paid to the Contractor from time to time, and shall 

automatically become null and void when the full amount of the 

advance payment has been recovered by the Employer.  The security 

shall be returned to the Contractor immediately after its expiration. 

13.3 Performance Security 

13.3.1 The Contractor shall, within twenty-eight (28) days of the 

notification of contract award, provide a security for the due 

performance of the Contract in the amount specified in the PC. 

13.3.2 The performance security shall be denominated in the currency or 

currencies of the Contract, or in a freely convertible currency 

acceptable to the Employer, and shall be in the form provided in 

Section IX, Contract Forms, corresponding to the type of bank 

guarantee stipulated by the Entityin the PC, or in another form 

acceptable to the Employer. 

13.3.3 Unless otherwise specified in the PC, the security shall be reduced 

by half on the date of the Operational Acceptance. The Security shall 

become null and void, or shall be reduced pro rata to the Contract 

Price of a part of the Facilities for which a separate Time for 
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Completion is provided, five hundred and forty (540) days after 

Completion of the Facilities or three hundred and sixty five (365) 

days after Operational Acceptance of the Facilities, whichever 

occurs first; provided, however, that if the Defects Liability Period 

has been extended on any part of the Facilities pursuant to GC Sub-

Clause 27.8 hereof, the Contractor shall issue an additional security 

in an amount proportionate to the Contract Price of that part.  The 

security shall be returned to the Contractor immediately after its 

expiration, provided, however, that if the Contractor, pursuant to GC 

Sub-Clause 27.10, is liable for an extended defect liability 

obligation, the performance security shall be extended for the period 

specified in the PC pursuant to GC Sub-Clause 27.10 and up to the 

amount specified in the PC. 

13.3.4 The Entity shall not make a claim under the Performance Security, 

except for amounts to which the Entity is entitled under the Contract. 

The Entity shall indemnify and hold the Contractor harmless against 

and from all damages, losses and expenses (including legal fees and 

expenses) resulting from a claim under the Performance Security to 

the extent to which the Entity was not entitled to make the claim. 

14. Taxes and Duties 14.1 Except as otherwise specifically provided in the Contract, the Contractor 

shall bear and pay all taxes, duties, levies and charges assessed on the 

Contractor, its Subcontractors or their employees by all municipal, state or 

national government authorities in connection with the Facilities in and 

outside of the country where the Site is located. 

14.2 Notwithstanding GC Sub-Clause 14.1 above, the Entityshall bear and 

promptly pay  

(a) all customs and import duties for the Plant specified in Price 

Schedule No. 1; and  

(b) other domestic taxes such as, sales tax and value added tax (VAT) 

on the Plant specified in Price Schedules No. 1 and No. 2 and that is 

to be incorporated into the Facilities, and on the finished goods, 

imposed by the law of the country where the Site is located. 

14.3 If any tax exemptions, reductions, allowances or privileges may be 

available to the Contractor in the country where the Site is located, the 

Entityshall use its best endeavors to enable the Contractor to benefit from 

any such tax savings to the maximum allowable extent. 

14.4 For the purpose of the Contract, it is agreed that the Contract Price 

specified in Article 2 (Contract Price and Terms of Payment) of the 

Contract Agreement is based on the taxes, duties, levies and charges 

prevailing at the date twenty-eight (28) days prior to the date of bid 

submission in the country where the Site is located (hereinafter called 

“Tax” in this GC Sub-Clause 14.4).  If any rates of Tax are increased or 

decreased, a new Tax is introduced, an existing Tax is abolished, or any 
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change in interpretation or application of any Tax occurs in the course of 

the performance of Contract, which was or will be assessed on the 

Contractor, Subcontractors or their employees in connection with 

performance of the Contract, an equitable adjustment of the Contract Price 

shall be made to fully take into account any such change by addition to the 

Contract Price or deduction therefrom, as the case may be, in accordance 

with GC Clause 36 hereof. 

Intellectual Property 

15. License/Use of 

Technical 

Information  

15.1 For the operation and maintenance of the Plant, the Contractor 

hereby grants a non-exclusive and non-transferable license (without 

the right to sub-license) to the Entityunder the patents, utility 

models or other industrial property rights owned by the Contractor 

or by a third Party from whom the Contractor has received the right 

to grant licenses thereunder, and shall also grant to the Entitya non-

exclusive and non-transferable right (without the right to sub-

license) to use the know-how and other technical information 

disclosed to the Entityunder the Contract. Nothing contained herein 

shall be construed as transferring ownership of any patent, utility 

model, trademark, design, copyright, know-how or other 

intellectual property right from the Contractor or any third Party to 

the Employer. 

15.2 The copyright in all drawings, documents and other materials containing 

data and information furnished to the Entityby the Contractor herein shall 

remain vested in the Contractor or, if they are furnished to the 

Entitydirectly or through the Contractor by any third Party, including 

suppliers of materials, the copyright in such materials shall remain vested 

in such third Party. 

16. Confidential 

Information 

16.1 The Entityand the Contractor shall keep confidential and shall not, without 

the written consent of the other Party hereto, divulge to any third Party 

any documents, data or other information furnished directly or indirectly 

by the other Party hereto in connection with the Contract, whether such 

information has been furnished prior to, during or following termination 

of the Contract.  Notwithstanding the above, the Contractor may furnish 

to its Subcontractor(s) such documents, data and other information it 

receives from the Entityto the extent required for the Subcontractor(s) to 

perform its work under the Contract, in which event the Contractor shall 

obtain from such Subcontractor(s) an undertaking of confidentiality 

similar to that imposed on the Contractor under this GC Clause 16. 

16.2 The Entityshall not use such documents, data and other information 

received from the Contractor for any purpose other than the operation and 

maintenance of the Facilities.  Similarly, the Contractor shall not use such 

documents, data and other information received from the Entityfor any 

purpose other than the design, procurement of Plant, construction or such 
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other work and services as are required for the performance of the 

Contract. 

16.3 The obligation of a Party under GC Sub-Clauses 16.1 and 16.2 above, 

however, shall not apply to that information which 

(a) now or hereafter enters the public domain through no fault of that 

Party 

(b) can be proven to have been possessed by that Party at the time of 

disclosure and which was not previously obtained, directly or 

indirectly, from the other Party hereto 

(c) otherwise lawfully becomes available to that Party from a third 

Party that has no obligation of confidentiality. 

16.4 The above provisions of this GC Clause 16 shall not in any way modify 

any undertaking of confidentiality given by either of the Parties hereto 

prior to the date of the Contract in respect of the Facilities or any part 

thereof. 

16.5 The provisions of this GC Clause 16 shall survive termination, for 

whatever reason, of the Contract. 

Execution of the Facilities 

17. Representatives 17.1 Project Manager 

If the Project Manager is not named in the Contract, then within fourteen (14) 

days of the Effective Date, the Entity shall appoint and notify the 

Contractor in writing of the name of the Project Manager.  The Entity 

may from time to time appoint some other person as the Project Manager 

in place of the person previously so appointed, and shall give a notice of 

the name of such other person to the Contractor without delay.  No such 

appointment shall be made at such a time or in such a manner as to 

impede the progress of work on the Facilities.  Such appointment shall 

only take effect upon receipt of such notice by the Contractor.  The 

Project Manager shall represent and act for the Entity at all times during 

the performance of the Contract.  All notices, instructions, orders, 

certificates, approvals and all other communications under the Contract 

shall be given by the Project Manager, except as herein otherwise 

provided. 

 All notices, instructions, information and other communications given by 

the Contractor to the Entity under the Contract shall be given to the 

Project Manager, except as herein otherwise provided. 

17.2 Contractor’s Representative & Construction Manager 

17.2.1 If the Contractor’s Representative is not named in the Contract, 

then within fourteen (14) days of the Effective Date, the 
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Contractor shall appoint the Contractor’s Representative and 

shall request the Entity in writing to approve the person so 

appointed.  If the Entity makes no objection to the appointment 

within fourteen (14) days, the Contractor’s Representative shall 

be deemed to have been approved.  If the Entity objects to the 

appointment within fourteen (14) days giving the reason therefor, 

then the Contractor shall appoint a replacement within fourteen 

(14) days of such objection, and the foregoing provisions of this 

GC Sub-Clause 17.2.1 shall apply thereto. 

17.2.2 The Contractor’s Representative shall represent and act for the 

Contractor at all times during the performance of the Contract 

and shall give to the Project Manager all the Contractor’s notices, 

instructions, information and all other communications under the 

Contract. 

 All notices, instructions, information and all other communications given 

by the Entity or the Project Manager to the Contractor under the Contract 

shall be given to the Contractor’s Representative or, in its absence, its 

deputy, except as herein otherwise provided. 

 The Contractor shall not revoke the appointment of the Contractor’s 

Representative without the Employer’s prior written consent, which shall 

not be unreasonably withheld.  If the Entity consents thereto, the 

Contractor shall appoint some other person as the Contractor’s 

Representative, pursuant to the procedure set out in GC Sub-Clause 

17.2.1. 

17.2.3 The Contractor’s Representative may, subject to the approval of the 

Entity which shall not be unreasonably withheld, at any time delegate to 

any person any of the powers, functions and authorities vested in him or 

her.  Any such delegation may be revoked at any time.  Any such 

delegation or revocation shall be subject to a prior notice signed by the 

Contractor’s Representative, and shall specify the powers, functions and 

authorities thereby delegated or revoked.  No such delegation or 

revocation shall take effect unless and until a copy thereof has been 

delivered to the Entity and the Project Manager. 

 Any act or exercise by any person of powers, functions and authorities 

so delegated to him or her in accordance with this GC Sub-Clause 17.2.3 

shall be deemed to be an act or exercise by the Contractor’s 

Representative. 

17.2.4 From the commencement of installation of the Facilities at the Site until 

Completion, the Contractor’s Representative shall appoint a suitable 

person as the Construction Manager.  The Construction Manager shall 

supervise all work done at the Site by the Contractor and shall be present 

at the Site throughout normal working hours except when on leave, sick 

or absent for reasons connected with the proper performance of the 

Contract.  Whenever the Construction Manager is absent from the Site, a 
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suitable person shall be appointed to act as the Construction Manager’s 

deputy. 

17.2.5 The Entity may by notice to the Contractor object to any representative 

or person employed by the Contractor in the execution of the Contract 

who, in the reasonable opinion of the Employer, may behave 

inappropriately, may be incompetent or negligent, or may commit a 

serious breach of the Site regulations provided under GC Sub-Clause 

22.3.  The Entity shall provide evidence of the same, whereupon the 

Contractor shall remove such person from the Facilities. 

17.2.6 If any representative or person employed by the Contractor is removed 

in accordance with GC Sub-Clause 17.2.5, the Contractor shall, where 

required, promptly appoint a replacement. 

18. Work Program 18.1 Contractor’s Organization 

 The Contractor shall supply to the Entity and the Project Manager a chart 

showing the proposed organization to be established by the Contractor 

for carrying out work on the Facilities within twenty-one (21) days of the 

Effective Date.  The chart shall include the identities of the key personnel 

and the curricula vitae of such key personnel to be employed shall be 

supplied together with the chart.  The Contractor shall promptly inform 

the Entity and the Project Manager in writing of any revision or alteration 

of such an organization chart. 

18.2 Program of Performance 

 Within twenty-eight (28) days after the Effective Date, the Contractor 

shall submit to the Project Manager a detailed program of performance 

of the Contract, made in a form acceptable to the Project Manager and 

showing the sequence in which it proposes to design, manufacture, 

transport, assemble, install and precommission the Facilities, as well as 

the date by which the Contractor reasonably requires that the Entity shall 

have fulfilled its obligations under the Contract so as to enable the 

Contractor to execute the Contract in accordance with the program and 

to achieve Completion, Commissioning and Acceptance of the Facilities 

in accordance with the Contract.  The program so submitted by the 

Contractor shall accord with the Time Schedule included in the Appendix 

to the Contract Agreement titled Time Schedule, and any other dates and 

periods specified in the Contract.  The Contractor shall update and revise 

the program as and when appropriate or when required by the Project 

Manager, but without modification in the Times for Completion 

specified in the PC pursuant to Sub-Clause 8.2 and any extension granted 

in accordance with GC Clause 40, and shall submit all such revisions to 

the Project Manager. 

18.3 Progress Report 
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 The Contractor shall monitor progress of all the activities specified in the 

program referred to in GC Sub-Clause 18.2   above, and supply a progress 

report to the Project Manager every month. 

 The progress report shall be in a form acceptable to the Project Manager 

and shall indicate: (a) percentage completion achieved compared with 

the planned percentage completion for each activity; and (b) where any 

activity is behind the program, giving comments and likely consequences 

and stating the corrective action being taken. 

18.4 Progress of Performance 

 If at any time the Contractor’s actual progress falls behind the program 

referred to in GC Sub-Clause 18.2, or it becomes apparent that it will so 

fall behind, the Contractor shall, at the request of the Entity or the Project 

Manager, prepare and submit to the Project Manager a revised program, 

taking into account the prevailing circumstances, and shall notify the 

Project Manager of the steps being taken to expedite progress so as to 

attain Completion of the Facilities within the Time for Completion under 

GC Sub-Clause 8.2, any extension thereof entitled under GC Sub-Clause 

40.1, or any extended period as may otherwise be agreed upon between 

the Entity and the Contractor. 

18.5 Procedures 

 The Contract shall be executed in accordance with the Contract 

Documents including the procedures given in the Forms and Procedures 

of the Employer’s Requirements. 

 The Contractor may execute the Contract in accordance with its own 

standard project execution plans and procedures to the extent that they 

do not conflict with the provisions contained in the Contract. 

19. Subcontracting 19.1 The Appendix to the Contract Agreement titled List of Major Items of 

Plant and Installation Services and List of Approved Subcontractors, 

specifies major items of supply or services and a list of approved 

Subcontractors against each item, including manufacturers.  Insofar as no 

Subcontractors are listed against any such item, the Contractor shall 

prepare a list of Subcontractors for such item for inclusion in such list.  

The Contractor may from time to time propose any addition to or deletion 

from any such list.  The Contractor shall submit any such list or any 

modification thereto to the Entity for its approval in sufficient time so as 

not to impede the progress of work on the Facilities.  Such approval by 

the Entity for any of the Subcontractors shall not relieve the Contractor 

from any of its obligations, duties or responsibilities under the Contract. 

19.2 The Contractor shall select and employ its Subcontractors for such major 

items from those listed in the lists referred to in GC Sub-Clause 19.1. 

19.3 For items or parts of the Facilities not specified in the Appendix to the 

Contract Agreement titled List of Major Items of Plant and Installation 
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Services and List of Approved Subcontractors, the Contractor may 

employ such Subcontractors as it may select, at its discretion. 

19.4 Each sub-contract shall include provisions which would entitle the Entity 

to require the sub-contract to be assigned to the Entity under GC 19.5 (if 

and when applicable), or in event of termination by the Entity under GC 

42.2. 

19.5 If a sub-contractor's obligations extend beyond the expiry date of the 

relevant Defects Liability Period and the Project Manager, prior to that 

date, instructs the Contractor to assign the benefits of such obligations to 

the Employer, then the Contractor shall do so. 

20. Design and 

Engineering 

20.1 Specifications and Drawings 

20.1.1 The Contractor shall execute the basic and detailed design and the 

engineering work in compliance with the provisions of the Contract, or 

where not so specified, in accordance with good engineering practice. 

 The Contractor shall be responsible for any discrepancies, errors or 

omissions in the specifications, drawings and other technical documents 

that it has prepared, whether such specifications, drawings and other 

documents have been approved by the Project Manager or not, provided 

that such discrepancies, errors or omissions are not because of inaccurate 

information furnished in writing to the Contractor by or on behalf of the 

Employer. 

20.1.2 The Contractor shall be entitled to disclaim responsibility for any design, 

data, drawing, specification or other document, or any modification 

thereof provided or designated by or on behalf of the Employer, by giving 

a notice of such disclaimer to the Project Manager. 

20.2 Codes and Standards 

 Wherever references are made in the Contract to codes and standards in 

accordance with which the Contract shall be executed, the edition or the 

revised version of such codes and standards current at the date twenty-

eight (28) days prior to date of bid submission shall apply unless 

otherwise specified.  During Contract execution, any changes in such 

codes and standards shall be applied subject to approval by the Entityand 

shall be treated in accordance with GC Clause 39. 

20.3 Approval/Review of Technical Documents by Project Manager 

20.3.1 The Contractor shall prepare or cause its Subcontractors to 

prepare, and furnish to the Project Manager the documents listed 

in the  Appendix to the Contract Agreement titled List of 

Documents for Approval or Review, for its approval or review as 

specified and in accordance with the requirements of GC Sub-

Clause 18.2 (Program of Performance). 
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 Any part of the Facilities covered by or related to the documents 

to be approved by the Project Manager shall be executed only 

after the Project Manager’s approval thereof. 

 GC Sub-Clauses 20.3.2 through 20.3.7 shall apply to those 

documents requiring the Project Manager’s approval, but not to 

those furnished to the Project Manager for its review only. 

20.3.2 Within fourteen (14) days after receipt by the Project Manager of 

any document requiring the Project Manager’s approval in 

accordance with GC Sub-Clause 20.3.1, the Project Manager 

shall either return one copy thereof to the Contractor with its 

approval endorsed thereon or shall notify the Contractor in 

writing of its disapproval thereof and the reasons therefor and the 

modifications that the Project Manager proposes. 

 If the Project Manager fails to take such action within the said 

fourteen (14) days, then the said document shall be deemed to 

have been approved by the Project Manager. 

20.3.3 The Project Manager shall not disapprove any document, except 

on the grounds that the document does not comply with the 

Contract or that it is contrary to good engineering practice.  

20.3.4 If the Project Manager disapproves the document, the Contractor 

shall modify the document and resubmit it for the Project 

Manager’s approval in accordance with GC Sub-Clause 20.3.2. 

If the Project Manager approves the document subject to 

modification(s), the Contractor shall make the required 

modification(s), whereupon the document shall be deemed to 

have been approved. 

20.3.5 If any dispute or difference occurs between the Entity and the 

Contractor in connection with or arising out of the disapproval 

by the Project Manager of any document and/or any 

modification(s) thereto that cannot be settled between the Parties 

within a reasonable period, then such dispute or difference may 

be referred to a Dispute Board for determination in accordance 

with GC Sub-Clause 46.1 hereof.  If such dispute or difference is 

referred to a Dispute Board, the Project Manager shall give 

instructions as to whether and if so, how, performance of the 

Contract is to proceed.  The Contractor shall proceed with the 

Contract in accordance with the Project Manager’s instructions, 

provided that if the Dispute Board upholds the Contractor’s view 

on the dispute and if the Entity has not given notice under GC 

Sub-Clause 46.3 hereof, then the Contractor shall be reimbursed 

by the Entity for any additional costs incurred by reason of such 

instructions and shall be relieved of such responsibility or 

liability in connection with the dispute and the execution of the 
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instructions as the Dispute Board shall decide, and the Time for 

Completion shall be extended accordingly. 

20.3.6 The Project Manager’s approval, with or without modification of 

the document furnished by the Contractor, shall not relieve the 

Contractor of any responsibility or liability imposed upon it by 

any provisions of the Contract except to the extent that any 

subsequent failure results from modifications required by the 

Project Manager. 

20.3.7 The Contractor shall not depart from any approved document 

unless the Contractor has first submitted to the Project Manager 

an amended document and obtained the Project Manager’s 

approval thereof, pursuant to the provisions of this GC Sub-

Clause 20.3. 

 If the Project Manager requests any change in any already 

approved document and/or in any document based thereon, the 

provisions of GC Clause 39 shall apply to such request. 

21. Procurement 21.1 Plant  

 Subject to GC Sub-Clause 14.2, the Contractor shall procure and 

transport all Plant in an expeditious and orderly manner to the Site. 

21.2 Employer-Supplied Plant 

 If the Appendix to the Contract Agreement titled Scope of Works and 

Supply by the Employer, provides that the Entity shall furnish any 

specific items to the Contractor, the following provisions shall apply: 

21.2.1 The Entity shall, at its own risk and expense, transport each item to the 

place on or near the Site as agreed upon by the Parties and make such 

item available to the Contractor at the time specified in the program 

furnished by the Contractor, pursuant to GC Sub-Clause 18.2, unless 

otherwise mutually agreed. 

21.2.2 Upon receipt of such item, the Contractor shall inspect the same visually 

and notify the Project Manager of any detected shortage, defect or 

default.  The Entity shall immediately remedy any shortage, defect or 

default, or the Contractor shall, if practicable and possible, at the request 

of the Employer, remedy such shortage, defect or default at the 

Employer’s cost and expense.  After inspection, such item shall fall under 

the care, custody and control of the Contractor.  The provision of this GC 

Sub-Clause 21.2.2 shall apply to any item supplied to remedy any such 

shortage or default or to substitute for any defective item, or shall apply 

to defective items that have been repaired. 

21.2.3 The foregoing responsibilities of the Contractor and its obligations of 

care, custody and control shall not relieve the Entity of liability for any 

undetected shortage, defect or default, nor place the Contractor under any 
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liability for any such shortage, defect or default whether under GC Clause 

27 or under any other provision of Contract. 

21.3 Transportation 

21.3.1 The Contractor shall at its own risk and expense transport all the 

materials and the Contractor’s Equipment to the Site by the mode 

of transport that the Contractor judges most suitable under all the 

circumstances. 

21.3.2 Unless otherwise provided in the Contract, the Contractor shall 

be entitled to select any safe mode of transport operated by any 

person to carry the materials and the Contractor’s Equipment. 

21.3.3 Upon dispatch of each shipment of materials and the Contractor’s 

Equipment, the Contractor shall notify the Entity by telex, cable, 

facsimile or electronic means, of the description of the materials 

and of the Contractor’s Equipment, the point and means of 

dispatch, and the estimated time and point of arrival in the 

country where the Site is located, if applicable, and at the Site.  

The Contractor shall furnish the Entity with relevant shipping 

documents to be agreed upon between the Parties. 

21.3.4 The Contractor shall be responsible for obtaining, if necessary, 

approvals from the authorities for transportation of the materials 

and the Contractor’s Equipment to the Site.  The Entity shall use 

its best endeavors in a timely and expeditious manner to assist 

the Contractor in obtaining such approvals, if requested by the 

Contractor.  The Contractor shall indemnify and hold harmless 

the Entity from and against any claim for damage to roads, 

bridges or any other traffic facilities that may be caused by the 

transport of the materials and the Contractor’s Equipment to the 

Site. 

21.4 Customs Clearance 

 The Contractor shall, at its own expense, handle all imported materials 

and Contractor’s Equipment at the point(s) of import and shall handle 

any formalities for customs clearance, subject to the Employer’s 

obligations under GC Sub-Clause 14.2, provided that if applicable laws 

or regulations require any application or act to be made by or in the name 

of the Employer, the Entity shall take all necessary steps to comply with 

such laws or regulations.  In the event of delays in customs clearance that 

are not the fault of the Contractor, the Contractor shall be entitled to an 

extension in the Time for Completion, pursuant to GC Clause 40. 

22. Installation 22.1 Setting Out/Supervision 

22.1.1 Bench Mark:  The Contractor shall be responsible for the true and 

proper setting-out of the Facilities in relation to bench marks, 



Section IX.  Contract Forms User’s Guide 133 

133 

reference marks and lines provided to it in writing by or on behalf 

of the Employer. 

 If, at any time during the progress of installation of the Facilities, 

any error shall appear in the position, level or alignment of the 

Facilities, the Contractor shall forthwith notify the Project 

Manager of such error and, at its own expense, immediately 

rectify such error to the reasonable satisfaction of the Project 

Manager.  If such error is based on incorrect data provided in 

writing by or on behalf of the Employer, the expense of rectifying 

the same shall be borne by the Employer. 

22.1.2 Contractor’s Supervision:  The Contractor shall give or provide 

all necessary superintendence during the installation of the 

Facilities, and the Construction Manager or its deputy shall be 

constantly on the Site to provide full-time superintendence of the 

installation.  The Contractor shall provide and employ only 

technical personnel who are skilled and experienced in their 

respective callings and supervisory staff who are competent to 

adequately supervise the work at hand. 

22.2 Labor: 

22.2.1 Engagement of Staff and Labor 

 Except as otherwise stated in the Specification, the Contractor 

shall make arrangements for the engagement of all staff and 

labor, local or otherwise, and for their payment, housing, feeding 

and transport. 

 The Contractor shall provide and employ on the Site in the 

installation of the Facilities such skilled, semi-skilled and 

unskilled labor as is necessary for the proper and timely 

execution of the Contract.  The Contractor is encouraged to use 

local labor that has the necessary skills. 

 The Contractor shall be responsible for obtaining all necessary 

permit(s) and/or visa(s) from the appropriate authorities for the 

entry of all labor and personnel to be employed on the Site into 

the country where the Site is located. The Entity will, if requested 

by the Contractor, use his best endeavors in a timely and 

expeditious manner to assist the Contractor in obtaining any 

local, state, national or government permission required for 

bringing in the Contractor’s personnel. 

 The Contractor shall at its own expense provide the means of 

repatriation to all of its and its Subcontractor’s personnel 

employed on the Contract at the Site to the place where they were 

recruited or to their domicile.  It shall also provide suitable 

temporary maintenance of all such persons from the cessation of 

their employment on the Contract to the date programmed for 
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their departure.  In the event that the Contractor defaults in 

providing such means of transportation and temporary 

maintenance, the Entity may provide the same to such personnel 

and recover the cost of doing so from the Contractor. 

22.2.2 Persons in the Service of Employer 

 The Contractor shall not recruit, or attempt to recruit, staff 

and labor from amongst the Employer’s Personnel. 

22.2.3 Labor Laws 

 The Contractor shall comply with all the relevant labor 

Laws applicable to the Contractor’s Personnel, including 

Laws relating to their employment, health, safety, welfare, 

immigration and emigration, and shall allow them all their 

legal rights. 

 The Contractor shall at all times during the progress of the 

Contract use its best endeavors to prevent any unlawful, riotous 

or disorderly conduct or behavior by or amongst its employees 

and the labor of its Subcontractors. 

 The Contractor shall, in all dealings with its labor and the labor 

of its Subcontractors currently employed on or connected with 

the Contract, pay due regard to all recognized festivals, official 

holidays, religious or other customs and all local laws and 

regulations pertaining to the employment of labor. 

22.2.4 Rates of Wages and Conditions of Labor 

 The Contractor shall pay rates of wages, and observe 

conditions of labor, which are not lower than those 

established for the trade or industry where the work is 

carried out. If no established rates or conditions are 

applicable, the Contractor shall pay rates of wages and 

observe conditions which are not lower than the general 

level of wages and conditions observed locally by 

employers whose trade or industry is similar to that of the 

Contractor. 

 The Contractor shall inform the Contractor’s Personnel 

about their liability to pay personal income taxes in the 

Country in respect of such of their salaries, wages and 

allowances as are chargeable under the Laws for the time 

being in force, and the Contractor shall perform such duties 

in regard to such deductions thereof as may be imposed on 

him by such Laws. 
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22.2.5 Working Hours 

 No work shall be carried out on the Site on locally 

recognized days of rest, or outside the normal working 

hours stated in the PC, unless: 

(a)  otherwise stated in the Contract, 

(b)  the Project Manager gives consent, or 

(c)  the work is unavoidable, or necessary for the 

protection of life or property or for the safety of the 

Works, in which case the Contractor shall 

immediately advise the Project Manager. 

 If and when the Contractor considers it necessary to carry out work 

at night or on public holidays so as to meet the Time for 

Completion and requests the Project Manager’s consent thereto, 

the Project Manager shall not unreasonably withhold such consent. 

 This Sub-Clause shall not apply to any work which is customarily 

carried out by rotary or double-shifts. 

22.2.6 Facilities for Staff and Labor 

 Except as otherwise stated in the Specification, the 

Contractor shall provide and maintain all necessary 

accommodation and welfare facilities for the Contractor’s 

Personnel. The Contractor shall also provide facilities for the 

Employer’s Personnel as stated in the Specification. 

 The Contractor shall not permit any of the Contractor’s 

Personnel to maintain any temporary or permanent living 

quarters within the structures forming part of the Permanent 

Works. 

22.2.7 Health and Safety 

 The Contractor shall at all times take all reasonable 

precautions to maintain the health and safety of the 

Contractor’s Personnel. In collaboration with local health 

authorities, the Contractor shall ensure that medical staff, 

first aid facilities, sick bay and ambulance service are 

available at all times at the Site and at any accommodation 

for Contractor’s and Entity’s Personnel, and that suitable 

arrangements are made for all necessary welfare and hygiene 

requirements and for the prevention of epidemics. 



Section IX.  Contract Forms User’s Guide 136 

136 

 The Contractor shall appoint an accident prevention officer 

at the Site, responsible for maintaining safety and protection 

against accidents. This person shall be qualified for this 

responsibility, and shall have the authority to issue 

instructions and take protective measures to prevent 

accidents. Throughout the performance of the Contract, the 

Contractor shall provide whatever is required by this person 

to exercise this responsibility and authority. 

 The Contractor shall send to the Project Manager, details of 

any accident as soon as practicable after its occurrence. The 

Contractor shall maintain records and make reports 

concerning health, safety and welfare of persons, and 

damage to property, as the Engineer may reasonably require. 

 The Contractor shall throughout the contract (including the 

Defects Notification Period): (i) conduct Information, Education 

and Consultation Communication (IEC) campaigns, at least every 

other month, addressed to all the Site staff and labor (including all 

the Contractor's employees, all Sub-Contractors and Employer’s 

and Project Manager’s' employees, and all truck drivers and crew 

making deliveries to Site for construction activities) and to the 

immediate local communities, concerning the risks, dangers and 

impact, and appropriate avoidance behavior with respect to of 

Sexually Transmitted Diseases (STD)—or Sexually Transmitted 

Infections (STI) in general and HIV/AIDS in particular; (ii) 

provide male or female condoms for all Site staff and labor as 

appropriate; and (iii) provide for STI and HIV/AIDS screening, 

diagnosis, counseling and referral to a dedicated national STI and  

HIV/AIDS program, (unless otherwise agreed) of all Site staff and 

labor. 

 The Contractor shall include in the program to be submitted for the 

execution of the Facilities under Sub-Clause 18.2 an alleviation 

program for Site staff and labor and their families in respect of 

Sexually Transmitted Infections (STI) and Sexually Transmitted 

Diseases (STD) including HIV/AIDS. The STI, STD and HIV/AIDS 

alleviation program shall indicate when, how and at what cost the 

Contractor plans to satisfy the requirements of this Sub-Clause and 

the related specification.  For each component, the program shall 

detail the resources to be provided or utilized and any related sub-

contracting proposed. The program shall also include provision of a 

detailed cost estimate with supporting documentation. Payment to the 

Contractor for preparation and implementation this program shall not 

exceed the Provisional Sum dedicated for this purpose. 

22.2.8 Funeral Arrangements  
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 In the event of the death of any of the Contractor’s personnel or 

accompanying members of their families, the Contractor shall be 

responsible for making the appropriate arrangements for their 

return or burial, unless otherwise specified in the PC.  

22.2.9 Records of Contractor’s Personnel  

 The Contractor shall keep accurate records of the Contractor’s 

personnel, including the number of each class of Contractor’s 

Personnel on the Site and the names, ages, genders, hours worked 

and wages paid to all workers. These records shall be 

summarized on a monthly basis in a form approved by the Project 

Manager and shall be available for inspection by the Project 

Manager until the Contractor has completed all work. 

22.2.10 Supply of Foodstuffs 

 The Contractor shall arrange for the provision of a sufficient 

supply of suitable food as may be stated in the Specification 

at reasonable prices for the Contractor’s Personnel for the 

purposes of or in connection with the Contract. 

22.2.11 Supply of Water 

 The Contractor shall, having regard to local conditions, 

provide on the Site an adequate supply of drinking and other 

water for the use of the Contractor’s Personnel. 

22.2.12 Measures against Insect and Pest Nuisance 

 The Contractor shall at all times take the necessary 

precautions to protect the Contractor’s Personnel employed 

on the Site from insect and pest nuisance, and to reduce their 

danger to health. The Contractor shall comply with all the 

regulations of the local health authorities, including use of 

appropriate insecticide. 

22.2.13 Alcoholic Liquor or Drugs 

 The Contractor shall not, otherwise than in accordance with 

the Laws of the Country, import, sell, give barter or 

otherwise dispose of any alcoholic liquor or drugs, or permit 

or allow importation, sale, gift barter or disposal by 

Contractor's Personnel. 

22.2.14 Arms and Ammunition 
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 The Contractor shall not give, barter, or otherwise dispose 

of, to any person, any arms or ammunition of any kind, or 

allow Contractor's Personnel to do so. 

22.2.15 Prohibition of All Forms of Forced or Compulsory Labor 

 The contractor shall not employ “forced or compulsory 

labor” in any form. “Forced or compulsory labor” consists 

of all work or service, not voluntarily performed, that is 

extracted from an individual under threat of force or 

penalty. 

22.2.16 Prohibition of Harmful Child Labor 

 The Contractor shall not employ any child to perform any 

work that is economically exploitative, or is likely to be 

hazardous to, or to interfere with, the child's education, or 

to be harmful to the child's health or physical, mental, 

spiritual, moral, or social development. 

22.3 Contractor’s Equipment 

22.3.1 All Contractor’s Equipment brought by the Contractor onto the 

Site shall be deemed to be intended to be used exclusively for the 

execution of the Contract.  The Contractor shall not remove the 

same from the Site without the Project Manager’s consent that 

such Contractor’s Equipment is no longer required for the 

execution of the Contract. 

22.3.2 Unless otherwise specified in the Contract, upon completion of 

the Facilities, the Contractor shall remove from the Site all 

Equipment brought by the Contractor onto the Site and any 

surplus materials remaining thereon. 

22.3.3 The Entity will, if requested, use its best endeavors to assist the 

Contractor in obtaining any local, state or national government 

permission required by the Contractor for the export of the 

Contractor’s Equipment imported by the Contractor for use in the 

execution of the Contract that is no longer required for the 

execution of the Contract. 

22.4 Site Regulations and Safety 

 The Entity and the Contractor shall establish Site regulations setting out 

the rules to be observed in the execution of the Contract at the Site and 

shall comply therewith.  The Contractor shall prepare and submit to the 

Employer, with a copy to the Project Manager, proposed Site regulations 

for the Employer’s approval, which approval shall not be unreasonably 

withheld. 
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 Such Site regulations shall include, but shall not be limited to, rules in 

respect of security, safety of the Facilities, gate control, sanitation, 

medical care, and fire prevention. 

22.5 Opportunities for Other Contractors 

22.5.1 The Contractor shall, upon written request from the Entity or the 

Project Manager, give all reasonable opportunities for carrying 

out the work to any other contractors employed by the Entity on 

or near the Site. 

22.5.2 If the Contractor, upon written request from the Entity or the 

Project Manager, makes available to other contractors any roads 

or ways the maintenance for which the Contractor is responsible, 

permits the use by such other contractors of the Contractor’s 

Equipment, or provides any other service of whatsoever nature 

for such other contractors, the Entity shall fully compensate the 

Contractor for any loss or damage caused or occasioned by such 

other contractors in respect of any such use or service, and shall 

pay to the Contractor reasonable remuneration for the use of such 

equipment or the provision of such services. 

22.5.3 The Contractor shall also so arrange to perform its work as to 

minimize, to the extent possible, interference with the work of 

other contractors.  The Project Manager shall determine the 

resolution of any difference or conflict that may arise between 

the Contractor and other contractors and the workers of the Entity 

in regard to their work. 

22.5.4 The Contractor shall notify the Project Manager promptly of any 

defects in the other contractors’ work that come to its notice, and 

that could affect the Contractor’s work.  The Project Manager 

shall determine the corrective measures, if any, required to rectify 

the situation after inspection of the Facilities.  Decisions made by 

the Project Manager shall be binding on the Contractor. 

22.6 Emergency Work 

 If, by reason of an emergency arising in connection with and during the 

execution of the Contract, any protective or remedial work is necessary 

as a matter of urgency to prevent damage to the Facilities, the Contractor 

shall immediately carry out such work. 

 If the Contractor is unable or unwilling to do such work immediately, the 

Entity may do or cause such work to be done as the Entity may determine 

is necessary in order to prevent damage to the Facilities.  In such event 

the Entity shall, as soon as practicable after the occurrence of any such 

emergency, notify the Contractor in writing of such emergency, the work 

done and the reasons therefor. If the work done or caused to be done by 

the Entity is work that the Contractor was liable to do at its own expense 

under the Contract, the reasonable costs incurred by the Entity in 
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connection therewith shall be paid by the Contractor to the Employer.  

Otherwise, the cost of such remedial work shall be borne by the 

Employer. 

22.7 Site Clearance 

22.7.1 Site Clearance in Course of Performance:  In the course of 

carrying out the Contract, the Contractor shall keep the Site 

reasonably free from all unnecessary obstruction, store or remove 

any surplus materials, clear away any wreckage, rubbish or 

temporary works from the Site, and remove any Contractor’s 

Equipment no longer required for execution of the Contract. 

22.7.2 Clearance of Site after Completion:  After Completion of all parts 

of the Facilities, the Contractor shall clear away and remove all 

wreckage, rubbish and debris of any kind from the Site, and shall 

leave the Site and Facilities in a clean and safe condition. 

22.8 Watching and Lighting 

 The Contractor shall provide and maintain at its own expense all lighting, 

fencing, and watching when and where necessary for the proper 

execution and the protection of the Facilities, or for the safety of the 

owners and occupiers of adjacent property and for the safety of the 

public. 

23. Test and Inspection 23.1 The Contractor shall at its own expense carry out at the place of 

manufacture and/or on the Site all such tests and/or inspections of the 

Plant and any part of the Facilities as are specified in the Contract. 

23.2 The Entity and the Project Manager or their designated representatives 

shall be entitled to attend the aforesaid test and/or inspection, provided 

that the Entity shall bear all costs and expenses incurred in connection 

with such attendance including, but not limited to, all traveling and board 

and lodging expenses. 

23.3 Whenever the Contractor is ready to carry out any such test and/or 

inspection, the Contractor shall give a reasonable advance notice of such 

test and/or inspection and of the place and time thereof to the Project 

Manager.  The Contractor shall obtain from any relevant third Party or 

manufacturer any necessary permission or consent to enable the Entity 

and the Project Manager or their designated representatives to attend the 

test and/or inspection. 

23.4 The Contractor shall provide the Project Manager with a certified report 

of the results of any such test and/or inspection. 

 If the Entity or Project Manager or their designated representatives fails 

to attend the test and/or inspection, or if it is agreed between the Parties 

that such persons shall not do so, then the Contractor may proceed with 
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the test and/or inspection in the absence of such persons, and may provide 

the Project Manager with a certified report of the results thereof. 

23.5 The Project Manager may require the Contractor to carry out any test 

and/or inspection not required by the Contract, provided that the 

Contractor’s reasonable costs and expenses incurred in the carrying out 

of such test and/or inspection shall be added to the Contract Price.  

Further, if such test and/or inspection impede the progress of work on the 

Facilities and/or the Contractor’s performance of its other obligations 

under the Contract, due allowance will be made in respect of the Time 

for Completion and the other obligations so affected. 

23.6 If any Plant or any part of the Facilities fails to pass any test and/or 

inspection, the Contractor shall either rectify or replace such Plant or part 

of the Facilities and shall repeat the test and/or inspection upon giving a 

notice under GC Sub-Clause 23.3. 

23.7 If any dispute or difference of opinion shall arise between the Parties in 

connection with or arising out of the test and/or inspection of the Plant 

or part of the Facilities that cannot be settled between the Parties within 

a reasonable period of time, it may be referred to an Dispute Board for 

determination in accordance with GC Sub-Clause 6.1. 

23.8 The Contractor shall afford the Entity and the Project Manager, at the 

Employer’s expense, access at any reasonable time to any place where 

the Plant are being manufactured or the Facilities are being installed, in 

order to inspect the progress and the manner of manufacture or 

installation, provided that the Project Manager shall give the Contractor 

a reasonable prior notice. 

23.9 The Contractor agrees that neither the execution of a test and/or 

inspection of Plant or any part of the Facilities, nor the attendance by the 

Entityor the Project Manager, nor the issue of any test certificate pursuant 

to GC Sub-Clause 23.4, shall release the Contractor from any other 

responsibilities under the Contract. 

23.10 No part of the Facilities or foundations shall be covered up on the Site 

without the Contractor carrying out any test and/or inspection required 

under the Contract.  The Contractor shall give a reasonable notice to the 

Project Manager whenever any such parts of the Facilities or foundations 

are ready or about to be ready for test and/or inspection; such test and/or 

inspection and notice thereof shall be subject to the requirements of the 

Contract. 

23.11 The Contractor shall uncover any part of the Facilities or foundations, or 

shall make openings in or through the same as the Project Manager may 

from time to time require at the Site, and shall reinstate and make good 

such part or parts. 

 If any parts of the Facilities or foundations have been covered up at the 

Site after compliance with the requirement of GC Sub-Clause 23.10 and 
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are found to be executed in accordance with the Contract, the expenses 

of uncovering, making openings in or through, reinstating, and making 

good the same shall be borne by the Employer, and the Time for 

Completion shall be reasonably adjusted to the extent that the Contractor 

has thereby been delayed or impeded in the performance of any of its 

obligations under the Contract. 

24. Completion of the 

Facilities 

24.1 As soon as the Facilities or any part thereof has, in the opinion of the 

Contractor, been completed operationally and structurally and put in a 

tight and clean condition as specified in the Employer’s Requirements, 

excluding minor items not materially affecting the operation or safety of 

the Facilities, the Contractor shall so notify the Entity in writing. 

24.2 Within seven (7) days after receipt of the notice from the Contractor 

under GC Sub-Clause 24.1, the Entity shall supply the operating and 

maintenance personnel specified in the Appendix to the Contract 

Agreement titled Scope of Works and Supply by the Entity for 

Precommissioning of the Facilities or any part thereof. 

 Pursuant to the Appendix to the Contract Agreement titled Scope of 

Works and Supply by the Employer, the Entity shall also provide, within 

the said seven (7) day period, the raw materials, utilities, lubricants, 

chemicals, catalysts, facilities, services and other matters required for 

Precommissioning of the Facilities or any part thereof. 

24.3 As soon as reasonably practicable after the operating and maintenance 

personnel have been supplied by the Entity and the raw materials, 

utilities, lubricants, chemicals, catalysts, facilities, services and other 

matters have been provided by the Entity in accordance with GC Sub-

Clause 24.2, the Contractor shall commence Precommissioning of the 

Facilities or the relevant part thereof in preparation for Commissioning, 

subject to GC Sub-Clause 25.5. 

24.4 As soon as all works in respect of Precommissioning are completed and, 

in the opinion of the Contractor, the Facilities or any part thereof is ready 

for Commissioning, the Contractor shall so notify the Project Manager 

in writing. 

24.5 The Project Manager shall, within fourteen (14) days after receipt of the 

Contractor’s notice under GC Sub-Clause 24.4, either issue a Completion 

Certificate in the form specified in the Employer’s Requirements (Forms 

and Procedures), stating that the Facilities or that part thereof have 

reached Completion as of the date of the Contractor’s notice under GC 

Sub-Clause 24.4, or notify the Contractor in writing of any defects and/or 

deficiencies. 

 If the Project Manager notifies the Contractor of any defects and/or 

deficiencies, the Contractor shall then correct such defects and/or 

deficiencies, and shall repeat the procedure described in GC Sub-Clause 

24.4. 
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 If the Project Manager is satisfied that the Facilities or that part thereof 

have reached Completion, the Project Manager shall, within seven (7) 

days after receipt of the Contractor’s repeated notice, issue a Completion 

Certificate stating that the Facilities or that part thereof have reached 

Completion as of the date of the Contractor’s repeated notice. 

 If the Project Manager is not so satisfied, then it shall notify the 

Contractor in writing of any defects and/or deficiencies within seven (7) 

days after receipt of the Contractor’s repeated notice, and the above 

procedure shall be repeated. 

24.6 If the Project Manager fails to issue the Completion Certificate and fails 

to inform the Contractor of any defects and/or deficiencies within 

fourteen (14) days after receipt of the Contractor’s notice under GC Sub-

Clause 24.4 or within seven (7) days after receipt of the Contractor’s 

repeated notice under GC Sub-Clause 24.5, or if the Entity makes use of 

the Facilities or part thereof, then the Facilities or that part thereof shall 

be deemed to have reached Completion as of the date of the Contractor’s 

notice or repeated notice, or as of the Employer’s use of the Facilities, as 

the case may be. 

24.7 As soon as possible after Completion, the Contractor shall complete all 

outstanding minor items so that the Facilities are fully in accordance with 

the requirements of the Contract, failing which the Entity will undertake 

such completion and deduct the costs thereof from any monies owing to 

the Contractor. 

24.8 Upon Completion, the Entity shall be responsible for the care and custody 

of the Facilities or the relevant part thereof, together with the risk of loss 

or damage thereto, and shall thereafter take over the Facilities or the 

relevant part thereof. 

25.  Commissioning and 

Operational 

Acceptance 

25.1 Commissioning 

25.1.1 Commissioning of the Facilities or any part thereof shall be 

commenced by the Contractor immediately after issue of the 

Completion Certificate by the Project Manager, pursuant to GC 

Sub-Clause 24.5, or immediately after the date of the deemed 

Completion, under GC Sub-Clause 24.6.  

25.1.2 The Entity shall supply the operating and maintenance personnel 

and all raw materials, utilities, lubricants, chemicals, catalysts, 

facilities, services and other matters required for Commissioning. 

25.1.3 In accordance with the requirements of the Contract, the 

Contractor’s and Project Manager’s advisory personnel shall 

attend the Commissioning, including the Guarantee Test, and 

shall advise and assist the Employer. 
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25.2 Guarantee Test 

25.2.1 Subject to GC Sub-Clause 25.5, the Guarantee Test and repeats 

thereof shall be conducted by the Contractor during 

Commissioning of the Facilities or the relevant part thereof to 

ascertain whether the Facilities or the relevant part can attain the 

Functional Guarantees specified in the Appendix to the Contract 

Agreement titled Functional Guarantees.  The Entity shall 

promptly provide the Contractor with such information as the 

Contractor may reasonably require in relation to the conduct and 

results of the Guarantee Test and any repeats thereof. 

25.2.2 If for reasons not attributable to the Contractor, the Guarantee 

Test of the Facilities or the relevant part thereof cannot be 

successfully completed within the period from the date of 

Completion specified in the PC or any other period agreed upon 

by the Entity and the Contractor, the Contractor shall be deemed 

to have fulfilled its obligations with respect to the Functional 

Guarantees, and GC Sub-Clauses 28.2 and 28.3 shall not apply. 

25.3 Operational Acceptance 

25.3.1 Subject to GC Sub-Clause 25.4 below, Operational Acceptance shall 

occur in respect of the Facilities or any part thereof when 

(a) the Guarantee Test has been successfully completed and the 

Functional Guarantees are met; or 

(b) the Guarantee Test has not been successfully completed or has not 

been carried out for reasons not attributable to the Contractor 

within the period from the date of Completion specified in the PC 

pursuant to GC Sub-Clause 25.2.2 above or any other period 

agreed upon by the Entity and the Contractor; or 

(c) the Contractor has paid the liquidated damages specified in GC 

Sub-Clause 28.3 hereof; and 

(d) any minor items mentioned in GC Sub-Clause 24.7 hereof relevant 

to the Facilities or that part thereof have been completed. 

25.3.2 At any time after any of the events set out in GC Sub-Clause 

25.3.1 have occurred, the Contractor may give a notice to the 

Project Manager requesting the issue of an Operational 

Acceptance Certificate in the form provided in the Employer’s 

Requirements (Forms and Procedures) in respect of the Facilities 

or the part thereof specified in such notice as of the date of such 

notice. 



Section IX.  Contract Forms User’s Guide 145 

145 

25.3.3 The Project Manager shall, after consultation with the Employer, 

and within seven (7) days after receipt of the Contractor’s notice, 

issue an Operational Acceptance Certificate. 

25.3.4 If within seven (7) days after receipt of the Contractor’s notice, 

the Project Manager fails to issue the Operational Acceptance 

Certificate or fails to inform the Contractor in writing of the 

justifiable reasons why the Project Manager has not issued the 

Operational Acceptance Certificate, the Facilities or the relevant 

part thereof shall be deemed to have been accepted as of the date 

of the Contractor’s said notice. 

25.4 Partial Acceptance 

25.4.1 If the Contract specifies that Completion and Commissioning 

shall be carried out in respect of parts of the Facilities, the 

provisions relating to Completion and Commissioning including 

the Guarantee Test shall apply to each such part of the Facilities 

individually, and the Operational Acceptance Certificate shall be 

issued accordingly for each such part of the Facilities. 

25.4.2 If a part of the Facilities comprises facilities such as buildings, 

for which no Commissioning or Guarantee Test is required, then 

the Project Manager shall issue the Operational Acceptance 

Certificate for such facility when it attains Completion, provided 

that the Contractor shall thereafter complete any outstanding 

minor items that are listed in the Operational Acceptance 

Certificate. 

25.5 Delayed Precommissioning and/or Guarantee Test 

25.5.1 In the event that the Contractor is unable to proceed with the 

Precommissioning of the Facilities pursuant to Sub-Clause 24.3, 

or with the Guarantee Test pursuant to Sub-Clause 25.2, for 

reasons attributable to the Entity either on account of non 

availability of other facilities under the responsibilities of other 

contractor(s), or for reasons beyond the Contractor’s control, the 

provisions leading to “deemed” completion of activities such as 

Completion, pursuant to GC Sub-Clause 24.6, and Operational 

Acceptance, pursuant to GC Sub-Clause 25.3.4, and Contractor’s 

obligations regarding Defect Liability Period, pursuant to GC 

Sub-Clause 27.2, Functional Guarantee, pursuant to GC Clause 

28, and Care of Facilities, pursuant to GC Clause 32, and GC 

Clause 41.1, Suspension, shall not apply.  In this case, the 

following provisions shall apply. 

25.5.2 When the Contractor is notified by the Project Manager that he 

will be unable to proceed with the activities and obligations 

pursuant to above Sub-Clause 13.1, the Contractor shall be 

entitled to the following: 
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(a) the Time of Completion shall be extended for the period 

of suspension without imposition of liquidated damages 

pursuant to GC Sub-Clause 26.2; 

(b) payments due to the Contractor in accordance with the 

provision specified in the  Appendix to the Contract 

Agreement titled Terms and Procedures of Payment, 

which would not have been payable in normal 

circumstances due to non-completion of the subject 

activities, shall be released to the Contractor against 

submission of a security in the form of a bank guarantee 

of equivalent amount acceptable to the Employer, and 

which shall become null and void when the Contractor will 

have complied with its obligations regarding those 

payments, subject to the provision of Sub-Clause 25.5.3 

below; 

(c) the expenses towards the above security and extension of 

other securities under the contract, of which validity needs 

to be extended, shall be reimbursed to the Contractor by 

the Employer; 

(d) the additional charges towards the care of the Facilities 

pursuant to GC Sub-Clause 32.1 shall be reimbursed to the 

Contractor by the Entity for the period between the 

notification mentioned above and the notification 

mentioned in Sub-Clause 25.5.4 below.  The provision of 

GC Sub-Clause 33.2 shall apply to the Facilities during the 

same period. 

25.5.3 In the event that the period of suspension under above Sub-

Clause 25.5.1 actually exceeds one hundred eighty (180) days, 

the Entity and Contractor shall mutually agree to any additional 

compensation payable to the Contractor. 

25.5.4 When the Contractor is notified by the Project Manager that the 

plant is ready for Precommissioning, the Contractor shall proceed 

without delay in performing Precommissioning in accordance 

with Clause 24. 

Guarantees and Liabilities 

26. Completion Time 

Guarantee 

26.1 The Contractor guarantees that it shall attain Completion of the Facilities (or 

a part for which a separate time for completion is specified) within the Time 

for Completion specified in the PC pursuant to GC Sub-Clause 8.2, or within 

such extended time to which the Contractor shall be entitled under GC 

Clause 40  hereof. 

26.2 If the Contractor fails to attain Completion of the Facilities or any part 

thereof within the Time for Completion or any extension thereof under GC 
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Clause 40, the Contractor shall pay to the Entityliquidated damages in the 

amount specified in the PC as a percentage rate of the Contract Price or the 

relevant part thereof.  The aggregate amount of such liquidated damages 

shall in no event exceed the amount specified as “Maximum” in the PC as 

a percentage rate of the Contract Price.  Once the “Maximum” is reached, 

the Entity may consider termination of the Contract, pursuant to GC Sub-

Clause 42.2.2. 

 Such payment shall completely satisfy the Contractor’s obligation to attain 

Completion of the Facilities or the relevant part thereof within the Time for 

Completion or any extension thereof under GC Clause 40.  The Contractor 

shall have no further liability whatsoever to the Entity in respect thereof. 

 However, the payment of liquidated damages shall not in any way relieve 

the Contractor from any of its obligations to complete the Facilities or from 

any other obligations and liabilities of the Contractor under the Contract. 

 Save for liquidated damages payable under this GC Sub-Clause 26.2, the 

failure by the Contractor to attain any milestone or other act, matter or thing 

by any date specified in the Appendix to the Contract Agreement titled Time 

Schedule, and/or other program of work prepared pursuant to GC Sub-

Clause 18.2 shall not render the Contractor liable for any loss or damage 

thereby suffered by the Employer. 

26.3 If the Contractor attains Completion of the Facilities or any part thereof 

before the Time for Completion or any extension thereof under GC Clause 

40, the Entity shall pay to the Contractor a bonus in the amount specified in 

the PC.  The aggregate amount of such bonus shall in no event exceed the 

amount specified as “Maximum” in the PC. 

27. Defect Liability 27.1 The Contractor warrants that the Facilities or any part thereof shall be free 

from defects in the design, engineering, materials and workmanship of the 

Plant supplied and of the work executed. 

27.2 The Defect Liability Period shall be five hundred and forty (540) days from 

the date of Completion of the Facilities (or any part thereof) or one year from 

the date of Operational Acceptance of the Facilities (or any part thereof), 

whichever first occurs, unless specified otherwise in the PC pursuant to GC 

Sub-Clause 27.10. 

 If during the Defect Liability Period any defect should be found in the 

design, engineering, materials and workmanship of the Plant supplied or of 

the work executed by the Contractor, the Contractor shall promptly, in 

consultation and agreement with the Entity regarding appropriate remedying 

of the defects, and at its cost, repair, replace or otherwise make good as the 

Contractor shall determine at its discretion, such defect as well as any 

damage to the Facilities caused by such defect.  The Contractor shall not be 

responsible for the repair, replacement or making good of any defect or of 

any damage to the Facilities arising out of or resulting from any of the 

following causes: 
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(a) improper operation or maintenance of the Facilities by the Employer;  

(b) operation of the Facilities outside specifications provided in the 

Contract; or 

(c) normal wear and tear. 

27.3 The Contractor’s obligations under this GC Clause 27 shall not apply to: 

(a) any materials that are supplied by the Entity under GC Sub-Clause 

21.2, are normally consumed in operation, or have a normal life 

shorter than the Defect Liability Period stated herein;  

(b) any designs, specifications or other data designed, supplied or 

specified by or on behalf of the Entity or any matters for which the 

Contractor has disclaimed responsibility herein; or 

(c) any other materials supplied or any other work executed by or on 

behalf of the Employer, except for the work executed by the Entity 

under GC Sub-Clause 27.7. 

27.4 The Entity shall give the Contractor a notice stating the nature of any such 

defect together with all available evidence thereof, promptly following the 

discovery thereof.  The Entity shall afford all reasonable opportunity for the 

Contractor to inspect any such defect. 

27.5 The Entity shall afford the Contractor all necessary access to the Facilities 

and the Site to enable the Contractor to perform its obligations under this 

GC Clause 27. 

 The Contractor may, with the consent of the Employer, remove from the Site 

any Plant or any part of the Facilities that are defective if the nature of the 

defect, and/or any damage to the Facilities caused by the defect, is such that 

repairs cannot be expeditiously carried out at the Site. 

27.6 If the repair, replacement or making good is of such a character that it may 

affect the efficiency of the Facilities or any part thereof, the Entity may give 

to the Contractor a notice requiring that tests of the defective part of the 

Facilities shall be made by the Contractor immediately upon completion of 

such remedial work, whereupon the Contractor shall carry out such tests. 

 If such part fails the tests, the Contractor shall carry out further repair, 

replacement or making good, as the case may be, until that part of the 

Facilities passes such tests.  The tests shall be agreed upon by the Entity and 

the Contractor. 

27.7 If the Contractor fails to commence the work necessary to remedy such 

defect or any damage to the Facilities caused by such defect within a 

reasonable time (which shall in no event be considered to be less than fifteen 

(15) days), the Entity may, following notice to the Contractor, proceed to do 

such work, and the reasonable costs incurred by the Entity in connection 

therewith shall be paid to the Entity by the Contractor or may be deducted 
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by the Entity from any monies due the Contractor or claimed under the 

Performance Security. 

27.8 If the Facilities or any part thereof cannot be used by reason of such defect 

and/or making good of such defect, the Defect Liability Period of the 

Facilities or such part, as the case may be, shall be extended by a period 

equal to the period during which the Facilities or such part cannot be used 

by the Entity because of any of the aforesaid reasons. 

27.9 Except as provided in GC Clauses 27 and 33, the Contractor shall be under 

no liability whatsoever and howsoever arising, and whether under the 

Contract or at law, in respect of defects in the Facilities or any part thereof, 

the Plant, design or engineering or work executed that appear after 

Completion of the Facilities or any part thereof, except where such defects 

are the result of the gross negligence, fraud, or criminal or willful action of 

the Contractor. 

27.10  In addition, any such component of the Facilities, and during the period of 

time as may be specified in the PC, shall be subject to an extended defect 

liability period.  Such obligation of the Contractor shall be in addition to the 

defect liability period specified under GC Sub-Clause 27.2. 

28. Functional 

Guarantees 

28.1 The Contractor guarantees that during the Guarantee Test, the Facilities and 

all parts thereof shall attain the Functional Guarantees specified in the 

Appendix to the Contract Agreement titled Functional Guarantees, subject 

to and upon the conditions therein specified. 

28.2 If, for reasons attributable to the Contractor, the minimum level of the 

Functional Guarantees specified in the Appendix to the Contract Agreement 

titled Functional Guarantees, are not met either in whole or in part, the 

Contractor shall at its cost and expense make such changes, modifications 

and/or additions to the Plant or any part thereof as may be necessary to meet 

at least the minimum level of such Guarantees.  The Contractor shall notify 

the Entity upon completion of the necessary changes, modifications and/or 

additions, and shall request the Entity to repeat the Guarantee Test until the 

minimum level of the Guarantees has been met.  If the Contractor eventually 

fails to meet the minimum level of Functional Guarantees, the Entity may 

consider termination of the Contract, pursuant to GC Sub-Clause 42.2.2. 

28.3 If, for reasons attributable to the Contractor, the Functional Guarantees 

specified in the Appendix to the Contract Agreement titled Functional 

Guarantees, are not attained either in whole or in part, but the minimum level 

of the Functional Guarantees specified in the said Appendix to the Contract 

Agreement is met, the Contractor shall, at the Contractor’s option, either 

(a) make such changes, modifications and/or additions to the Facilities or 

any part thereof that are necessary to attain the Functional Guarantees 

at its cost and expense, and shall request the Entity to repeat the 

Guarantee Test or 
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(b) pay liquidated damages to the Entity in respect of the failure to meet 

the Functional Guarantees in accordance with the provisions in the  

Appendix to the Contract Agreement titled Functional Guarantees. 

28.4 The payment of liquidated damages under GC Sub-Clause 28.3, up to the 

limitation of liability specified in the Appendix to the Contract Agreement 

titled Functional Guarantees, shall completely satisfy the Contractor’s 

guarantees under GC Sub-Clause 28.3, and the Contractor shall have no 

further liability whatsoever to the Entity in respect thereof.  Upon the 

payment of such liquidated damages by the Contractor, the Project Manager 

shall issue the Operational Acceptance Certificate for the Facilities or any 

part thereof in respect of which the liquidated damages have been so paid. 

29. Patent Indemnity 29.1 The Contractor shall, subject to the Employer’s compliance with GC Sub-

Clause 29.2, indemnify and hold harmless the Entity and its employees and 

officers from and against any and all suits, actions or administrative 

proceedings, claims, demands, losses, damages, costs, and expenses of 

whatsoever nature, including attorney’s fees and expenses, which the Entity 

may suffer as a result of any infringement or alleged infringement of any 

patent, utility model, registered design, trademark, copyright or other 

intellectual property right registered or otherwise existing at the date of the 

Contract by reason of:  (a) the installation of the Facilities by the Contractor 

or the use of the Facilities in the country where the Site is located; and (b) 

the sale of the products produced by the Facilities in any country. 

 Such indemnity shall not cover any use of the Facilities or any part thereof 

other than for the purpose indicated by or to be reasonably inferred from the 

Contract, any infringement resulting from the use of the Facilities or any 

part thereof, or any products produced thereby in association or combination 

with any other equipment, plant or materials not supplied by the Contractor, 

pursuant to the Contract Agreement. 

29.2 If any proceedings are brought or any claim is made against the Entity 

arising out of the matters referred to in GC Sub-Clause 29.1, the Entity shall 

promptly give the Contractor a notice thereof, and the Contractor may at its 

own expense and in the Employer’s name conduct such proceedings or claim 

and any negotiations for the settlement of any such proceedings or claim. 

 If the Contractor fails to notify the Entity within twenty-eight (28) days after 

receipt of such notice that it intends to conduct any such proceedings or 

claim, then the Entity shall be free to conduct the same on its own behalf.  

Unless the Contractor has so failed to notify the Entity within the twenty-

eight (28) day period, the Entity shall make no admission that may be 

prejudicial to the defense of any such proceedings or claim. 

 The Entity shall, at the Contractor’s request, afford all available assistance 

to the Contractor in conducting such proceedings or claim, and shall be 

reimbursed by the Contractor for all reasonable expenses incurred in so 

doing. 
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29.3 The Entity shall indemnify and hold harmless the Contractor and its 

employees, officers and Subcontractors from and against any and all suits, 

actions or administrative proceedings, claims, demands, losses, damages, 

costs, and expenses of whatsoever nature, including attorney’s fees and 

expenses, which the Contractor may suffer as a result of any infringement 

or alleged infringement of any patent, utility model, registered design, 

trademark, copyright or other intellectual property right registered or 

otherwise existing at the date of the Contract arising out of or in connection 

with any design, data, drawing, specification, or other documents or 

materials provided or designed by or on behalf of the Employer. 

30. Limitation of 

Liability 

30.1 Except in cases of criminal negligence or willful misconduct, 

(a) neither Party shall be liable to the other Party, whether in contract, 

tort, or otherwise, for any indirect or consequential loss or damage, 

loss of use, loss of production, or loss of profits or interest costs, 

which may be suffered by the other Party in connection with the 

Contract, other than specifically provided as any obligation of the 

Party in the Contract, and 

(b) the aggregate liability of the Contractor to the Employer, whether 

under the Contract, in tort or otherwise, shall not exceed the amount 

resulting from the application of the multiplier specified in the PC, to 

the Contract Price or, if a multiplier is not so specified, the total 

Contract Price, provided that this limitation shall not apply to the cost 

of repairing or replacing defective equipment, or to any obligation of 

the Contractor to indemnify the Entity with respect to patent 

infringement. 

 

Risk Distribution 

31. Transfer of 

Ownership 

31.1 Ownership of the Plant (including spare parts) to be imported into the 

country where the Site is located shall be transferred to the Entityupon 

loading on to the mode of transport to be used to convey the Plant from the 

country of origin to that country. 

31.2 Ownership of the Plant (including spare parts) procured in the country where 

the Site is located shall be transferred to the Entitywhen the Plant are brought 

on to the Site. 

31.3 Ownership of the Contractor’s Equipment used by the Contractor and its 

Subcontractors in connection with the Contract shall remain with the 

Contractor or its Subcontractors. 

31.4 Ownership of any Plant in excess of the requirements for the Facilities shall 

revert to the Contractor upon Completion of the Facilities or at such earlier 

time when the Entity and the Contractor agree that the Plant in question are 

no longer required for the Facilities. 
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31.5 Notwithstanding the transfer of ownership of the Plant, the responsibility for 

care and custody thereof together with the risk of loss or damage thereto 

shall remain with the Contractor pursuant to GC Clause 32 (Care of 

Facilities) hereof until Completion of the Facilities or the part thereof in 

which such Plant are incorporated. 

32. Care of Facilities 32.1 The Contractor shall be responsible for the care and custody of the Facilities or 

any part thereof until the date of Completion of the Facilities pursuant to GC 

Clause 24 or, where the Contract provides for Completion of the Facilities in 

parts, until the date of Completion of the relevant part, and shall make good at 

its own cost any loss or damage that may occur to the Facilities or the relevant 

part thereof from any cause whatsoever during such period.  The Contractor 

shall also be responsible for any loss or damage to the Facilities caused by the 

Contractor or its Subcontractors in the course of any work carried out, pursuant 

to GC Clause 27.  Notwithstanding the foregoing, the Contractor shall not be 

liable for any loss or damage to the Facilities or that part thereof caused by 

reason of any of the matters specified or referred to in paragraphs (a), (b) and 

(c) of GC Sub-Clauses 32.2 and 38.1. 

32.2 If any loss or damage occurs to the Facilities or any part thereof or to the 

Contractor’s temporary facilities by reason of 

(a) insofar as they relate to the country where the Site is located, nuclear 

reaction, nuclear radiation, radioactive contamination, pressure wave 

caused by aircraft or other aerial objects, or any other occurrences that an 

experienced contractor could not reasonably foresee, or if reasonably 

foreseeable could not reasonably make provision for or insure against, 

insofar as such risks are not normally insurable on the insurance market 

and are mentioned in the general exclusions of the policy of insurance, 

including War Risks and Political Risks, taken out under GC Clause 34 

hereof; or 

(b) any use or occupation by the Entity or any third Party other than a 

Subcontractor, authorized by the Entity of any part of the Facilities; 

or 

(c) any use of or reliance upon any design, data or specification provided 

or designated by or on behalf of the Employer, or any such matter for 

which the Contractor has disclaimed responsibility herein, 

 the Entity shall pay to the Contractor all sums payable in respect of the 

Facilities executed, notwithstanding that the same be lost, destroyed or 

damaged, and will pay to the Contractor the replacement value of all 

temporary facilities and all parts thereof lost, destroyed or damaged.  If the 

Entity requests the Contractor in writing to make good any loss or damage 

to the Facilities thereby occasioned, the Contractor shall make good the 

same at the cost of the Entity in accordance with GC Clause 39.  If the Entity 

does not request the Contractor in writing to make good any loss or damage 

to the Facilities thereby occasioned, the Entity shall either request a change 

in accordance with GC Clause 39, excluding the performance of that part of 
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the Facilities thereby lost, destroyed or damaged, or, where the loss or 

damage affects a substantial part of the Facilities, the Entity shall terminate 

the Contract pursuant to GC Sub-Clause 42.1 hereof.  

32.3 The Contractor shall be liable for any loss of or damage to any Contractor’s 

Equipment, or any other property of the Contractor used or intended to be 

used for purposes of the Facilities, except (i) as mentioned in GC Sub-Clause 

32.2 with respect to the Contractor’s temporary facilities, and (ii) where such 

loss or damage arises by reason of any of the matters specified in GC Sub-

Clauses 32.2 (b) and (c) and 38.1. 

32.4 With respect to any loss or damage caused to the Facilities or any part 

thereof or to the Contractor’s Equipment by reason of any of the matters 

specified in GC Sub-Clause 38.1, the provisions of GC Sub-Clause 38.3 

shall apply. 

33. Loss of or 

Damage to 

Property; 

Accident or Injury 

to Workers; 

Indemnification 

33.1 Subject to GC Sub-Clause 33.3, the Contractor shall indemnify and hold 

harmless the Entity and its employees and officers from and against any and 

all suits, actions or administrative proceedings, claims, demands, losses, 

damages, costs, and expenses of whatsoever nature, including attorney’s 

fees and expenses, in respect of the death or injury of any person or loss of 

or damage to any property other than the Facilities whether accepted or not, 

arising in connection with the supply and installation of the Facilities and by 

reason of the negligence of the Contractor or its Subcontractors, or their 

employees, officers or agents, except any injury, death or property damage 

caused by the negligence of the Employer, its contractors, employees, 

officers or agents. 

33.2 If any proceedings are brought or any claim is made against the Entity that 

might subject the Contractor to liability under GC Sub-Clause 33.1, the 

Entity shall promptly give the Contractor a notice thereof and the Contractor 

may at its own expense and in the Employer’s name conduct such 

proceedings or claim and any negotiations for the settlement of any such 

proceedings or claim. 

 If the Contractor fails to notify the Entity within twenty-eight (28) days after 

receipt of such notice that it intends to conduct any such proceedings or 

claim, then the Entity shall be free to conduct the same on its own behalf.  

Unless the Contractor has so failed to notify the Entity within the twenty-

eight (28) day period, the Entity shall make no admission that may be 

prejudicial to the defense of any such proceedings or claim. 

 The Entity shall, at the Contractor’s request, afford all available assistance 

to the Contractor in conducting such proceedings or claim, and shall be 

reimbursed by the Contractor for all reasonable expenses incurred in so 

doing. 

33.3 The Entity shall indemnify and hold harmless the Contractor and its 

employees, officers and Subcontractors from any liability for loss of or 

damage to property of the Employer, other than the Facilities not yet taken 



Section IX.  Contract Forms User’s Guide 154 

154 

over, that is caused by fire, explosion or any other perils, in excess of the 

amount recoverable from insurances procured under GC Clause 34, 

provided that such fire, explosion or other perils were not caused by any act 

or failure of the Contractor. 

33.4 The Party entitled to the benefit of an indemnity under this GC Clause 33 

shall take all reasonable measures to mitigate any loss or damage which has 

occurred.  If the Party fails to take such measures, the other Party’s liabilities 

shall be correspondingly reduced. 

34. Insurance 34.1 To the extent specified in the Appendix to the Contract Agreement titled 

Insurance Requirements, the Contractor shall at its expense take out and 

maintain in effect, or cause to be taken out and maintained in effect, during 

the performance of the Contract, the insurances set forth below in the sums 

and with the deductibles and other conditions specified in the said Appendix.  

The identity of the insurers and the form of the policies shall be subject to 

the approval of the Employer, who should not unreasonably withhold such 

approval. 

(a) Cargo Insurance During Transport 

 Covering loss or damage occurring while in transit from the 

Contractor’s or Subcontractor’s works or stores until arrival at the 

Site, to the Plant (including spare parts therefor) and to the 

Contractor’s Equipment. 

(b) Installation All Risks Insurance 

 Covering physical loss or damage to the Facilities at the Site, 

occurring prior to Completion of the Facilities, with an extended 

maintenance coverage for the Contractor’s liability in respect of any 

loss or damage occurring during the Defect Liability Period while the 

Contractor is on the Site for the purpose of performing its obligations 

during the Defect Liability Period. 

(c) Third Party Liability Insurance 

 Covering bodily injury or death suffered by third Parties including the 

Employer’s personnel, and loss of or damage to property occurring in 

connection with the supply and installation of the Facilities. 

(d) Automobile Liability Insurance 

 Covering use of all vehicles used by the Contractor or its 

Subcontractors, whether or not owned by them, in connection with 

the execution of the Contract. 

(e) Workers’ Compensation 

 In accordance with the statutory requirements applicable in any 

country where the Contract or any part thereof is executed. 
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(f) Employer’s Liability 

 In accordance with the statutory requirements applicable in any 

country where the Contract or any part thereof is executed. 

(g) Other Insurances 

 Such other insurances as may be specifically agreed upon by the 

Parties hereto as listed in the Appendix to the Contract Agreement 

titled Insurance Requirements. 

34.2 The Entity shall be named as co-insured under all insurance policies taken 

out by the Contractor pursuant to GC Sub-Clause 34.1, except for the Third 

Party Liability, Workers’ Compensation and Employer’s Liability 

Insurances, and the Contractor’s Subcontractors shall be named as co-

insureds under all insurance policies taken out by the Contractor pursuant to 

GC Sub-Clause 34.1 except for the Cargo Insurance During Transport, 

Workers’ Compensation and Employer’s Liability Insurances.  All insurer’s 

rights of subrogation against such co-insureds for losses or claims arising 

out of the performance of the Contract shall be waived under such policies. 

34.3 The Contractor shall, in accordance with the provisions of the Appendix to 

the Contract Agreement titled Insurance Requirements, deliver to the Entity 

certificates of insurance or copies of the insurance policies as evidence that 

the required policies are in full force and effect.  The certificates shall 

provide that no less than twenty-one (21) days’ notice shall be given to the 

Entity by insurers prior to cancellation or material modification of a policy. 

34.4 The Contractor shall ensure that, where applicable, its Subcontractor(s) shall 

take out and maintain in effect adequate insurance policies for their 

personnel and vehicles and for work executed by them under the Contract, 

unless such Subcontractors are covered by the policies taken out by the 

Contractor. 

34.5 The Entity shall at its expense take out and maintain in effect during the 

performance of the Contract those insurances specified in the  Appendix to 

the Contract Agreement titled Insurance Requirements, in the sums and with 

the deductibles and other conditions specified in the said Appendix.  The 

Contractor and the Contractor’s Subcontractors shall be named as co-

insureds under all such policies.  All insurers’ rights of subrogation against 

such co-insureds for losses or claims arising out of the performance of the 

Contract shall be waived under such policies.  The Entity shall deliver to the 

Contractor satisfactory evidence that the required insurances are in full force 

and effect.  The policies shall provide that not less than twenty-one (21) 

days’ notice shall be given to the Contractor by all insurers prior to any 

cancellation or material modification of the policies.  If so requested by the 

Contractor, the Entity shall provide copies of the policies taken out by the 

Entity under this GC Sub-Clause 34.5. 

34.6 If the Contractor fails to take out and/or maintain in effect the insurances 

referred to in GC Sub-Clause 34.1, the Entity may take out and maintain in 
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effect any such insurances and may from time to time deduct from any 

amount due the Contractor under the Contract any premium that the Entity 

shall have paid to the insurer, or may otherwise recover such amount as a 

debt due from the Contractor.  If the Entity fails to take out and/or maintain 

in effect the insurances referred to in GC 34.5, the Contractor may take out 

and maintain in effect any such insurances and may from time to time deduct 

from any amount due the Entity under the Contract any premium that the 

Contractor shall have paid to the insurer, or may otherwise recover such 

amount as a debt due from the Employer.  If the Contractor fails to or is 

unable to take out and maintain in effect any such insurances, the Contractor 

shall nevertheless have no liability or responsibility towards the Employer, 

and the Contractor shall have full recourse against the Entity for any and all 

liabilities of the Entity herein. 

34.7 Unless otherwise provided in the Contract, the Contractor shall prepare and 

conduct all and any claims made under the policies effected by it pursuant 

to this GC Clause 34, and all monies payable by any insurers shall be paid 

to the Contractor.  The Entity shall give to the Contractor all such reasonable 

assistance as may be required by the Contractor.  With respect to insurance 

claims in which the Employer’s interest is involved, the Contractor shall not 

give any release or make any compromise with the insurer without the prior 

written consent of the Employer.  With respect to insurance claims in which 

the Contractor’s interest is involved, the Entity shall not give any release or 

make any compromise with the insurer without the prior written consent of 

the Contractor. 

35. Unforeseen 

Conditions 

35.1 If, during the execution of the Contract, the Contractor shall encounter on 

the Site any physical conditions other than climatic conditions, or artificial 

obstructions that could not have been reasonably foreseen prior to the date 

of the Contract Agreement by an experienced contractor on the basis of 

reasonable examination of the data relating to the Facilities including any 

data as to boring tests, provided by the Employer, and on the basis of 

information that it could have obtained from a visual inspection of the Site 

if access thereto was available, or other data readily available to it relating 

to the Facilities, and if the Contractor determines that it will in consequence 

of such conditions or obstructions incur additional cost and expense or 

require additional time to perform its obligations under the Contract that 

would not have been required if such physical conditions or artificial 

obstructions had not been encountered, the Contractor shall promptly, and 

before performing additional work or using additional Plant or Contractor’s 

Equipment, notify the Project Manager in writing of 

(a) the physical conditions or artificial obstructions on the Site that could 

not have been reasonably foreseen; 

(b) the additional work and/or Plant and/or Contractor’s Equipment 

required, including the steps which the Contractor will or proposes to 

take to overcome such conditions or obstructions; 
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(c) the extent of the anticipated delay; and 

(d) the additional cost and expense that the Contractor is likely to incur. 

 On receiving any notice from the Contractor under this GC Sub-Clause 35.1, 

the Project Manager shall promptly consult with the Entity and Contractor 

and decide upon the actions to be taken to overcome the physical conditions 

or artificial obstructions encountered.  Following such consultations, the 

Project Manager shall instruct the Contractor, with a copy to the Employer, 

of the actions to be taken. 

35.2 Any reasonable additional cost and expense incurred by the Contractor in 

following the instructions from the Project Manager to overcome such 

physical conditions or artificial obstructions referred to in GC Sub-Clause 

35.1 shall be paid by the Entity to the Contractor as an addition to the 

Contract Price. 

If the Contractor is delayed or impeded in the performance of the Contract because 

of any such physical conditions or artificial obstructions referred to in GC Sub-

Clause 35.1, the Time for Completion shall be extended in accordance with GC 

Clause 40. 

36. Change in Laws 

and Regulations 

36.1 If, after the date twenty-eight (28) days prior to the date of Bid submission, 

in the country where the Site is located, any law, regulation, ordinance, order 

or by-law having the force of law is enacted, promulgated, abrogated or 

changed which shall be deemed to include any change in interpretation or 

application by the competent authorities, that subsequently affects the costs 

and expenses of the Contractor and/or the Time for Completion, the Contract 

Price shall be correspondingly increased or decreased, and/or the Time for 

Completion shall be reasonably adjusted to the extent that the Contractor has 

thereby been affected in the performance of any of its obligations under the 

Contract.  Notwithstanding the foregoing, such additional or reduced costs 

shall not be separately paid or credited if the same has already been 

accounted for in the price adjustment provisions where applicable, in 

accordance with the PC pursuant to GC Sub-Clause 11.2. 

37. Force Majeure 37.1 “Force Majeure” shall mean any event beyond the reasonable control of the 

Entity or of the Contractor, as the case may be, and which is unavoidable 

notwithstanding the reasonable care of the Party affected, and shall include, 

without limitation, the following: 

(a) war, hostilities or warlike operations whether a state of war be 

declared or not, invasion, act of foreign enemy and civil war 

(b) rebellion, revolution, insurrection, mutiny, usurpation of civil or 

military government, conspiracy, riot, civil commotion and terrorist 

acts 

(c) confiscation, nationalization, mobilization, commandeering or 

requisition by or under the order of any government or de jure or de facto 
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authority or ruler or any other act or failure to act of any local state or 

national government authority 

(d) strike, sabotage, lockout, embargo, import restriction, port 

congestion, lack of usual means of public transportation and 

communication, industrial dispute, shipwreck, shortage or restriction 

of power supply, epidemics, quarantine and plague 

(e) earthquake, landslide, volcanic activity, fire, flood or inundation, tidal 

wave, typhoon or cyclone, hurricane, storm, lightning, or other 

inclement weather condition, nuclear and pressure waves or other 

natural or physical disaster 

(f) shortage of labor, materials or utilities where caused by circumstances 

that are themselves Force Majeure. 

37.2 If either Party is prevented, hindered or delayed from or in performing any 

of its obligations under the Contract by an event of Force Majeure, then it 

shall notify the other in writing of the occurrence of such event and the 

circumstances thereof within fourteen (14) days after the occurrence of such 

event. 

37.3 The Party who has given such notice shall be excused from the performance 

or punctual performance of its obligations under the Contract for so long as 

the relevant event of Force Majeure continues and to the extent that such 

Party’s performance is prevented, hindered or delayed.  The Time for 

Completion shall be extended in accordance with GC Clause 40. 

37.4 The Party or Parties affected by the event of Force Majeure shall use 

reasonable efforts to mitigate the effect thereof upon its or their performance 

of the Contract and to fulfill its or their obligations under the Contract, but 

without prejudice to either Party’s right to terminate the Contract under GC 

Sub-Clauses 37.6 and 38.5. 

37.5 No delay or nonperformance by either Party hereto caused by the occurrence 

of any event of Force Majeure shall 

(a) constitute a default or breach of the Contract, or 

(b) give rise to any claim for damages or additional cost or expense 

occasioned thereby, subject to GC Sub-Clauses 32.2, 38.3 and 38.4 

 if and to the extent that such delay or nonperformance is caused by the 

occurrence of an event of Force Majeure. 

37.6 If the performance of the Contract is substantially prevented, hindered or 

delayed for a single period of more than sixty (60) days or an aggregate 

period of more than one hundred and twenty (120) days on account of one 

or more events of Force Majeure during the currency of the Contract, the 

Parties will attempt to develop a mutually satisfactory solution, failing 

which either Party may terminate the Contract by giving a notice to the other, 
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but without prejudice to either Party’s right to terminate the Contract under 

GC Sub-Clause 38.5. 

37.7 In the event of termination pursuant to GC Sub-Clause 37.6, the rights and 

obligations of the Entity and the Contractor shall be as specified in GC Sub-

Clauses 42.1.2 and 42.1.3. 

37.8 Notwithstanding GC Sub-Clause 37.5, Force Majeure shall not apply to any 

obligation of the Entity to make payments to the Contractor herein. 

38. War Risks 38.1 “War Risks” shall mean any event specified in paragraphs (a) and (b) of GC 

Sub-Clause 37.1 and any explosion or impact of any mine, bomb, shell, 

grenade or other projectile, missile, munitions or explosive of war, occurring 

or existing in or near the country (or countries) where the Site is located. 

38.2 Notwithstanding anything contained in the Contract, the Contractor shall have 

no liability whatsoever for or with respect to 

(a) destruction of or damage to Facilities, Plant, or any part thereof; 

(b) destruction of or damage to property of the Entity or any third Party; 

or 

(c) injury or loss of life 

 if such destruction, damage, injury or loss of life is caused by any War Risks, 

and the Entity shall indemnify and hold the Contractor harmless from and 

against any and all claims, liabilities, actions, lawsuits, damages, costs, 

charges or expenses arising in consequence of or in connection with the 

same. 

38.3 If the Facilities or any Plant or Contractor’s Equipment or any other property 

of the Contractor used or intended to be used for the purposes of the 

Facilities shall sustain destruction or damage by reason of any War Risks, 

the Entity shall pay the Contractor for 

(a) any part of the Facilities or the Plant so destroyed or damaged to the 

extent not already paid for by the Employer 

 and so far as may be required by the Employer, and as may be 

necessary for completion of the Facilities 

(b) replacing or making good any Contractor’s Equipment or other 

property of the Contractor so destroyed or damaged 

(c) replacing or making good any such destruction or damage to the 

Facilities or the Plant or any part thereof . 

 If the Entity does not require the Contractor to replace or make good any 

such destruction or damage to the Facilities, the Entity shall either request a 

change in accordance with GC Clause 39, excluding the performance of that 

part of the Facilities thereby destroyed or damaged or, where the loss, 
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destruction or damage affects a substantial part of the Facilities, shall 

terminate the Contract, pursuant to GC Sub-Clause 42.1. 

 If the Entity requires the Contractor to replace or make good on any such 

destruction or damage to the Facilities, the Time for Completion shall be 

extended in accordance with GC 40. 

38.4 Notwithstanding anything contained in the Contract, the Entity shall pay the 

Contractor for any increased costs or incidentals to the execution of the 

Contract that are in any way attributable to, consequent on, resulting from, 

or in any way connected with any War Risks, provided that the Contractor 

shall as soon as practicable notify the Entity in writing of any such increased 

cost. 

38.5 If during the performance of the Contract any War Risks shall occur that 

financially or otherwise materially affect the execution of the Contract by 

the Contractor, the Contractor shall use its reasonable efforts to execute the 

Contract with due and proper consideration given to the safety of its and its 

Subcontractors’ personnel engaged in the work on the Facilities, provided, 

however, that if the execution of the work on the Facilities becomes 

impossible or is substantially prevented for a single period of more than sixty 

(60) days or an aggregate period of more than one hundred and twenty (120) 

days on account of any War Risks, the Parties will attempt to develop a 

mutually satisfactory solution, failing which either Party may terminate the 

Contract by giving a notice to the other. 

38.6 In the event of termination pursuant to GC Sub-Clauses 38.3 or 38.5, the 

rights and obligations of the Entity and the Contractor shall be specified in 

GC Sub-Clauses 42.1.2 and 42.1.3.  

Change in Contract Elements 

39. Change in the 

Facilities 

39.1 Introducing a Change 

39.1.1 Subject to GC Sub-Clauses 39.2.5 and 39.2.7, the Entity shall have 

the right to propose, and subsequently require, that the Project 

Manager order the Contractor from time to time during the 

performance of the Contract to make any change, modification, 

addition or deletion to, in or from the Facilities hereinafter called 

“Change”, provided that such Change falls within the general scope 

of the Facilities and does not constitute unrelated work and that it is 

technically practicable, taking into account both the state of 

advancement of the Facilities and the technical compatibility of the 

Change envisaged with the nature of the Facilities as specified in the 

Contract. 

39.1.2 The Contractor may from time to time during its performance of the 

Contract propose to the Entity with a copy to the Project Manager, 

any Change that the Contractor considers necessary or desirable to 

improve the quality, efficiency or safety of the Facilities.  The Entity 
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may at its discretion approve or reject any Change proposed by the 

Contractor, provided that the Entity shall approve any Change 

proposed by the Contractor to ensure the safety of the Facilities. 

39.1.3 Notwithstanding GC Sub-Clauses 39.1.1 and 39.1.2, no change made 

necessary because of any default of the Contractor in the performance 

of its obligations under the Contract shall be deemed to be a Change, 

and such change shall not result in any adjustment of the Contract 

Price or the Time for Completion. 

39.1.4 The procedure on how to proceed with and execute Changes is 

specified in GC Sub-Clauses 39.2 and 39.3, and further details and 

forms are provided in the Employer’s Requirements (Forms and 

Procedures). 

39.2 Changes Originating from Employer 

39.2.1 If the Entity proposes a Change pursuant to GC Sub-Clause 39.1.1, 

it shall send to the Contractor a “Request for Change Proposal,” 

requiring the Contractor to prepare and furnish to the Project 

Manager as soon as reasonably practicable a “Change Proposal,” 

which shall include the following: 

(a) brief description of the Change 

(b) effect on the Time for Completion 

(c) estimated cost of the Change 

(d) effect on Functional Guarantees (if any) 

(e) effect on the Facilities 

(f) effect on any other provisions of the Contract. 

39.2.2 Prior to preparing and submitting the “Change Proposal,” the 

Contractor shall submit to the Project Manager an “Estimate for 

Change Proposal,” which shall be an estimate of the cost of 

preparing and submitting the Change Proposal. 

 Upon receipt of the Contractor’s Estimate for Change Proposal, the 

Entity shall do one of the following: 

(a) accept the Contractor’s estimate with instructions to the 

Contractor to proceed with the preparation of the Change 

Proposal 

(b) advise the Contractor of any part of its Estimate for Change 

Proposal that is unacceptable and request the Contractor to 

review its estimate 
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(c) advise the Contractor that the Entity does not intend to 

proceed with the Change. 

39.2.3 Upon receipt of the Employer’s instruction to proceed under GC 

Sub-Clause 39.2.2 (a), the Contractor shall, with proper expedition, 

proceed with the preparation of the Change Proposal, in accordance 

with GC Sub-Clause 39.2.1. 

39.2.4 The pricing of any Change shall, as far as practicable, be calculated 

in accordance with the rates and prices included in the Contract.  If 

such rates and prices are inequitable, the Parties thereto shall agree 

on specific rates for the valuation of the Change. 

39.2.5 If before or during the preparation of the Change Proposal it 

becomes apparent that the aggregate effect of compliance therewith 

and with all other Change Orders that have already become binding 

upon the Contractor under this GC Clause 39 would be to increase 

or decrease the Contract Price as originally set forth in Article 2 

(Contract Price) of the Contract Agreement by more than fifteen 

percent (15%), the Contractor may give a written notice of objection 

thereto prior to furnishing the Change Proposal as aforesaid.  If the 

Entity accepts the Contractor’s objection, the Entity shall withdraw 

the proposed Change and shall notify the Contractor in writing 

thereof. 

 The Contractor’s failure to so object shall neither affect its right to 

object to any subsequent requested Changes or Change Orders 

herein, nor affect its right to take into account, when making such 

subsequent objection, the percentage increase or decrease in the 

Contract Price that any Change not objected to by the Contractor 

represents. 

39.2.6 Upon receipt of the Change Proposal, the Entity and the Contractor 

shall mutually agree upon all matters therein contained.  Within 

fourteen (14) days after such agreement, the Entity shall, if it intends 

to proceed with the Change, issue the Contractor with a Change 

Order. 

 If the Entity is unable to reach a decision within fourteen (14) days, 

it shall notify the Contractor with details of when the Contractor can 

expect a decision. 

 If the Entity decides not to proceed with the Change for whatever 

reason, it shall, within the said period of fourteen (14) days, notify 

the Contractor accordingly.  Under such circumstances, the 

Contractor shall be entitled to reimbursement of all costs reasonably 

incurred by it in the preparation of the Change Proposal, provided 

that these do not exceed the amount given by the Contractor in its 

Estimate for Change Proposal submitted in accordance with GC 

Sub-Clause 39.2.2. 
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39.2.7 If the Entity and the Contractor cannot reach agreement on the price 

for the Change, an equitable adjustment to the Time for Completion, 

or any other matters identified in the Change Proposal, the Entity 

may nevertheless instruct the Contractor to proceed with the Change 

by issue of a “Pending Agreement Change Order.” 

 Upon receipt of a Pending Agreement Change Order, the Contractor 

shall immediately proceed with effecting the Changes covered by 

such Order.  The Parties shall thereafter attempt to reach agreement 

on the outstanding issues under the Change Proposal. 

 If the Parties cannot reach agreement within sixty (60) days from the 

date of issue of the Pending Agreement Change Order, then the 

matter may be referred to the Dispute Board in accordance with the 

provisions of GC Sub-Clause 46.1. 

39.3 Changes Originating from Contractor 

39.3.1 If the Contractor proposes a Change pursuant to GC Sub-Clause 

39.1.2, the Contractor shall submit to the Project Manager a written 

“Application for Change Proposal,” giving reasons for the proposed 

Change and including the information specified in GC Sub-Clause 

39.2.1. 

 Upon receipt of the Application for Change Proposal, the Parties 

shall follow the procedures outlined in GC Sub-Clauses 39.2.6 and 

39.2.7.  However, should the Entity choose not to proceed, the 

Contractor shall not be entitled to recover the costs of preparing the 

Application for Change Proposal. 

40. Extension of Time 

for Completion 

40.1 The Time(s) for Completion specified in the PC pursuant to GC Sub-Clause 

8.2 shall be extended if the Contractor is delayed or impeded in the 

performance of any of its obligations under the Contract by reason of any of 

the following: 

(a) any Change in the Facilities as provided in GC Clause 39 

(b) any occurrence of Force Majeure as provided in GC Clause 37, 

unforeseen conditions as provided in GC Clause 35, or other 

occurrence of any of the matters specified or referred to in paragraphs 

(a), (b) and (c) of GC Sub-Clause 32.2 

(c) any suspension order given by the Entity under GC Clause 41 hereof 

or reduction in the rate of progress pursuant to GC Sub-Clause 41.2 

or 

(d) any changes in laws and regulations as provided in GC Clause 36 or 

(e) any default or breach of the Contract by the Employer, Appendix to 

the Contract Agreement titled ,or any activity, act or omission of the 
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Employer, or the Project Manager, or any other contractors employed 

by the Employer, or 

(f) any delay on the part of a sub-contractor, provided such delay is due 

to a cause for which the Contractor himself would have been entitled 

to an extension of time under this sub-clause, or 

(g) delays attributable to the Entity or caused by customs, or 

(h) any other matter specifically mentioned in the Contract 

 by such period as shall be fair and reasonable in all the circumstances and 

as shall fairly reflect the delay or impediment sustained by the Contractor. 

40.2 Except where otherwise specifically provided in the Contract, the Contractor 

shall submit to the Project Manager a notice of a claim for an extension of 

the Time for Completion, together with particulars of the event or 

circumstance justifying such extension as soon as reasonably practicable 

after the commencement of such event or circumstance.  As soon as 

reasonably practicable after receipt of such notice and supporting particulars 

of the claim, the Entity and the Contractor shall agree upon the period of 

such extension.  In the event that the Contractor does not accept the 

Employer’s estimate of a fair and reasonable time extension, the Contractor 

shall be entitled to refer the matter to a Dispute Board, pursuant to GC Sub-

Clause 46.1. 

The Contractor shall at all times use its reasonable efforts to minimize any delay 

in the performance of its obligations under the Contract. 

In all cases where the Contractor has given a notice of a claim for an extension of 

time under GC 40.2, the Contractor shall consult with the Project Manager 

in order to determine the steps (if any) which can be taken to overcome or 

minimize the actual or anticipated delay. The Contractor shall there after 

comply with all reasonable instructions which the Project Manager shall give 

in order to minimize such delay. If compliance with such instructions shall 

cause the Contractor to incur extra costs and the Contractor is entitled to an 

extension of time under GC 40.1, the amount of such extra costs shall be 

added to the Contract Price. 

41. Suspension 41.1 The Entity may request the Project Manager, by notice to the Contractor, to 

order the Contractor to suspend performance of any or all of its obligations 

under the Contract.  Such notice shall specify the obligation of which 

performance is to be suspended, the effective date of the suspension and the 

reasons therefor.  The Contractor shall thereupon suspend performance of 

such obligation, except those obligations necessary for the care or 

preservation of the Facilities, until ordered in writing to resume such 

performance by the Project Manager. 

 If, by virtue of a suspension order given by the Project Manager, other than 

by reason of the Contractor’s default or breach of the Contract, the 

Contractor’s performance of any of its obligations is suspended for an 
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aggregate period of more than ninety (90) days, then at any time thereafter 

and provided that at that time such performance is still suspended, the 

Contractor may give a notice to the Project Manager requiring that the Entity 

shall, within twenty-eight (28) days of receipt of the notice, order the 

resumption of such performance or request and subsequently order a change 

in accordance with GC Clause 39, excluding the performance of the 

suspended obligations from the Contract. 

 If the Entity fails to do so within such period, the Contractor may, by a 

further notice to the Project Manager, elect to treat the suspension, where it 

affects a part only of the Facilities, as a deletion of such part in accordance 

with GC Clause 39 or, where it affects the whole of the Facilities, as 

termination of the Contract under GC Sub-Clause 42.1. 

41.2 If 

(a) the Entity has failed to pay the Contractor any sum due under the 

Contract within the specified period, has failed to approve any invoice 

or supporting documents without just cause pursuant to the  Appendix 

to the Contract Agreement titled Terms and Procedures of Payment, 

or commits a substantial breach of the Contract, the Contractor may 

give a notice to the Entity that requires payment of such sum, with 

interest thereon as stipulated in GC Sub-Clause 12.3, requires 

approval of such invoice or supporting documents, or specifies the 

breach and requires the Entity to remedy the same, as the case may 

be.  If the Entity fails to pay such sum together with such interest, 

fails to approve such invoice or supporting documents or give its 

reasons for withholding such approval, or fails to remedy the breach 

or take steps to remedy the breach within fourteen (14) days after 

receipt of the Contractor’s notice or 

(b) the Contractor is unable to carry out any of its obligations under the 

Contract for any reason attributable to the Employer, including but 

not limited to the Employer’s failure to provide possession of or 

access to the Site or other areas in accordance with GC Sub-Clause 

10.2, or failure to obtain any governmental permit necessary for the 

execution and/or completion of the Facilities, 

 then the Contractor may by fourteen (14) days’ notice to the Entity 

suspend performance of all or any of its obligations under the 

Contract, or reduce the rate of progress. 

41.3 If the Contractor’s performance of its obligations is suspended or the rate of 

progress is reduced pursuant to this GC Clause 41, then the Time for 

Completion shall be extended in accordance with GC Sub-Clause 40.1, and 

any and all additional costs or expenses incurred by the Contractor as a result 

of such suspension or reduction shall be paid by the Entity to the Contractor 

in addition to the Contract Price, except in the case of suspension order or 
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reduction in the rate of progress by reason of the Contractor’s default or 

breach of the Contract. 

41.4 During the period of suspension, the Contractor shall not remove from the 

Site any Plant, any part of the Facilities or any Contractor’s Equipment, 

without the prior written consent of the Employer. 

42. Termination 42.1 Termination for Employer’s Convenience 

42.1.1 The Entity may at any time terminate the Contract for any reason by 

giving the Contractor a notice of termination that refers to this GC 

Sub-Clause 42.1. 

42.1.2 Upon receipt of the notice of termination under GC Sub-Clause 

42.1.1, the Contractor shall either immediately or upon the date 

specified in the notice of termination 

(a) cease all further work, except for such work as the Entity may 

specify in the notice of termination for the sole purpose of 

protecting that part of the Facilities already executed, or any 

work required to leave the Site in a clean and safe condition 

(b) terminate all subcontracts, except those to be assigned to the 

Entity pursuant to paragraph (d) (ii) below 

(c) remove all Contractor’s Equipment from the Site, repatriate the 

Contractor’s and its Subcontractors’ personnel from the Site, 

remove from the Site any wreckage, rubbish and debris of any 

kind, and leave the whole of the Site in a clean and safe 

condition, and 

(d) subject to the payment specified in GC Sub-Clause 42.1.3,  

(i) deliver to the Entity the parts of the Facilities executed 

by the Contractor up to the date of termination 

(ii) to the extent legally possible, assign to the Entity all 

right, title and benefit of the Contractor to the Facilities 

and to the Plant as of the date of termination, and, as may 

be required by the Employer, in any subcontracts 

concluded between the Contractor and its 

Subcontractors; and 

(iii) deliver to the Entity all non-proprietary drawings, 

specifications and other documents prepared by the 

Contractor or its Subcontractors as at the date of 

termination in connection with the Facilities. 

42.1.3 In the event of termination of the Contract under GC Sub-Clause 

42.1.1, the Entity shall pay to the Contractor the following amounts: 
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(a) the Contract Price, properly attributable to the parts of the 

Facilities executed by the Contractor as of the date of 

termination 

(b) the costs reasonably incurred by the Contractor in the removal 

of the Contractor’s Equipment from the Site and in the 

repatriation of the Contractor’s and its Subcontractors’ 

personnel 

(c) any amounts to be paid by the Contractor to its Subcontractors 

in connection with the termination of any subcontracts, 

including any cancellation charges 

(d) costs incurred by the Contractor in protecting the Facilities and 

leaving the Site in a clean and safe condition pursuant to 

paragraph (a) of GC Sub-Clause 42.1.2 

(e) the cost of satisfying all other obligations, commitments and 

claims that the Contractor may in good faith have undertaken 

with third Parties in connection with the Contract and that are 

not covered by paragraphs (a) through (d) above. 

42.2 Termination for Contractor’s Default 

42.2.1 The Employer, without prejudice to any other rights or remedies it 

may possess, may terminate the Contract forthwith in the following 

circumstances by giving a notice of termination and its reasons 

therefor to the Contractor, referring to this GC Sub-Clause 42.2: 

(a) if the Contractor becomes bankrupt or insolvent, has a 

receiving order issued against it, compounds with its creditors, 

or, if the Contractor is a corporation, a resolution is passed or 

order is made for its winding up, other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction, 

a receiver is appointed over any part of its undertaking or 

assets, or if the Contractor takes or suffers any other analogous 

action in consequence of debt 

(b) if the Contractor assigns or transfers the Contract or any right 

or interest therein in violation of the provision of GC Clause 

43. 

(c) if the Contractor, in the judgment of the Entity has engaged in 

corrupt, collusive, coercive, or fraudulent practices, as defined 

in GC Clause 6, in competing for or in executing the Contract. 

42.2.2 If the Contractor 

(a) has abandoned or repudiated the Contract 

(b) has without valid reason failed to commence work on the 

Facilities promptly or has suspended, other than pursuant to 
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GC Sub-Clause 41.2, the progress of Contract performance for 

more than twenty-eight (28) days after receiving a written 

instruction from the Entity to proceed 

(c) persistently fails to execute the Contract in accordance with the 

Contract or persistently neglects to carry out its obligations 

under the Contract without just cause 

(d) refuses or is unable to provide sufficient materials, services or 

labor to execute and complete the Facilities in the manner 

specified in the program furnished under GC Sub-Clause 18.2  

at rates of progress that give reasonable assurance to the Entity 

that the Contractor can attain Completion of the Facilities by 

the Time for Completion as extended, 

 then the Entity may, without prejudice to any other rights it may 

possess under the Contract, give a notice to the Contractor stating the 

nature of the default and requiring the Contractor to remedy the same.  

If the Contractor fails to remedy or to take steps to remedy the same 

within fourteen (14) days of its receipt of such notice, then the Entity 

may terminate the Contract forthwith by giving a notice of 

termination to the Contractor that refers to this GC Sub-Clause 42.2. 

42.2.3 Upon receipt of the notice of termination under GC Sub-Clauses 

42.2.1 or 42.2.2, the Contractor shall, either immediately or upon such 

date as is specified in the notice of termination, 

(a) cease all further work, except for such work as the Entity may 

specify in the notice of termination for the sole purpose of 

protecting that part of the Facilities already executed, or any 

work required to leave the Site in a clean and safe condition 

(b) terminate all subcontracts, except those to be assigned to the 

Entity pursuant to paragraph (d) below 

(c) deliver to the Entity the parts of the Facilities executed by the 

Contractor up to the date of termination 

(d) to the extent legally possible, assign to the Entity all right, title 

and benefit of the Contractor to the  Facilities and to the Plant 

as of the date of termination, and, as may be required by the 

Employer, in any subcontracts concluded between the 

Contractor and its Subcontractors 

(e) deliver to the Entity all drawings, specifications and other 

documents prepared by the Contractor or its Subcontractors as 

of the date of termination in connection with the Facilities. 

42.2.4 The Entity may enter upon the Site, expel the Contractor, and 

complete the Facilities itself or by employing any third Party.  The 

Entity may, to the exclusion of any right of the Contractor over the 
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same, take over and use with the payment of a fair rental rate to the 

Contractor, with all the maintenance costs to the account of the Entity 

and with an indemnification by the Entity for all liability including 

damage or injury to persons arising out of the Employer’s use of such 

equipment, any Contractor’s Equipment owned by the Contractor and 

on the Site in connection with the Facilities for such reasonable period 

as the Entity considers expedient for the supply and installation of the 

Facilities. 

 Upon completion of the Facilities or at such earlier date as the Entity 

thinks appropriate, the Entity shall give notice to the Contractor that 

such Contractor’s Equipment will be returned to the Contractor at or 

near the Site and shall return such Contractor’s Equipment to the 

Contractor in accordance with such notice.  The Contractor shall 

thereafter without delay and at its cost remove or arrange removal of 

the same from the Site. 

42.2.5 Subject to GC Sub-Clause 42.2.6, the Contractor shall be entitled to 

be paid the Contract Price attributable to the Facilities executed as of 

the date of termination, the value of any unused or partially used Plant 

on the Site, and the costs, if any, incurred in protecting the Facilities 

and in leaving the Site in a clean and safe condition pursuant to 

paragraph (a) of GC Sub-Clause 42.2.3.  Any sums due the Entity 

from the Contractor accruing prior to the date of termination shall be 

deducted from the amount to be paid to the Contractor under this 

Contract. 

42.2.6 If the Entity completes the Facilities, the cost of completing the 

Facilities by the Entity shall be determined. 

 If the sum that the Contractor is entitled to be paid, pursuant to GC 

Sub-Clause 42.2.5, plus the reasonable costs incurred by the Entity in 

completing the Facilities, exceeds the Contract Price, the Contractor 

shall be liable for such excess. 

 If such excess is greater than the sums due the Contractor under GC 

Sub-Clause 42.2.5, the Contractor shall pay the balance to the 

Employer, and if such excess is less than the sums due the Contractor 

under GC Sub-Clause 42.2.5, the Entity shall pay the balance to the 

Contractor. 

 The Entity and the Contractor shall agree, in writing, on the 

computation described above and the manner in which any sums shall 

be paid. 

42.3 Termination by the Contractor 

42.3.1 If 

(a) the Entity has failed to pay the Contractor any sum due under 

the Contract within the specified period, has failed to approve 
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any invoice or supporting documents without just cause 

pursuant to the  Appendix to the Contract Agreement titled 

Terms and Procedures of Payment, or commits a substantial 

breach of the Contract, the Contractor may give a notice to the 

Entity that requires payment of such sum, with interest thereon 

as stipulated in GC Sub-Clause 12.3, requires approval of such 

invoice or supporting documents, or specifies the breach and 

requires the Entity to remedy the same, as the case may be.  If 

the Entityfails to pay such sum together with such interest, 

fails to approve such invoice or supporting documents or give 

its reasons for withholding such approval, fails to remedy the 

breach or take steps to remedy the breach within fourteen (14) 

days after receipt of the Contractor’s notice, or 

(b) the Contractor is unable to carry out any of its obligations 

under the Contract for any reason attributable to the Employer, 

including but not limited to the Employer’s failure to provide 

possession of or access to the Site or other areas or failure to 

obtain any governmental permit necessary for the execution 

and/or completion of the Facilities, 

 then the Contractor may give a notice to the Entity thereof, and if the 

Entity has failed to pay the outstanding sum, to approve the invoice 

or supporting documents, to give its reasons for withholding such 

approval, or to remedy the breach within twenty-eight (28) days of 

such notice, or if the Contractor is still unable to carry out any of its 

obligations under the Contract for any reason attributable to the Entity 

within twenty-eight (28) days of the said notice, the Contractor may 

by a further notice to the Entity referring to this GC Sub-Clause 

42.3.1, forthwith terminate the Contract. 

42.3.2 The Contractor may terminate the Contract forthwith by giving a 

notice to the Entity to that effect, referring to this GC Sub-Clause 

42.3.2, if the Entity becomes bankrupt or insolvent, has a receiving 

order issued against it, compounds with its creditors, or, being a 

corporation, if a resolution is passed or order is made for its winding 

up (other than a voluntary liquidation for the purposes of 

amalgamation or reconstruction), a receiver is appointed over any part 

of its undertaking or assets, or if the Entity takes or suffers any other 

analogous action in consequence of debt. 

42.3.3 If the Contract is terminated under GC Sub-Clauses 42.3.1 or 42.3.2, 

then the Contractor shall immediately 

(a) cease all further work, except for such work as may be 

necessary for the purpose of protecting that part of the 

Facilities already executed, or any work required to leave the 

Site in a clean and safe condition 
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(b) terminate all subcontracts, except those to be assigned to the 

Entity pursuant to paragraph (d) (ii) 

(c) remove all Contractor’s Equipment from the Site and 

repatriate the Contractor’s and its Subcontractors’ personnel 

from the Site, and 

(d) subject to the payment specified in GC Sub-Clause 42.3.4,  

(i) deliver to the Entity the parts of the Facilities executed 

by the Contractor up to the date of termination 

(ii) to the extent legally possible, assign to the Entity all 

right, title and benefit of the Contractor to the Facilities 

and to the Plant as of the date of termination, and, as 

may be required by the Employer, in any subcontracts 

concluded between the Contractor and its 

Subcontractors, and 

(iii) deliver to the Entity all drawings, specifications and 

other documents prepared by the Contractor or its 

Subcontractors as of the date of termination in 

connection with the Facilities. 

42.3.4 If the Contract is terminated under GC Sub-Clauses 42.3.1 or 42.3.2, 

the Entity shall pay to the Contractor all payments specified in GC 

Sub-Clause 42.1.3, and reasonable compensation for all loss, except 

for loss of profit, or damage sustained by the Contractor arising out 

of, in connection with or in consequence of such termination. 

42.3.5 Termination by the Contractor pursuant to this GC Sub-Clause 42.3 

is without prejudice to any other rights or remedies of the Contractor 

that may be exercised in lieu of or in addition to rights conferred by 

GC Sub-Clause 42.3. 

42.4 In this GC Clause 42, the expression “Facilities executed” shall include all 

work executed, Installation Services provided, and all Plant acquired, or 

subject to a legally binding obligation to purchase, by the Contractor and 

used or intended to be used for the purpose of the Facilities, up to and 

including the date of termination. 

42.5 In this GC Clause 42, in calculating any monies due from the Entity to the 

Contractor, account shall be taken of any sum previously paid by the Entity to 

the Contractor under the Contract, including any advance payment paid 

pursuant to the Appendix to the Contract Agreement titled Terms and 

Procedures of Payment. 

43. Assignment 43.1 Neither the Entity nor the Contractor shall, without the express prior written 

consent of the other Party, which consent shall not be unreasonably 

withheld, assign to any third Party the Contract or any part thereof, or any 

right, benefit, obligation or interest therein or thereunder, except that the 
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Contractor shall be entitled to assign either absolutely or by way of charge 

any monies due and payable to it or that may become due and payable to it 

under the Contract. 

44.  Export 

Restrictions 

44.1 Notwithstanding any obligation under the Contract to complete all export 

formalities, any export restrictions attributable to the Employer, to the 

country of the Entity or to the use of the Plant and Installation Services to 

be supplied which arise from trade regulations from a country supplying 

those Plant and Installation Services, and which substantially impede the 

Contractor from meeting its obligations under the Contract, shall release the 

Contractor from the obligation to provide deliveries or services, always 

provided, however, that the Contractor can demonstrate to the satisfaction 

of the Entity and of the Bank that it has completed all formalities in a timely 

manner, including applying for permits, authorizations and licenses 

necessary for the export of the Plant and Installation Services under the 

terms of the Contract.  Termination of the Contract on this basis shall be for 

the Employer’s convenience pursuant to Sub-Clause 42.1. 

Claims, Disputes and Arbitration 

45. Contractor’s 

Claims 

45.1 If the Contractor considers himself to be entitled to any extension of 

the Time for Completion and/or any additional payment, under any 

Clause of these Conditions or otherwise in connection with the 

Contract, the Contractor shall submit a notice to the Project Manager, 

describing the event or circumstance giving rise to the claim. The 

notice shall be given as soon as practicable, and not later than 28 days 

after the Contractor became aware, or should have become aware, of 

the event or circumstance.  

 If the Contractor fails to give notice of a claim within such period of 

28 days, the Time for Completion shall not be extended, the 

Contractor shall not be entitled to additional payment, and the Entity 

shall be discharged from all liability in connection with the claim. 

Otherwise, the following provisions of this Sub-Clause shall apply. 

 The Contractor shall also submit any other notices which are required 

by the Contract, and supporting particulars for the claim, all as 

relevant to such event or circumstance. 

 The Contractor shall keep such contemporary records as may be 

necessary to substantiate any claim, either on the Site or at another 

location acceptable to the Project Manager. Without admitting the 

Employer’s liability, the Project Manager may, after receiving any 

notice under this Sub-Clause, monitor the record-keeping and/or 

instruct the Contractor to keep further contemporary records. The 

Contractor shall permit the Project Manager to inspect all these 
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records, and shall (if instructed) submit copies to the Project 

Manager. 

 Within 42 days after the Contractor became aware (or should have 

become aware) of the event or circumstance giving rise to the claim, 

or within such other period as may be proposed by the Contractor and 

approved by the Project Manager, the Contractor shall send to the 

Project Manager a fully detailed claim which includes full supporting 

particulars of the basis of the claim and of the extension of time 

and/or additional payment claimed. If the event or circumstance 

giving rise to the claim has a continuing effect: 

(a) this fully detailed claim shall be considered as interim; 

(b) the Contractor shall send further interim claims at monthly 

intervals, giving the accumulated delay and/or amount claimed, 

and such further particulars as the Project Manager may 

reasonably require; and 

(c) the Contractor shall send a final claim within 28 days after the 

end of the effects resulting from the event or circumstance, or 

within such other period as may be proposed by the Contractor 

and approved by the Project Manager. 

 Within 42 days after receiving a claim or any further particulars 

supporting a previous claim, or within such other period as may be 

proposed by the Project Manager and approved by the Contractor, 

the Project Manager shall respond with approval, or with disapproval 

and detailed comments. He may also request any necessary further 

particulars, but shall nevertheless give his response on the principles 

of the claim within such time. 

 Each Payment Certificate shall include such amounts for any claim 

as have been reasonably substantiated as due under the relevant 

provision of the Contract. Unless and until the particulars supplied 

are sufficient to substantiate the whole of the claim, the Contractor 

shall only be entitled to payment for such part of the claim as he has 

been able to substantiate. 

 The Project Manager shall agree with the Contractor or estimate: (i) 

the extension (if any) of the Time for Completion (before or after its 

expiry) in accordance with GC Clause 40, and/or (ii) the additional 

payment (if any) to which the Contractor is entitled under the 

Contract. 

 The requirements of this Sub-Clause are in addition to those of any 

other Sub-Clause which may apply to a claim. If the Contractor fails 
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to comply with this or another Sub-Clause in relation to any claim, 

any extension of time and/or additional payment shall take account 

of the extent (if any) to which the failure has prevented or prejudiced 

proper investigation of the claim, unless the claim is excluded under 

the second paragraph of this Sub-Clause.  

 In the event that the Contractor and the Entity cannot agree on any matter 

relating to a claim, either Party may refer the matter to the Dispute Board 

pursuant to GC 46 hereof. 

46.  Disputes and 

Arbitration 
46.1  Appointment of the Dispute Board 

 Disputes shall be referred to a DB for decision in accordance with 

GC Sub-Clause 46.3. The Parties shall appoint a DB by the date 

stated in the PC. 

 The DB shall comprise, as stated in the PC, either one or three 

suitably qualified persons (“the members”), each of whom shall be 

fluent in the language for communication defined in the Contract and 

shall be a professional experienced in the type of activities involved 

in the performance of the Contract and with the interpretation of 

contractual documents. If the number is not so stated and the Parties 

do not agree otherwise, the DB shall comprise three persons, one of 

whom shall serve as chairman. 

 If the Parties have not jointly appointed the DB 21 days before the 

date stated in the PC and the DB is to comprise three persons, each 

Party shall nominate one member for the approval of the other Party. 

The first two members shall recommend and the Parties shall agree 

upon the third member, who shall act as chairman. 

 However, if a list of potential members is included in the PC, the 

members shall be selected from those on the list, other than anyone 

who is unable or unwilling to accept appointment to the DB. 

 The agreement between the Parties and either the sole member or 

each of the three members shall incorporate by reference the General 

Conditions of Dispute Board Agreement contained in the Appendix 

to these General Conditions, with such amendments as are agreed 

between them. 

 The terms of the remuneration of either the sole member or each of 

the three members, including the remuneration of any expert whom 

the DB consults, shall be mutually agreed upon by the Parties when 

agreeing the terms of appointment of the member or such expert (as 

the case may be). Each Party shall be responsible for paying one-half 

of this remuneration. 
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 If a member declines to act or is unable to act as a result of death, 

disability, resignation or termination of appointment, a replacement 

shall be appointed in the same manner as the replaced person was 

required to have been nominated or agreed upon, as described in this 

Sub-Clause. 

 The appointment of any member may be terminated by mutual 

agreement of both Parties, but not by the Entity or the Contractor 

acting alone. Unless otherwise agreed by both Parties, the 

appointment of the DB (including each member) shall expire when 

the Operational Acceptance Certificate has been issued in accordance 

with GC Sub-Clause 25.3. 

 
46.2 Failure to Agree on the Composition of the Dispute Board 

 If any of the following conditions apply, namely: 

(a) the Parties fail to agree upon the appointment of the sole 

member of the DB by the date stated in the first paragraph of 

GC Sub-Clause 46.1,  

either Party fails to nominate a member (for approval by the other 

Party) of a DB of three persons by such date, 

the Parties fail to agree upon the appointment of the third member (to 

act as chairman) of the DB by such date, or 

the Parties fail to agree upon the appointment of a replacement 

person within 42 days after the date on which the sole member 

or one of the three members declines to act or is unable to act 

as a result of death, disability, resignation or termination of 

appointment, 

 then the appointing entity or official named in the PC shall, upon 

the request of either or both of the Parties and after due consultation 

with both Parties, appoint this member of the DB. This appointment 

shall be final and conclusive. Each Party shall be responsible for 

paying one-half of the remuneration of the appointing entity or 

official. 

 
46.3 Obtaining Dispute Board’s Decision 

 If a dispute (of any kind whatsoever) arises between the Parties in 

connection with the performance of the Contract, including any 

dispute as to any certificate, determination, instruction, opinion or 

valuation of the Project Manager, either Party may refer the dispute 

in writing to the DB for its decision, with copies to the other Party 



Section IX.  Contract Forms User’s Guide 176 

176 

and the Project Manager. Such reference shall state that it is given 

under this Sub-Clause. 

 For a DB of three persons, the DB shall be deemed to have received 

such reference on the date when it is received by the chairman of the 

DB. 

 Both Parties shall promptly make available to the DB all such 

additional information, further access to the Site, and appropriate 

facilities, as the DB may require for the purposes of making a 

decision on such dispute. The DB shall be deemed to be not acting as 

arbitrator(s). 

 Within 84 days after receiving such reference, or within such other 

period as may be proposed by the DB and approved by both Parties, 

the DB shall give its decision, which shall be reasoned and shall state 

that it is given under this Sub-Clause. The decision shall be binding 

on both Parties, who shall promptly give effect to it unless and until 

it shall be revised in an amicable settlement or an arbitral award as 

described below. Unless the Contract has already been abandoned, 

repudiated or terminated, the Contractor shall continue with the 

performance of the Facilities in accordance with the Contract. 

 If either Party is dissatisfied with the DB’s decision, then either Party 

may, within 28 days after receiving the decision, give notice to the 

other Party of its dissatisfaction and intention to commence 

arbitration. If the DB fails to give its decision within the period of 84 

days (or as otherwise approved) after receiving such reference, then 

either Party may, within 28 days after this period has expired, give 

notice to the other Party of its dissatisfaction and intention to 

commence arbitration. 

 In either event, this notice of dissatisfaction shall state that it is given 

under this Sub-Clause, and shall set out the matter in dispute and the 

reason(s) for dissatisfaction. Except as stated in GC Sub-Clauses 46.6 

and 46.7, neither Party shall be entitled to commence arbitration of a 

dispute unless a notice of dissatisfaction has been given in 

accordance with this Sub-Clause. 

 If the DB has given its decision as to a matter in dispute to both 

Parties, and no notice of dissatisfaction has been given by either Party 

within 28 days after it received the DB’s decision, then the decision 

shall become final and binding upon both Parties. 

 
46.4 Amicable Settlement  
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 Where notice of dissatisfaction has been given under GC Sub-Clause 

46.3 above, both Parties shall attempt to settle the dispute amicably 

before the commencement of arbitration. However, unless both 

Parties agree otherwise, arbitration may be commenced on or after 

the fifty-sixth day after the day on which notice of dissatisfaction and 

intention to commence arbitration was given, even if no attempt at 

amicable settlement has been made. 

 
46.5 Arbitration 

 Unless indicated otherwise in the PC, any dispute not settled 

amicably and in respect of which the DB’s decision (if any) has not 

become final and binding shall be finally settled by arbitration. 

Unless otherwise agreed by both Parties, arbitration shall be 

conducted as follows: 

(a) For contracts with foreign contractors:  

(i)  international arbitration with proceedings administered by 

the international arbitration institution appointed in the 

PC, in accordance with the rules of arbitration of the 

appointed institution;, 

(ii)  the place of arbitration shall be the city where the 

headquarters of the appointed arbitration institution is 

located or such other place selected in accordance with the 

applicable arbitration rules; and 

(iii)  the arbitration shall be conducted in the language for 

communications defined in Sub-Clause 5.3; and 

(b) For contracts with domestic contractors, arbitration with 

proceedings conducted in accordance with the laws of the 

Employer’s country. 

 The arbitrator(s) shall have full power to open up, review and revise 

any certificate, determination, instruction, opinion or valuation of the 

Project Manager, and any decision of the DB, relevant to the dispute. 

Nothing shall disqualify the Project Manager from being called as a 

witness and giving evidence before the arbitrator(s) on any matter 

whatsoever relevant to the dispute. 

 Neither Party shall be limited in the proceedings before the 

arbitrator(s) to the evidence or arguments previously put before the 

DB to obtain its decision, or to the reasons for dissatisfaction given 

in its notice of dissatisfaction. Any decision of the DB shall be 

admissible in evidence in the arbitration. 
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 Arbitration may be commenced prior to or after completion of the 

Works. The obligations of the Parties, the Project Manager and the 

DB shall not be altered by reason of any arbitration being conducted 

during the progress of the Works. 

 
46.6 Failure to Comply with Dispute Board’s Decision 

 In the event that a Party fails to comply with a DB decision which 

has become final and binding, then the other Party may, without 

prejudice to any other rights it may have, refer the failure itself to 

arbitration under GC Sub-Clause 46.5. GC Sub-Clauses 46.3 and 

46.4 shall not apply to this reference. 

 
46.7 Expiry of Dispute Board’s Appointment 

 If a dispute arises between the Parties in connection with the 

performance of the Contract, and there is no DB in place, whether by 

reason of the expiry of the DB’s appointment or otherwise: 

(a)  GC Sub-Clauses 46.3  and 46.4 shall not apply, and 

(b)  the dispute may be referred directly to arbitration under GC Sub-

Clause 46.5 
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APPENDIX A  

General Conditions of Dispute Board Agreement 

1. Definitions 

Each “Dispute Board Agreement” is a tripartite agreement by and between: 

the “Employer”; 

the “Contractor”; and 

the “Member” who is defined in the Dispute Board Agreement as being: 

(i)  the sole member of the “DB” and, where this is the case, all references to the “Other Members” 

do not apply, or 

(ii)  one of the three persons who are jointly called the “DB” (or “dispute board”) and, where this is 

the case, the other two persons are called the “Other Members”. 

The Entity and the Contractor have entered (or intend to enter) into a contract, which is called the “Contract” 

and is defined in the Dispute Board Agreement, which incorporates this Appendix. In the Dispute Board 

Agreement, words and expressions which are not otherwise defined shall have the meanings assigned to them 

in the Contract. 

2. General Provisions 

Unless otherwise stated in the Dispute Board Agreement, it shall take effect on the latest of the following dates: 

(a) the Commencement Date defined in the Contract, 

(b)   when the Employer, the Contractor and the Member have each signed the Dispute Board 

Agreement, or 

(c)  when the Employer, the Contractor and each of the Other Members (if any) have respectively 

each signed a dispute board agreement. 

This employment of the Member is a personal appointment. At any time, the Member may give not less than 

70 days’ notice of resignation to the Entity and to the Contractor, and the Dispute Board Agreement shall 

terminate upon the expiry of this period. 

3. Warranties 

The Member warrants and agrees that he/she is and shall be impartial and independent of the Employer, the 

Contractor and the Project Manager. The Member shall promptly disclose, to each of them and to the Other 

Members (if any), any fact or circumstance which might appear inconsistent with his/her warranty and 

agreement of impartiality and independence. 

When appointing the Member, the Entity and the Contractor relied upon the Member’s representations that 

he/she is: 

(a)  experienced in the work which the Contractor is to carry out under the Contract, 
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(b)  experienced in the interpretation of contract documentation, and 

(c)  fluent in the language for communications defined in the Contract. 

4. General Obligations of the Member 

The Member shall: 

(a)  have no interest financial or otherwise in the Employer, the Contractor or the Project Manager, 

nor any financial interest in the Contract except for payment under the Dispute Board Agreement; 

(b)  not previously have been employed as a consultant or otherwise by the Employer, the Contractor 

or the Project Manager, except in such circumstances as were disclosed in writing to the Entity 

and the Contractor before they signed the Dispute Board Agreement; 

(c)  have disclosed in writing to the Employer, the Contractor and the Other Members (if any), before 

entering into the Dispute Board Agreement and to his/her best knowledge and recollection, any 

professional or personal relationships with any director, officer or employee of the Employer, the 

Contractor or the Project Manager, and any previous involvement in the overall project of which 

the Contract forms part; 

(d)   not, for the duration of the Dispute Board Agreement, be employed as a consultant or otherwise 

by the Employer, the Contractor or the Project Manager, except as may be agreed in writing by 

the Employer, the Contractor and the Other Members (if any); 

(e) comply with the annexed procedural rules and with GC Sub-Clause 46.3; 

(f) not give advice to the Employer, the Contractor, the Employer’s Personnel or the Contractor’s 

Personnel concerning the conduct of the Contract, other than in accordance with the annexed 

procedural rules; 

(g) not while a Member enter into discussions or make any agreement with the Employer, the 

Contractor or the Project Manager regarding employment by any of them, whether as a consultant 

or otherwise, after ceasing to act under the Dispute Board Agreement; 

(h) ensure his/her availability for all site visits and hearings as are necessary; 

(i) become conversant with the Contract and with the progress of the Facilities (and of any other 

parts of the project of which the Contract forms part) by studying all documents received which 

shall be maintained in a current working file; 

(j) treat the details of the Contract and all the DB’s activities and hearings as private and confidential, 

and not publish or disclose them without the prior written consent of the Employer, the Contractor 

and the Other Members (if any); and 

(k) be available to give advice and opinions, on any matter relevant to the Contract when requested 

by both the Entity and the Contractor, subject to the agreement of the Other Members (if any). 

5. General Obligations of the Entity and the Contractor 

The Employer, the Contractor, the Employer’s Personnel and the Contractor’s Personnel shall not request 

advice from or consultation with the Member regarding the Contract, otherwise than in the normal course of 

the DB’s activities under the Contract and the Dispute Board Agreement. The Entity and the Contractor shall 
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be responsible for compliance with this provision, by the Employer’s Personnel and the Contractor’s Personnel 

respectively. 

The Entity and the Contractor undertake to each other and to the Member that the Member shall not, except as 

otherwise agreed in writing by the Employer, the Contractor, the Member and the Other Members (if any):  

(a) be appointed as an arbitrator in any arbitration under the Contract;  

(b) be called as a witness to give evidence concerning any dispute before arbitrator(s) appointed for 

any arbitration under the Contract; or  

(c) be liable for any claims for anything done or omitted in the discharge or purported discharge of 

the Member’s functions, unless the act or omission is shown to have been in bad faith. 

The Entity and the Contractor hereby jointly and severally indemnify and hold the Member harmless against 

and from claims from which he is relieved from liability under the preceding paragraph. 

Whenever the Entity or the Contractor refers a dispute to the DB under GC Sub-Clause 46.3, which will require 

the Member to make a site visit and attend a hearing, the Entity or the Contractor shall provide appropriate 

security for a sum equivalent to the reasonable expenses to be incurred by the Member. No account shall be 

taken of any other payments due or paid to the Member. 

6. Payment 

The Member shall be paid as follows, in the currency named in the Dispute Board Agreement: 

(a) a retainer fee per calendar month, which shall be considered as payment in full for: 

(i) being available on 28 days’ notice for all site visits and hearings; 

(ii) becoming and remaining conversant with all project developments and maintaining 

relevant files; 

(iii)  all office and overhead expenses including secretarial services, photocopying and office 

supplies incurred in connection with his duties; and 

(iv)  all services performed hereunder except those referred to in sub-paragraphs (b) and (c) of 

this Clause. 

The retainer fee shall be paid with effect from the last day of the calendar month in which the Dispute Board 

Agreement becomes effective; until the last day of the calendar month in which the Taking-Over Certificate is 

issued for the whole of the Works. 

With effect from the first day of the calendar month following the month in which Taking-Over Certificate is 

issued for the whole of the Works, the retainer fee shall be reduced by one third This reduced fee shall be paid 

until the first day of the calendar month in which the Member resigns or the Dispute Board Agreement is 

otherwise terminated. 

(b)  a daily fee which shall be considered as payment in full for: 

(i)  each day or part of a day up to a maximum of two days’ travel time in each direction for 

the journey between the Member’s home and the site, or another location of a meeting with 

the Other Members (if any); 
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(ii)  each working day on site visits, hearings or preparing decisions; and 

(iii)  each day spent reading submissions in preparation for a hearing. 

(c)   all reasonable expenses including necessary travel expenses (air fare in less than first class, hotel 

and subsistence and other direct travel expenses) incurred in connection with the Member’s 

duties, as well as the cost of telephone calls, courier charges, faxes and telexes: a receipt shall be 

required for each item in excess of five percent of the daily fee referred to in sub-paragraph (b) 

of this Clause; 

(d) any taxes properly levied in the Country on payments made to the Member (unless a national or 

permanent resident of the Country) under this Clause 6. 

The retainer and daily fees shall be as specified in the Dispute Board Agreement. Unless it specifies otherwise, 

these fees shall remain fixed for the first 24 calendar months, and shall thereafter be adjusted by agreement 

between the Employer, the Contractor and the Member, at each anniversary of the date on which the Dispute 

Board Agreement became effective. 

If the Parties fail to agree on the retainer fee or the daily fee the appointing entity or official named in the PC 

shall determine the amount of the fees to be used. 

The Member shall submit invoices for payment of the monthly retainer and air fares quarterly in advance. 

Invoices for other expenses and for daily fees shall be submitted following the conclusion of a site visit or 

hearing. All invoices shall be accompanied by a brief description of activities performed during the relevant 

period and shall be addressed to the Contractor. 

The Contractor shall pay each of the Member’s invoices in full within 56 calendar days after receiving each 

invoice and shall apply to the Entity(in the Statements under the Contract) for reimbursement of one-half of 

the amounts of these invoices. The Entity shall then pay the Contractor in accordance with the Contract. 

If the Contractor fails to pay to the Member the amount to which he/she is entitled under the Dispute Board 

Agreement, the Entity shall pay the amount due to the Member and any other amount which may be required 

to maintain the operation of the DB; and without prejudice to the Employer’s rights or remedies. In addition 

to all other rights arising from this default, the Entity shall be entitled to reimbursement of all sums paid in 

excess of one-half of these payments, plus all costs of recovering these sums and financing charges calculated 

at the rate specified in accordance with GC Sub-Clause 12.3. 

If the Member does not receive payment of the amount due within 70 days after submitting a valid invoice, the 

Member may (i) suspend his/her services (without notice) until the payment is received, and/or (ii) resign 

his/her appointment by giving notice under Clause 7. 

7. Termination 

At any time: (i) the Entity and the Contractor may jointly terminate the Dispute Board Agreement by giving 

42 days’ notice to the Member; or (ii) the Member may resign as provided for in Clause 2. 

If the Member fails to comply with the Dispute Board Agreement, the Entity and the Contractor may, without 

prejudice to their other rights, terminate it by notice to the Member. The notice shall take effect when received 

by the Member. 
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If the Entity or the Contractor fails to comply with the Dispute Board Agreement, the Member may, without 

prejudice to his other rights, terminate it by notice to the Entity and the Contractor. The notice shall take effect 

when received by them both. 

Any such notice, resignation and termination shall be final and binding on the Employer, the Contractor and 

the Member. However, a notice by the Entity or the Contractor, but not by both, shall be of no effect. 

8. Default of the Member 

If the Member fails to comply with any of his obligations under Clause 4 concerning his impartiality or 

independence in relation to the Entity or the Contractor, he/she shall not be entitled to any fees or expenses 

hereunder and shall, without prejudice to their other rights, reimburse each of the Entity and the Contractor for 

any fees and expenses received by the Member and the Other Members (if any), for proceedings or decisions 

(if any) of the DB which are rendered void or ineffective by the said failure to comply. 

9. Disputes 

Any dispute or claim arising out of or in connection with this Dispute Board Agreement, or the breach, 

termination or invalidity thereof, shall be finally settled by institutional arbitration. If no other arbitration 

institute is agreed, the arbitration shall be conducted under the Rules of Arbitration of the International 

Chamber of Commerce by one arbitrator appointed in accordance with these Rules of Arbitration. 
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Annex 

DISPUTE BOARD GUIDELINES 

1.  Unless otherwise agreed by the Entity and the Contractor, the DB shall visit the site at intervals 

of not more than 140 days, including times of critical construction events, at the request of either the 

Entity or the Contractor. Unless otherwise agreed by the Employer, the Contractor and the DB, the 

period between consecutive visits shall not be less than 70 days, except as required to convene a 

hearing as described below. 

2.  The timing of and agenda for each site visit shall be as agreed jointly by the DB, the Entity 

and the Contractor, or in the absence of agreement, shall be decided by the DB. The purpose of site 

visits is to enable the DB to become and remain acquainted with the progress of the Works and of 

any actual or potential problems or claims, and, as far as reasonable, to prevent potential problems or 

claims from becoming disputes. 

3.   Site visits shall be attended by the Employer, the Contractor and the Project Manager and 

shall be co-ordinated by the Entity in co-operation with the Contractor. The Entity shall ensure the 

provision of appropriate conference facilities and secretarial and copying services. At the conclusion 

of each site visit and before leaving the site, the DB shall prepare a report on its activities during the 

visit and shall send copies to the Entity and the Contractor. 

4.   The Entity and the Contractor shall furnish to the DB one copy of all documents which the 

DB may request, including Contract documents, progress reports, variation instructions, certificates 

and other documents pertinent to the performance of the Contract. All communications between the 

DB and the Entity or the Contractor shall be copied to the other Party. If the DB comprises three 

persons, the Entity and the Contractor shall send copies of these requested documents and these 

communications to each of these persons. 

5.   If any dispute is referred to the DB in accordance with GC Sub-Clause 46.3, the DB shall 

proceed in accordance with GC Sub-Clause 46.3 and these Guidelines. Subject to the time allowed to 

give notice of a decision and other relevant factors, the DB shall: 

(a)   act fairly and impartially as between the Entity and the Contractor, giving each of them 

a reasonable opportunity of putting his case and responding to the other’s case, and 

(b)   adopt procedures suitable to the dispute, avoiding unnecessary delay or expense. 

6.   The DB may conduct a hearing on the dispute, in which event it will decide on the date and 

place for the hearing and may request that written documentation and arguments from the Entity and 

the Contractor be presented to it prior to or at the hearing. 

7.   Except as otherwise agreed in writing by the Entity and the Contractor, the DB shall have 

power to adopt an inquisitorial procedure, to refuse admission to hearings or audience at hearings to 

any persons other than representatives of the Employer, the Contractor and the Project Manager, and 

to proceed in the absence of any Party who the DB is satisfied received notice of the hearing; but 

shall have discretion to decide whether and to what extent this power may be exercised. 

8.   The Entity and the Contractor empower the DB, among other things, to: 
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(a)  establish the procedure to be applied in deciding a dispute,  

(b)  decide upon the DB’s own jurisdiction, and as to the scope of any dispute referred to 

it, 

(c)  conduct any hearing as it thinks fit, not being bound by any rules or procedures other 

than those contained in the Contract and these Guidelines, 

(d)  take the initiative in ascertaining the facts and matters required for a decision, 

(e) make use of its own specialist knowledge, if any, 

(f)  decide upon the payment of financing charges in accordance with the Contract, 

(g)  decide upon any provisional relief such as interim or conservatory measures,  

(h)  open up, review and revise any certificate, decision, determination, instruction, 

opinion or valuation of the Project Manager, relevant to the dispute, and 

(i)   appoint, should the DB so consider necessary and the Parties agree, a suitable expert 

at the cost of the Parties to give advice on a specific matter relevant to the dispute. 

9.   The DB shall not express any opinions during any hearing concerning the merits of any 

arguments advanced by the Parties. Thereafter, the DB shall make and give its decision in accordance 

with GC Sub-Clause 46.3, or as otherwise agreed by the Entity and the Contractor in writing. If the 

DB comprises three persons: 

(a)   it shall convene in private after a hearing, in order to have discussions and prepare its 

decision; 

(b)   it shall endeavour to reach a unanimous decision: if this proves impossible the 

applicable decision shall be made by a majority of the Members, who may require the 

minority Member to prepare a written report for submission to the Entity and the 

Contractor; and 

(c)   if a Member fails to attend a meeting or hearing, or to fulfil any required function, the 

other two Members may nevertheless proceed to make a decision, unless: 

(i) either the Entity or the Contractor does not agree that they do so, or 

(ii)  the absent Member is the chairman and he/she instructs the other Members to 

not make a decision. 
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Section VIII.  Particular Conditions 

The following Particular Conditions shall supplement the General Conditions in Section VII. 

Whenever there is a conflict, the provisions herein shall prevail over those in the General Conditions. 
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Particular Conditions 

The following Particular Conditions (PC) shall supplement the General Conditions (GC).  Whenever there is 

a conflict, the provisions herein shall prevail over those in the GC.  The clause number of the PC is the 

corresponding clause number of the GC. 

PC 1. Definitions  

The Entity is Da Afghanistan Breshna Bank 

The Project Manager is:  will be specified later 

PC 5. Law and Language 

PC 5.1  The Contract shall be interpreted in accordance with the laws of: Afghanistan. 

PC 5.2 The ruling language is: Afghanistan National Languages (Dari/Pashto) or English  

PC 5.3 The language for communications is: Afghanistan National Languages (Dari/Pashto) or 

English  

PC 7. Scope of Facilities [Spare Parts] (GC Clause 7)/Not Applicable 

PC 7.3 The Contractor agrees to supply spare parts for a period of years: 

Sample Addition to PC 7.3 

PC 8. Time for Commencement and Completion  

PC 8.1 The Contractor shall commence work on the Facilities within 28 days from the Effective Date 

for determining Time for Completion as specified in the Contract Agreement. 

PC 8.2 The Time for Completion of the whole of the Facilities shall be [12 Months] from the 

Effective Date as described in the Contract Agreement. 

PC 11. Contract Price  

PC 11.2 The Contract Price shall be adjusted in accordance with the provisions of the Appendix to the 

Contract Agreement titled Adjustment Clause. Not Applicable 

PC 13. Securities  

PC 13.3.1 The amount of performance security, as a percentage of the Contract Price for the Facility 

or for the part of the Facility for which a separate Time for Completion is provided, shall 

be:  ten (10) % of Contract Total Value in AFN or any freely convertible currency and 

valid for (contract Period+28 days). 

PC 13.3.2 The performance security shall be in the form of unconditional Bank Guarantee attached 

hereto in Section IX, Contract Forms. 

PC 13.3.3 The performance security shall not be reduced on the date of the Operational Acceptance. 
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The bid security shall be submitted in original form. Photo copies/Scanned copies will not be accepted. 

According to NPA circular No. NPA/PPD/NO.25/1397: the state – owned companies or bidders are waived 

from bid security and performance guarantee. 

PC 13.3.3 The performance security shall be reduced to (%) of the value of the component covered by 

the extended defect liability to cover the Contractor’s extended defect liability in accordance 

with the provision in the PC, pursuant to GC Sub-Clause 27.10.  N/A 

PC 22 Installation 

PC 22.2.5  Working Hours 

Normal working hours are: Eight hours (excluding lunch break) 

PC 22.2.8 Funeral Arrangements: As per religious affiliation and nationality of the deceased, will be 

arranged by the contractor. 

PC 25. Commissioning and Operational Acceptance  

PC 25.2.2 The Guarantee Test of the Facilities shall be successfully completed within (4 weeks) from 

the date of Completion.  

PC 26. Completion Time Guarantee  

PC 26.2 

Applicable rate for liquidated damages: Regarding the liquidated damages for delay, Order No. 

(1470/326) date 9/5/1444, Supreme Leader of the Islamic Emirate of Afghanistan, is clear: "Then: 

You were instructed before to follow the advice of Imam Azam, and to end the penalty with the 

wealth." Perform according to the said order". (Top management will decide alternative ways.) 

Maximum deduction for liquidated damages:  

PC 26.3 

PC 26.3 No bonus will be given for earlier Completion of the Facilities or part thereof. 

PC 27. Defect Liability  

PC 27.1 The critical components covered under the extended defect liability are: 

Defect liability period: One-year warranty after the energization of the substation electrical equipment. 

The defect replacement period is 20 days for domestically supplied goods and 40 days for imported 

goods. The contractor is obliged to replace goods within the specified period if the goods do not meet 

the required specifications. Failure to comply will result in actions being taken in accordance with the 

procurement laws and regulations. 

PC 30. Limitation of Liability 

Sample Clause  

PC 30.1 (b) The multiplier of the Contract Price is: 1 

PC 46. Disputes and Arbitration 
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PC 46.1 The DB shall be appointed within [28 days] after the Effective Date.  

PC 46.1 The DB shall be: Three members 

PC 46.2 Appointment (if not agreed) to be made by: Afghanistan Center for Commercial Dispute 

Resolution 

PC 46.5  Procedure to settle disputes in respect of DB’s decisions: In the case of a dispute between 

the Entity and a Contractor, the dispute shall be referred to adjudication or arbitration 

(Afghanistan Center for Commercial Dispute Resolution) in accordance with the applicable 

laws and regulations, or the disputes will be solved according to Afghanistan laws. 

(b)   Appointed arbitration institution:  Afghanistan Center for Commercial Dispute Resolution 
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Section IX.  - Contract Forms 

Table of Forms 

 

Letter of Acceptance 

Contract Agreement 

Appendix 1.  Terms and Procedures of Payment 

Appendix 2.  Price Adjustment 

Appendix 3.  Insurance Requirements 

Appendix 4.  Time Schedule 

Appendix 5.  List of Major Items of Plant and Installation Services and List of  

Approved Subcontractors 

Appendix 6.  Scope of Works and Supply by the Employer 

Appendix 7.  List of Documents for Approval or Review 

Appendix 8.  Functional Guarantees 

Performance Security Forms – Bank Guarantee 

Bank Guarantee—Conditional 

Bank Guarantee Form for Advance Payment 
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LETTER OF ACCEPTANCE 
[Letterhead paper of the Employer] 

Reference No: (insert the reference number of the letter here) Date: (write the date of issue of the letter) 

From: (write the name of Procuring Entity) 

Address: (address of Procuring Entity) 

To: (name and license number of winning bidder) 

Address: (address of winning bidder) 

This letter of acceptance is issued pursuant to article 23 of the law and Rule number 85 of Procurement 

Procedures and thereby you are informed that your offer presented on (write the date) for the procurement of 

(name of project or contract) with the total value of (amount in digits and words), as verified in accordance 

with the procedures for the bidders of the concerning bidding documents, has been accepted by this entity. 

Therefore, you are requested to submit the contract performance guarantee, as indicated in concerning bidding 

documents and is indicated below,  in line with above-stated articles of the procurement law and procedures 

and the provisions of article 28 of the law and Rule no. 78 of the procedures, within 10 calendar days from the 

date of issue of this memo. Otherwise, your bid guarantee shall not be released, according to the provisions of 

article 29 of the Procurement Law. For further information refer to the following table:  

Procurement/Contract Specifications: (write the name and short description of procurement/contract) 

Procurement No: (insert the number of related contract) 

Contract Total Value: (contract price in digits and words) 

Type of Contract Performance Guarantee: (type of guarantee as indicated in the bidding document) 

Contract Performance Guarantee Amount: (write the amount both in digits and words) 

Contract Signing Date: (write the date and time of contract signing) 

Contract Signing Location: (write the location where the contract was signed) 

For your further information and perusal the draft of the contract agreement is sent to you in attachment of this 

memo. 

Full Name:  

Job:  

Signature14 and date:  

 

  

                                                           

14ept as procurement the offer acceptance letter shall be signed by the person who signed the bidding documents or attachments, and it should be k 
notes. 
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Contract Agreement  

(Will be adjusted while drafting of contract by the Entity) 

THIS AGREEMENT is made the ________ day of ________________________, _____,  

BETWEEN 

(1) ______________________, a corporation incorporated under the laws of ___________ and having its principal 

place of business at ___________________ (hereinafter called “the Employer”), and (2) 

______________________, a corporation incorporated under the laws of ________________________ and having 

its principal place of business at ________________________ (hereinafter called “the Contractor”). 

WHEREAS the Entity desires to engage the Contractor to design, manufacture, test, deliver, install, complete 

and commission certain Facilities, viz. _________________ (“the Facilities”), and the Contractor has agreed to 

such engagement upon and subject to the terms and conditions hereinafter appearing. 

NOW IT IS HEREBY AGREED as follows: 

Article 1.  Contract 

Documents 

1.1 Contract Documents (Reference GC Clause 2) 

The following documents shall constitute the Contract between the Entity 

and the Contractor, and each shall be read and construed as an integral part 

of the Contract: 

(a) This Contract Agreement and the Appendices hereto 

(b) Letter of Bid and Price Schedules submitted by the Contractor 

(c) Particular Conditions 

(d) General Conditions  

(e) Specification 

(f) Drawings 

(g) Other completed bidding forms submitted with the Bid 

(h) Any other documents forming part of the Employer’s Requirements 

(i) Any other documents shall be added here 

1.2 Order of Precedence (Reference GC Clause 2) 

In the event of any ambiguity or conflict between the Contract Documents 

listed above, the order of precedence shall be the order in which the Contract 

Documents are listed in Article 1.1 (Contract Documents) above. 

1.3 Definitions (Reference GC Clause 1) 

Capitalized words and phrases used herein shall have the same meanings as 

are ascribed to them in the General Conditions. 

Article 2.  Contract 

Price and Terms 

of Payment 

2.1 Contract Price (Reference GC Clause 11) 

The Entity hereby agrees to pay to the Contractor the Contract Price in 

consideration of the performance by the Contractor of its obligations 
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hereunder.  The Contract Price shall be the aggregate of:  

__________________, _______________ as specified in Price Schedule No. 4 

(Grand Summary), and_______________, _________________, or such other 

sums as may be determined in accordance with the terms and conditions of 

the Contract. 

2.2 Terms of Payment (Reference GC Clause 12) 

The terms and procedures of payment according to which the Entity will 

reimburse the Contractor are given in the Appendix (Terms and Procedures 

of Payment) hereto. 

The Entity may instruct its bank to issue an irrevocable confirmed 

documentary credit made available to the Contractor in a bank in the country 

of the Contractor. The credit shall be for an amount of 

________________________; and shall be subject to the Uniform Customs 

and Practice for Documentary Credits 1993 Revision, ICC Publication No. 

600. 

In the event that the amount payable under Schedule No. 1 is adjusted in 

accordance with GC 11.2 or with any of the other terms of the Contract, the 

Entity shall arrange for the documentary credit to be amended accordingly. 

Article 3.  Effective 

Date  

3.1 Effective Date (Reference GC Clause 1) 

The Effective Date from which the Time for Completion of the Facilities 

shall be counted is the date when all of the following conditions have been 

fulfilled: 

(a) This Contract Agreement has been duly executed for and on behalf of 

the Entity and the Contractor; 

(b) The Contractor has submitted to the Entity the performance security 

and the advance payment guarantee; 

(c) The Entity has paid the Contractor the advance payment 

(d) The Contractor has been advised that the documentary credit referred 

to in Article 2.2 above has been issued in its favor. 

Each party shall use its best efforts to fulfill the above conditions for which 

it is responsible as soon as practicable. 

3.2 If the conditions listed under 3.1 are not fulfilled within two (2) months from 

the date of this Contract notification because of reasons not attributable to 

the Contractor, the Parties shall discuss and agree on an equitable adjustment 

to the Contract Price and the Time for Completion and/or other relevant 

conditions of the Contract. 

Article 4.  

Communications 

4.1 The address of the Entity for notice purposes, pursuant to GC 4.1 is: 

______________________. 

4.2 The address of the Contractor for notice purposes, pursuant to GC 4.1 is: 

________________________. 
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Article 5.  Appendices 5.1 The Appendices listed in the attached List of Appendices shall be deemed to 

form an integral part of this Contract Agreement. 

5.2 Reference in the Contract to any Appendix shall mean the Appendices attached 

hereto, and the Contract shall be read and construed accordingly. 

IN WITNESS WHEREOF the Entity and the Contractor have caused this Agreement to be duly executed by 

their duly authorized representatives the day and year first above written. 

Signed by, for and on behalf of the Employer 

  

[Signature] 

  

[Title] 

in the presence of   

Signed by, for and on behalf of the Contractor 

  

[Signature] 

  

[Title] 

in the presence of   
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APPENDICES 

Appendix 1 Terms and Procedures of Payment 

Appendix 2 Price Adjustment 

Appendix 3 Insurance Requirements 

Appendix 4 Time Schedule 

Appendix 5 List of Major Items of Plant and Installation Services and List of Approved Subcontractors 

Appendix 6 Scope of Works and Supply by the Employer 

Appendix 7 List of Documents for Approval or Review 

Appendix 8 Functional Guarantees  
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Appendix 1.  Terms and Procedures of Payment 

The Client will pay the Contractor in the following manner and at the following times, on the basis 

of the Price Breakdown given in the section on Price Schedules.  Payments will be made in the AFN 

currency or agreed between the Parties.  Applications for payment in respect of part deliveries may 

be made by the Contractor as work proceeds. 

TERMS OF PAYMENT 

The method and conditions of payment applicable to the supplier under this contract are as 

follows: 

Since the project delivery will take place either in one or two phases, including the installation of 

equipment, commissioning tests of Transformer Bay, and extension of the 20 kV transmission line, 

100% of the payment will be made within 30 days after the completion of the required quantity of 

delivered goods, their handover to the warehouse officer, and subsequent inspection and approval by 

the designated inspection committee. 

Additionally, it is important to note that the warranty period for the substation electrical equipment 

under this project will be one year after the energization, based on the report of the inspection and 

testing committee. To ensure compliance, 5% of the contract value will be withheld as a guarantee 

and kept in a designated government account until the end of the warranty period. 

If the contractor fails to fulfill their obligations and responsibilities within this period, necessary 

actions regarding the retained guarantee amount will be taken in accordance with the provisions of 

procurement laws and regulations. 
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Appendix 2.  Price Adjustment/Not Applicable 
Where the Contract Period (excluding the Defects Liability Period) exceeds twelve (12) months, it is normal procedure 

that prices payable to the Contractor shall be subject to adjustment during the performance of the Contract to reflect 

changes occurring in the cost of labor and material components.  In such cases the bidding documents shall include in 

this Appendix 2 a formula of the following general type, pursuant to GC Sub-Clause 11.2. 

Where Contracts are of a shorter duration than eighteen (18) months or in cases where there is to be no Price 

Adjustment, the following provision shall not be included.  Instead, it shall be indicated under this Appendix 2 that the 

prices are to remain firm and fixed for the duration of the Contract. 

Sample Price Adjustment Formula 

Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment during 

performance of the Contract to reflect changes in the cost of labor and material components, in accordance 

with the following formula: 

P P a b
L

L
c

M

M
P1 0

1

0

1

0

0=  + + −( )  

in which: P
1
 = adjustment amount payable to the Contractor 

P
0
 = Contract price (base price) 

a = percentage of fixed element in Contract price (a =   %) 

b = percentage of labor component in Contract price (b =  %) 

c = percentage of material and equipment component in Contract price (c =  %) 

L
0
, L

1 = labor indices applicable to the appropriate industry in the country of origin on the base date 

and the date for adjustment, respectively 

M
0
, M

1
= material and equipment indices in the country of origin on the base date and the date for 

adjustment, respectively N.B.  a+b+c= 100%. 

Conditions Applicable To Price Adjustment 

The Bidder shall indicate the source of labor and materials indices and the base date indices in its bid. 

Item Source of Indices Used Base Date Indices 

The base date shall be the date twenty-eight (28) days prior to the Bid closing date. 

The date of adjustment shall be the mid-point of the period of manufacture or installation of component or 

Plant. The following conditions shall apply: 

(a) No price increase will be allowed beyond the original delivery date unless covered by an extension of 

time awarded by the Entity under the terms of the Contract.  No price increase will be allowed for periods 

of delay for which the Contractor is responsible.  The Entity will, however, be entitled to any price 

decrease occurring during such periods of delay. 

(b) If the currency in which the Contract price, P
0
, is expressed is different from the currency of the country 

of origin of the labor and/or materials indices, a correction factor will be applied to avoid incorrect 

adjustments of the Contract price.  The correction factor shall correspond to the ratio of exchange rates 

between the two currencies on the base date and the date for adjustment as defined above. 

(c) No price adjustment shall be payable on the portion of the Contract price paid to the Contractor as an 

advance payment. 
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Appendix 3.  Insurance Requirements 

Insurances to be Taken Out by the Contractor 

In accordance with the provisions of GC Clause 34, the Contractor shall at its expense take out and maintain 

in effect, or cause to be taken out and maintained in effect, during the performance of the Contract, the 

insurances set forth below in the sums and with the deductibles and other conditions specified.  The identity 

of the insurers and the form of the policies shall be subject to the approval of the Employer, such approval not 

to be unreasonably withheld. 

(a) Cargo Insurance 

Covering loss or damage occurring, while in transit from the supplier’s or manufacturer’s works or stores 

until arrival at the Site, to the Facilities (including spare parts therefor) and to the construction equipment 

to be provided by the Contractor or its Subcontractors. 

Amount Deductible limits Parties insured From To 

The Employer or relevant other authorized Entity will specify the insurance according to relevant 

applicable laws and procedures. 

(b) Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the 

Facilities, with an extended maintenance coverage for the Contractor’s liability in respect of any loss or 

damage occurring during the defect liability period while the Contractor is on the Site for the purpose of 

performing its obligations during the defect liability period. 

Amount Deductible limits Parties insured From To 

The Employer or relevant other authorized Entity will specify the insurance according to relevant 

applicable laws and procedures. 

 (c) Third Party Liability Insurance 

Covering bodily injury or death suffered by third parties (including the Employer’s personnel) and loss 

of or damage to property (including the Employer’s property and any parts of the Facilities that have 

been accepted by the Employer) occurring in connection with the supply and installation of the Facilities. 

Amount Deductible limits Parties insured From To 

The Employer or relevant other authorized Entity will specify the insurance according to relevant 

applicable laws and procedures. 

    

(d) Automobile Liability Insurance 

Covering use of all vehicles used by the Contractor or its Subcontractors (whether or not owned by them) 

in connection with the supply and installation of the Facilities.  Comprehensive insurance in accordance 

with statutory requirements. 

(e) Workers’ Compensation 
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In accordance with the statutory requirements applicable in any country where the Facilities or any part 

thereof is executed. 

(f) Employer’s Liability 

In accordance with the statutory requirements applicable in any country where the Facilities or any part 

thereof is executed. 

(g) Other Insurances 

The Contractor is also required to take out and maintain at its own cost the following insurances: 

Details: 

Amount Deductible limits Parties insured From To 

The Employer or relevant other authorized Entity will specify the insurance according to relevant 

applicable laws and procedures. 

The Entity shall be named as co-insured under all insurance policies taken out by the Contractor pursuant to 

GC Sub-Clause 34.1, except for the Third Party Liability, Workers’ Compensation and Employer’s Liability 

Insurances, and the Contractor’s Subcontractors shall be named as co-insureds under all insurance policies 

taken out by the Contractor pursuant to GC Sub-Clause 34.1, except for the Cargo, Workers’ Compensation 

and Employer’s Liability Insurances.  All insurer’s rights of subrogation against such co-insureds for losses or 

claims arising out of the performance of the Contract shall be waived under such policies. 

Insurances To Be Taken Out By The Employer/ Not Applicable 

The Entityshall at its expense take out and maintain in effect during the performance of the Contract the 

following insurances. 

Details: 

Amount Deductible limits Parties insured From To 
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Appendix 4.  Time Schedule 
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Appendix 5.  List of Major Items of Plant and Installation Services and List of 

Approved Subcontractors  

A list of major items of Plant and Installation Services is provided below. 

The following Subcontractors and/or manufacturers are approved for carrying out the items of the Facilities 

indicated below.  Where more than one Subcontractor is listed, the Contractor is free to choose between them, 

but it must notify the Entity of its choice in good time prior to appointing any selected Subcontractor.  In 

accordance with GC Sub-Clause 19.1, the Contractor is free to submit proposals for Subcontractors for 

additional items from time to time.  No Subcontracts shall be placed with any such Subcontractors for 

additional items until the Subcontractors have been approved in writing by the Entity and their names have 

been added to this list of Approved Subcontractors. 

Major Items of Plant and 

Installation Services 

Approved Subcontractors/Manufacturers Nationality 
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Appendix 6.  Scope of Works and Supply by the Employer 

The following personnel, facilities, works and supplies will be provided/supplied by the Employer, and the 

provisions of GC Clauses 10, 21 and 24 shall apply as appropriate. 

All personnel, facilities, works and supplies will be provided by the Entity in good time so as not to delay the 

performance of the Contractor, in accordance with the approved Time Schedule and Program of Performance 

pursuant to GC Sub-Clause 18.2. 

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free of charge to the 

Contractor. 

Personnel Charge to Contractor (if any) 

 

Facilities Charge to Contractor (if any) 

 

Works Charge to Contractor (if any) 

 

Supplies Charge to Contractor (if any) 
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Appendix 7.  List of Documents for Approval or Review 

 

Pursuant to GC Sub-Clause 20.3.1, the Contractor shall prepare, or cause its Subcontractor to prepare, and 

present to the Project Manager in accordance with the requirements of GC Sub-Clause 18.2 (Program of 

Performance), the following documents for 

 

 

A. Approval 

 

1. 

 

2. 

 

3. 

 

 

B. Review 

 

1. 

 

2. 

 

3. 
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Appendix 8.  Functional Guarantees 

 

1. General 

This Appendix sets out 

(a) the functional guarantees referred to in GC Clause 28 (Functional Guarantees) 

(b) the preconditions to the validity of the functional guarantees, either in production and/or 

consumption, set forth below 

(c) the minimum level of the functional guarantees 

(d) the formula for calculation of liquidated damages for failure to attain the functional guarantees. 

2. Preconditions 

The Contractor gives the functional guarantees (specified herein) for the facilities, subject to the 

following preconditions being fully satisfied: 

____________________________________________________________________________________ 

3. Functional Guarantees 

Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows: 

3.1 Production Capacity 

_____________________________________________________________________________ 

and/or 

3.2 Raw Materials and Utilities Consumption 

____________________________________________________________________________ 

4. Failure in Guarantees and Liquidated Damages 

4.1 Failure to Attain Guaranteed Production Capacity 

If the production capacity of the facilities attained in the guarantee test, pursuant to GC Sub-Clause 

25.2, is less than the guaranteed figure specified in para. 3.1 above, but the actual production 

capacity attained in the guarantee test is not less than the minimum level specified in para. 4.3 

below, and the Contractor elects to pay liquidated damages to the Entity in lieu of making changes, 

modifications and/or additions to the Facilities, pursuant to GC Sub-Clause 28.3, then the 

Contractor shall pay liquidated damages at the rate of ___________________ for every complete 

one percent (1%) of the deficiency in the production capacity of the Facilities, or at a 

proportionately reduced rate for any deficiency, or part thereof, of less than a complete one percent 

(1%). 

4.2 Raw Materials and Utilities Consumption in Excess of Guaranteed Level 

__________________________________________________________________ 
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If the actual measured figure of specified raw materials and utilities consumed per unit (or their 

average total cost of consumption) exceeds the guaranteed figure specified in para. 3.2 above (or 

their specified average total cost of consumption), but the actual consumption attained in the 

guarantee test, pursuant to GC Sub-Clause 25.2, is not more than the maximum level specified in 

para. 4.3 below, and the Contractor elects to pay liquidated damages to the Entityin lieu of making 

changes, modifications and/or additions to the Facilities pursuant to GC Sub-Clause 28.3, then the 

Contractor shall pay liquidated damages at the rate of [amount in the contract currency] for every 

complete one percent (1%) of the excess consumption of the Facilities, or part thereof, of less than 

a complete one percent (1%). 

4.3 Minimum Levels 

Notwithstanding the provisions of this paragraph, if as a result of the guarantee test(s), the 

following minimum levels of performance guarantees (and consumption guarantees) are not 

attained by the Contractor, the Contractor shall at its own cost make good any deficiencies until 

the Facilities reach any of such minimum performance levels, pursuant to GC Sub-Clause 28.2: 

(a) production capacity of the Facilities attained in the guarantee test:  ninety-five percent (95%) 

of the guaranteed production capacity (the values offered by the Contractor in its bid for 

functional guarantees represents 100%). 

and/or 

(b) average total cost of consumption of all the raw materials and utilities of the Facilities:  one 

hundred and five percent (105%) of the guaranteed figures (the figures offered by the 

Contractor in its bid for functional guarantees represents 100%). 

4.4 Limitation of Liability 

Subject to para. 4.3 above, the Contractor’s aggregate liability to pay liquidated damages for 

failure to attain the functional guarantees shall not exceed ______ percent ( ___ %) of the Contract 

price 
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Performance Security Form – Bank Guarantee (Unconditional) 

[The bank, as requested by the successful Bidder, shall fill in this Form in accordance with the instructions indicated.] 

Date: [Insert the date (as day/month/year) of Bid Submission] 

IFB No. and Title: [Insert the number and title of bidding process] 

Bank’s Branch or Office: [Insert complete name of Guarantor] 

BENEFICIARY: [Insert the complete name of the Purchaser] 

PERFORMANCE GUARANTEE NO.: [Insert Performance Guarantee number] 

We have been informed that [Insert complete name of Supplier], hereinafter called "THE SUPPLIER" has entered into 

Contract No. [Insert the contract number] dated [Insert day, month and year] with you, for the supply of [Insert a brief 

description of Non-consultancy services], hereinafter called "THE CONTRACT". 

Furthermore, we understand that, according to the conditions of the Contract, a Performance Guarantee is required. 

At the request of the Supplier, we hereby irrevocably undertake to pay you any sum(s) not exceeding [Insert amount(s)15 

in figures and words] upon receipt by us of your first demand in writing declaring the Supplier to be in default under the 

Contract, without cavil or argument, neither you needing to prove or to show grounds or reasons for your demand or the 

sum specified therein. 

This Guarantee shall expire no later than the [Insert a number] day of [Insert month] [Insert year]16, and any demand for 

payment under it must be received by us at this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758, except that 

subparagraph (ii) of Sub-article 20 (a) is hereby excluded. 

[Insert the signatures, names and designation of authorized representatives of the bank and the Supplier] 

[Corporate seal] 

/Supplier’s Seal/ 

 

                                                           

15 CC, either in the currency(ies) of the Contract PCC and denominated, as specified in the P(s) specified in the The Bank shall insert the amount

or a freely convertible currency acceptable to the Purchaser. 

16 Dates established in accordance with Clause of the General Conditions of Contract (“GCC”), taking into account any warranty obligations of 

the Supplier under Clause of the GCC intended to be secured by a partial Performance Guarantee.  The Purchaser should note that in the event 

of an extension of the time to perform the Contract, the Purchaser would need to request an extension of this Guarantee from the Bank.  Such 

request must be in writing and must be made prior to the expiration date established in the Guarantee.  In preparing this Guarantee, the Purchaser 

might consider adding the following text to the Form, at the end of the penultimate paragraph: “WE AGREE TO A ONE-TIME EXTENSION OF THIS 

GUARANTEE FOR A PERIOD NOT TO EXCEED [SIX MONTHS] [ONE YEAR], IN RESPONSE TO THE PURCHASER’S WRITTEN REQUEST FOR SUCH EXTENSION, 

SUCH REQUEST TO BE PRESENTED TO US BEFORE THE EXPIRY OF THE GUARANTEE.” 
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Performance Security Form- Conditional Bank Guarantee 

Not Applicable 

 Date:   

 Loan/Credit No:   

 IFB No:   

To: ___________________________________ 

Dear Ladies and/or Gentlemen, 

We refer to the Contract Agreement (“the Contract”) signed on [date] between you and 

____________________________ (“the Contractor”) concerning design, execution and completion of 

____________________________. 

By this letter we, the undersigned, [name of Bank], a Bank (or company) organized under the laws of 

_________________ and having its registered/principal office at _________________, do hereby jointly and 

severally with the Contractor irrevocably guarantee payment owed to you by the Contractor, pursuant to the 

Contract, up to the sum of ___________, equivalent to _______________ percent (  %)  of the Contract Price 

until the date of the Operational Acceptance Certificate and thereafter up to a sum of ____________, equivalent 

to__________ percent (  %)  of the Contract Price, until twelve (12) months after the date of Operational 

Acceptance, or eighteen (18) months after Completion of the Facilities, whichever comes first. 

Where it is agreed between you and the Contractor that the Facilities are to be accepted in parts, and thus where 

there are separate Completion and Operational Acceptance Certificates for each part, this Letter of Guarantee 

shall be apportioned to the value of each such part and shall reduce or expire as provided above on or following 

Completion or Operational Acceptance of each part. 

We shall only undertake to make payment under this Letter of Guarantee upon our receipt of a written demand 

signed by your duly authorized officer for a specified sum, where such demand sets out the reasons for your 

claim under this Letter of Guarantee and is accompanied by 

(a) a copy of the written notice sent by you to the Contractor before making the claim under this 

Guarantee, specifying the Contractor’s breach of contract and requesting the Contractor to remedy 

it 

(b) a letter signed by your duly authorized officer certifying that the Contractor has failed to remedy 

the default within the period allowed for remedial action 

 

(c) a copy of your written notice to the Contractor stating your intent to claim under this Letter of 

Guarantee because of the Contractor’s failure to remedy the default in accordance with the request 

referred to in para. (a) above. 

Our liability under this Letter of Guarantee shall be to pay to you whichever is the lesser of the sum so requested 

or the amount then guaranteed hereunder in respect of any demand duly made hereunder prior to expiry of this 

Letter of Guarantee, without being entitled to inquire whether or not this payment is lawfully demanded. 
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This Letter of Guarantee shall be valid from the date of issue until the earlier of twelve (12) months after the 

date of Operational Acceptance or eighteen (18) months after the date of Completion of the Facilities or, where 

the Facilities are to be accepted in parts, twelve (12) months after the date of Operational Acceptance or 

eighteen (18) months after the date of Completion of the last part or [date], whichever comes first. 

Except for the documents herein specified, no other documents or other action shall be required, 

notwithstanding any applicable law or regulation. 

If the Defect Liability Period is extended with respect to any part of the Facilities in accordance with the 

Contract, you shall notify us, and the validity of this Letter of Guarantee shall be extended with respect to the 

percentage of the Contract Price stipulated in the notification until expiry of such extended Defect Liability 

Period. 

Our liability under this Letter of Guarantee shall become null and void immediately upon its expiry, whether 

it is returned or not, and no claim may be made hereunder after such expiry or after the aggregate of the sums 

paid by us to you shall equal the sums guaranteed hereunder, whichever is the earlier. 

All notices to be given hereunder shall be given by registered (airmail) post to the addressee at the address 

herein set out or as otherwise advised by and between the parties hereto. 

We hereby agree that any part of the Contract may be amended, renewed, extended, modified, compromised, 

released or discharged by mutual agreement between you and the Contractor, and this security may be 

exchanged or surrendered without in any way impairing or affecting our liabilities hereunder without notice to 

us and without the necessity for any additional endorsement, consent or guarantee by us, provided, however, 

that the sum guaranteed shall not be increased or decreased. 

No action, event or condition which by any applicable law should operate to discharge us from liability 

hereunder shall have any effect and we hereby waive any right we may have to apply such law, so that in all 

respects our liability hereunder shall be irrevocable and, except as stated herein, unconditional in all respects. 

Yours truly, 

  

Authorized Signature 
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Bank Guarantee Form for Advance Payment 

(Not Applicable) 
____________________________________  

[The bank, as requested by the successful Bidder, shall fill in this form in accordance with the instructions indicated.] 

Date: [Insert the date (as day/month/year) of Bid Submission] 

IFB No. and Title: [Insert the number and title of bidding process]  

[Use the bank’s letterhead] 

BENEFICIARY: [Insert the complete name of the Purchaser] 

ADVANCE PAYMENT GUARANTEE NO.: [Insert Advance Payment Guarantee number] 

We, [Insert Legal Name and Address of Bank], have been informed that [Insert the complete Name and Address of the 

Supplier], hereinafter called "THE SUPPLIER", has entered into Contract No. [Insert the contract number] dated [Insert the 

date of the Agreement, as day, month, year] with you, for the supply of [Insert types of Non-consultancy services to be 

delivered], hereinafter called "THE CONTRACT". 

Furthermore, we understand that, according to the conditions of the Contract, an advance is to be made against an advance 

payment guarantee. 

At the request of the Supplier, we hereby irrevocably undertake to pay you any sum or sums not exceeding in total an 

amount of [Insert the amount(s)17 in figures and words] upon receipt by us of your first demand in writing declaring that 

the Supplier is in breach of its obligation under the Contract because the Supplier used the advance payment for purposes 

other than toward delivery of the Goods. 

It is a condition for any claim and payment under this Guarantee to be made that the advance payment referred to above 

must have been received by the Supplier on its account [Insert the number and domicile of the account]. 

This Guarantee shall remain valid and in full effect from the date of the advance payment received by the Supplier under 

the Contract until [Insert a date18]. 

This Guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458. 

[Insert the signature(s) of authorized representative(s) of the bank.] 

 

                                                           

17 The bank shall insert the amount(s) specified in the PCC and denominated, as specified in the PCC, either in the currency(ies) of the Contract or 

a freely convertible currency acceptable to the Purchaser. 

18 Insert the Delivery date stipulated in the Contract.  The Purchaser should note that in the event of an extension of the time to perform the 

Contract, the Purchaser would need to request an extension of this Guarantee from the bank.  Such request must be in writing and must be 

made prior to the expiration date established in the Guarantee.  In preparing this Guarantee, the Purchaser might consider adding the following 

text to the Form, at the end of the penultimate paragraph: “WE AGREE TO A ONE-TIME EXTENSION OF THIS GUARANTEE FOR A PERIOD NOT TO EXCEED 

[SIX MONTHS] OR [ONE YEAR], IN RESPONSE TO THE PURCHASER’S WRITTEN REQUEST FOR SUCH EXTENSION, SUCH REQUEST TO BE PRESENTED TO US 

BEFORE THE EXPIRY OF THE GUARANTEE.” 


